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AGREEMENT FOR SHIP/HOME/CDBG RESIDENTIAL REHABILITATION

THIS AGREEMENT FOR SHIP/HOME/CDBG RESIDENTIAL REHABILITATION (“Agreement”)
is entered into by and between the CITY OF OCALA, a Florida municipal corporation (“City"),
STEFANIE PRESTON (“Owner”), and 2W CONSTRUCTION CORP D/B/A 2W SOLUTIONS., a for-
profit corporation duly organized and authorized to do business in the state of Florida (EIN: 47-
3733117) ("Contractor”).

RECITALS:

WHEREAS, on April 16, 2025, City issued an Invitation to Bid (“ITB") for the provision of
rehabilitation services on a residential home located at 2220 NW 18th Street, Ocala, Florida 34475,
ITB No.: CDS/250638 (the “Solicitation”); and

WHEREAS, three (3) firms responded to the Solicitation and, after consideration of price
and other evaluation factors set forth in the Solicitation, the bid submitted by D&S Development,
LLC, was found to be the lowest responsive and responsible bid and the bid submitted by 2W
Construction Corp d/b/a 2W Solutions was found to be the second lowest; however D&S
Development, LLC declined to proceed with contract execution; and

WHEREAS, after D&S Development, LLC, withdrew its bid from consideration, the City
selected 2W Construction Corp d/b/a 2W Solutions as the intended awardee to perform
rehabilitation services on a residential home located at 2220 NW 18th Street, Ocala, Florida 34475
(the "Project”); and

WHEREAS, Contractor certifies that Contractor and its subcontractors, if any, are qualified
and possess the required licensure and skill to perform the work required for the Project; and

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual
covenants and conditions, and other good and valuable consideration, City and Contractor agree
as follows:

TERMS OF AGREEMENT:

1. RECITALS. City and Contractor hereby represent, warrant, and agree that the Recitals set forth
above are true and correct and are incorporated herein by reference.

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire
understanding between City and Contractor shall only include: (a) this Agreement; (b) those
documents listed in this section as Exhibits to this Agreement; (c) the City's Solicitation for the
Project and the bid submitted by Contractor in response to same (the "Solicitation
Documents”); and (d) those documents identified in the Project Specifications section of this
Agreement. Each of these documents is incorporated herein by reference for all purposes.

If there is a conflict between the terms of this Agreement and the Contract Documents, then
the terms of this Agreement shall control, amend, and supersede any conflicting terms
contained in the remaining Contract Documents.

A. Exhibits to Agreement: The Exhibits to this Agreement are as follows:

Exhibit A:  Scope of Work (A-1 through A-4)
Exhibit B: Price Proposal (B-1)
Exhibit C:  Work Write-Up (C-1 through C-5)
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Exhibit D:  Asbestos Survey Report (D-1 through D-25)

Exhibit E: Lead Assessment Report (E-1 through E-29)

Exhibit F: Federal Terms and Conditions (F-1 through F-5)
If there is a conflict between the individual Exhibits regarding the scope of work to be
performed, then any identified inconsistency shall be resolved by giving precedence in the
following order: (1) Exhibit F; then (2) Exhibit A; then (3) Exhibit B; then (4) Exhibit C, then (5)
Exhibit D, then (6) Exhibit E.

3. SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools,
accessories, equipment, permits, fees, testing, inspections, certifications, and all other things
necessary for Contractor to perform its obligations under this Agreement as set forth in the
attached Exhibit A - Scope of Work and the Contract Documents. The Scope of Work under
this Agreement may only be adjusted by written amendment executed by both parties.

4. PROJECT SPECIFICATIONS. This project will require the Contractor to have the following
specifications and documents, which are incorporated by reference:

A. City of Ocala Rehabilitation Standards Manual available at:
https://www.ocalafl.gov/home/showpublisheddocument/504/637545378827730000;

B. City of Ocala Metering Enclosure and Equipment Standards available at:
https://www.ocalafl.gov/home/showpublisheddocument/328/637632311592430000;

C. Florida Building Code (Most Recent Edition) available at:
https://floridabuilding.gov/c/default.aspx.

D. Standard Specifications for Construction of Streets, Stormwater, Traffic, Water and
Sewer Infrastructures (January 11, 2024) available at:
www.ocalafl.gov/home/showpublisheddocument/24606

In the event of a conflict between the individual Project Specifications regarding the scope of
work to be performed, then the specification with the more restrictive provision shall take
precedence over the others.

5. COMPENSATION. City shall pay Contractor, on behalf of Owner, a maximum limiting amount
of FORTY-TWO THOUSAND, SEVEN HUNDRED AND NO/100 DOLLARS ($42,700) (the
“Contract Sum”) as full and complete compensation for the timely and satisfactory completion
of the work in compliance with the Contract Documents. The Contract Sum under this
Agreement may only be adjusted by written amendment executed by both parties.

A. Monthly Progress Payments: The compensation amount under this section shall be paid
by City, monthly, based upon a percentage of completion of the work as invoiced by
Contractor and approved by City. The compensation sought under this Agreement is
subject to the express terms of this Agreement and any applicable Federal and/or state
laws.

B. Project Schedule and Progress Reports. A progress report and updated project schedule
must be submitted with each monthly pay request indicating the percent of services
completed to date. This report will serve as support for payment to Contractor and the
basis for payment in the event project is suspended or abandoned.
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Invoice Submission. Contractor must invoice at least once a month. All invoices
submitted by Contractor shall include the City Contract Number, an assigned Invoice
Number, and an Invoice Date. Contractor shall be provided with a cover sheet for
invoicing. This cover sheet must be filled out correctly and submitted with each invoice.
Contractor shall submit the original invoice through the responsible City Project Manager
at: City of Ocala Community Development Services Department, Attn: Chris Lewis, E-
Mail: clewis@ocalafl.gov or Ailin Abboud E-mail: aabboud @ocalafl.gov Address: 201 SE
3rdStreet 2" Floor, Ocala, Florida 34471.

Payment of Invoices by City. The City Project Manager must review and approve all
invoices prior to payment. City Project Manager's approval shall not be unreasonably
withheld, conditioned, or delayed. Payments by City shall be made no later than the time
periods established in section 218.735, Florida Statutes.

Withholding of Payment. City reserves the right to withhold, in whole or in part, payment
for any and all work that: (i) has not been completed by Contractor; (ii) is inadequate or
defective and has not been remedied or resolved in a manner satisfactory to the City
Project Manager; (iii) which fails to comply with any term, condition, or other requirement
under this Agreement; or for (iv) representations provided in Contractor's billing
statements that are wholly or partially inaccurate. Any payment withheld shall be released
and remitted to Contractor within THIRTY (30) calendar days of the Contractor’'s remedy
or resolution of the inadequacy or defect.

Excess Funds. If due to mistake or any other reason Contractor receives payment under
this Agreement in excess of what is provided for by the Agreement, Contractor shall
promptly notify City upon discovery of the receipt of the overpayment. Any overpayment
shall be refunded to City within THIRTY (30) days of Contractor's receipt of the
overpayment or must also include interest calculated from the date of the overpayment
at the interest rate for judgments at the highest rate as allowed by law.

Amounts Due to the City. Contractor must be current and remain current in all
obligations due to the City during the performance of services under this Agreement.
Payments to Contractor may be offset by any delinquent amounts due to the City or fees
and/or charges owed to the City.

Tax Exemption. City is exempt from all federal excise and state sales taxes (State of Florida
Consumer’'s Certification of Exemption 85-8012621655C-9). The City’s Employer
Identification Number is 59-60000392. Contractor shall not be exempted from paying
sales tax to its suppliers for materials to fulfill contractual obligations with the City, nor will
Contractor be authorized to use City's Tax Exemption Number for securing materials listed
herein.

6. TIME FOR PERFORMANCE. Time is of the essence with respect to the performance of all

duties, obligations, and responsibilities set forth in this Agreement and the Contract
Documents.
A. Contractor shall mobilize and commence work no later than TEN (10) working days from

the date of issuance of a Notice to Proceed for the project by City. At no time will the
Contractor be allowed to lag behind.
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B.

All work shall be completed by Contractor in a manner satisfactory to the City Project
Manager and ready for final payment within SIXTY (60) days of the start date
indicated on the Notice to Proceed.

Weather Days. Contractor shall submit a written request to the City Project Manager
(email is the preferred method) for additional days for which work is suspended or delayed
by weather. Weather days shall be reconciled with each monthly pay application for the
time period in which the application is submitted and shall be final. Contractor
performance and execution of work will be considered in the determination for granting
additional days.

Lead Time. The maximum acceptable lead time on materials is TWO (2) WEEKS. The City
shall issue a Notice to Proceed (NTP) upon notification of the receipt of materials by the
Contractor.

The Time for Performance under this Agreement may only be adjusted by Change Order,
in the sole and absolute discretion of City. Any request for an extension of the Time for
Performance must be submitted in a writing delivered to the City Project Manager, along
with all supporting data, within THREE (3) calendar days of the occurrence of the event
giving rise to the need for adjustment unless the City allows an additional period of time
to ascertain more accurate data. All requests for adjustments in the Contract Time shall be
determined by City.

As to any delay, inefficiency, or interference in this performance of this Agreement caused
by any act or failure to act by City, the Contractor’s sole remedy shall be the entitlement
of an extension of time to complete the performance of the affected work in accordance
with the Contract Documents. Contractor agrees to make no claim for extra or additional
costs attributable to said delays, inefficiencies, or interference, except as provided in this
Agreement.

None of the provisions of this section shall exclude City's right of recovery for damages
caused by delays or inefficiencies caused by any act or failure to act by Contractor, to
include costs incurred by City for the procurement of additional professional services.

7. FORCE MAJEURE. Neither party shall be liable for delay, damage, or failure in the performance
of any obligation under this Agreement if such delay, damage, or failure is due to causes
beyond its reasonable control, including without limitation: fire, flood, strikes and labor
disputes, acts of war, acts of nature, terrorism, civil unrest, acts or delays in acting of the
government of the United States or the several states, judicial orders, decrees or restrictions,
or any other like reason which is beyond the control of the respective party (“Force Majeure”).
The party affected by any event of force majeure shall use reasonable efforts to remedy,
remove, or mitigate such event and the effects thereof with all reasonable dispatch.

A.

The party affected by force majeure shall provide the other party with full particulars
thereof including, but not limited to, the nature, details, and expected duration thereof as
soon as it becomes aware.

When force majeure circumstances arise, the parties shall negotiate in good faith any
modifications of the terms of this Agreement that may be necessary or appropriate in
order to arrive at an equitable solution. Contractor performance shall be extended for a
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8.

number of days equal to the duration of the force majeure. Contractor shall be entitled to
an extension of time only and, in no event, shall Contractor be entitled to any increased
costs, additional compensation, or damages of any type resulting from such force majeure
delays.

INSPECTION AND ACCEPTANCE OF THE WORK. Contractor shall report its progress to the
City Project Manager as set forth herein. All services, work, and materials provided by
Contractor under this Agreement shall be provided to the satisfaction and approval of the City
Project Manager.

A.

The City Project Manager shall decide all questions regarding the quality, acceptability,
and/or fitness of materials furnished, or workmanship performed, the rate of progress of
the work, the interpretation of the plans and specifications, and the acceptable fulfillment
of the Agreement, in his or her sole discretion, based upon both the requirements set forth
by City and the information provided by Contractor in its Bid. The authority vested in the
City Project Manager pursuant to this paragraph shall be confined to the direction or
specification of what is to be performed under this Agreement and shall not extend to the
actual execution of the work.

Neither the City Project Manager's review of Contractor’'s work nor recommendations
made by City Project Manager pursuant to this Agreement will impose on City Project
Manager any responsibility to supervise, direct, or control Contractor's work in progress
or for the means, methods, techniques, sequences, or procedures of construction or safety
precautions or programs incident Contractor’s furnishing and performing the work.

TERMINATION AND DEFAULT. Either party, upon determination that the other party has
failed or refused to perform or is otherwise in breach of any obligation or provision under this
Agreement or the Contract Documents, may give written notice of default to the defaulting
party in the manner specified for the giving of notices herein. Termination of this Agreement
by either party for any reason shall have no effect upon the rights or duties accruing to the
parties prior to termination.

A.

Termination by City for Cause. City shall have the right to terminate this Agreement
immediately, in whole or in part, upon the failure of Contractor to carry out any obligation,
term, or condition of this Agreement. City's election to terminate the Agreement for
default shall be communicated by providing Contractor written notice of termination in
the manner specified for the giving of notices herein. Any notice of termination given to
Contractor by City shall be effective immediately, unless otherwise provided therein, upon
the occurrence of any one or more of the following events:

(1) Contractor fails to timely and properly perform any of the services set forth in the
specifications of the Agreement;

(2) Contractor provides material that does not meet the specifications of the Agreement;

(3) Contractor fails to complete the work required within the time stipulated in the
Agreement; or
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(4) Contractor fails to make progress in the performance of the Agreement and/or gives
City reason to believe that Contractor cannot or will not perform to the requirements
of the Agreement.

B. Contractor’'s Opportunity to Cure Default. City may, in its sole discretion, provide
Contractor with an opportunity to cure the violations set forth in City’s notice of default
to Contractor. Contractor shall commence to cure the violations immediately and shall
diligently and continuously prosecute such cure to completion within a reasonable time
as determined by City. If the violations are not corrected within the time determined to be
reasonable by City or to the reasonable satisfaction of City, City may, without further
notice, declare Contractor to be in breach of this Agreement and pursue all remedies
available at law or equity, to include termination of this Agreement without further notice.

C. City’s Remedies Upon Contractor Default. In the event that Contractor fails to cure any
default under this Agreement within the time period specified in this section, City may
pursue any remedies available at law or equity, including, without limitation, the following:

(1) City shall be entitled to terminate this Agreement without further notice.

(2) City shall be entitled to hire another contractor to complete the required work in
accordance with the needs of City;

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney’s fees
arising from Contractor’s default prior to termination; and

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i)
deduction from any unpaid balances owed to Contractor; or (ii) any other remedy as
provided by law.

D. Termination for Convenience. City reserves the right to terminate this Agreement in
whole or in part at any time for the convenience of City without penalty or recourse. The
City Project Manager shall provide written notice of the termination. Upon receipt of the
notice, Contractor shall immediately discontinue all work as directed in the notice, notify
all subcontractors of the effective date of the termination, and minimize all further costs
to City including, but not limited to, the placing of any and all orders for materials, facilities,
or supplies, in connection with its performance under this Agreement. Contractor shall be
entitled to receive compensation solely for: (1) the actual cost of the work completed in
conformity with this Agreement; and/or (2) such other costs incurred by Contractor as
permitted under this Agreement and approved by City.

10. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be
extremely difficult and impracticable under the presently known facts and anticipated
circumstances to ascertain and fix the actual damages that City and its residents would incur
should Contractor fail to achieve Final Completion and readiness for final payment by the
dates specified for each under the terms of this Agreement. Accordingly, the parties agree
that should Contractor fail to achieve Final Completion by the date specified, then Contractor
shall pay City, as liquidated damages and not as a penalty, the sum of TWO HUNDRED FIFTY
AND NO/100 DOLLARS ($250) per day for each calendar day of unexcused delay in achieving
Final Completion beyond the date specified for Final Completion in the Contract Documents.
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11.

12.

A.

No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the work,
or any part thereof, beyond the dates specified for Substantial Completion and/or Final
Completion and readiness for final payment shall not operate as a waiver on the part of
the City of any of its rights under this Agreement. Any liquidated damages assessed
pursuant to this section shall not relieve Contractor from liability for any damages or costs
of other contractors caused by a failure of Contractor to complete the work as agreed.
Right to Withhold or Deduct Damages. When liquidated damages are due and owing,
City shall have the right to: (1) deduct the liquidated damages from any money in its hands
or from any money otherwise due or to become due to Contractor; or to (2) initiate any
applicable dispute resolution procedure for the recovery of liquidated damages within the
times specified under this Agreement.

Non-Cumulative. The parties agree and understand that the amounts set forth under this
section for liquidated damages are not cumulative with one another. The amount set forth
as liquidated damages for Contractor’s failure to achieve Substantial Completion shall be
assessed upon default and continue until Substantial Completion is attained. The amount
set forth as liquidated damages for Contractor’s failure to achieve Final Completion and
readiness for payment shall be assessed after Substantial Completion is attained and apply
until Final Completion is attained.

Additional Costs. In addition to the liquidated damages set forth under this section,
Contractor agrees to pay all costs and expenses incurred by City due to Contractor’s delay
in performance to include inspection fees, superintendence costs, and travel expenses.
Injunctive Relief. The parties acknowledge that monetary damages may not be a
sufficient remedy for Contractor's failure to achieve Substantial Completion or Final
Completion in accordance with the terms of this Agreement, and that City shall be entitled,
in addition to all other rights or remedies in law and equity, to seek injunctive relief.

WARRANTY. Contractor warrants that all labor, materials, and equipment furnished under
the agreement are new, of the type and quality required for the Project, and installed in a
good and workmanlike manner in accordance with the Contract Documents.

A.

Contractor shall guarantee that the work shall be free from any defects in workmanship
for a period of not less than ONE (1) YEAR from the date of Final Completion.

Contractor shall guarantee that the materials provided shall be free from any defects for
the longer of: (1) ONE (1) YEAR from the date of Final Completion; or (2) the period of
warranty provided by any supplier or manufacturer.

Contractor shall obtain for the benefit of City and Owner all standard warranties of
subcontractors, suppliers, and manufacturers of all material, equipment, or supplies
manufactured, furnished, or installed. All written warranties for work, materials, or
equipment supplied must be provided to the City Project Manager before final payment
will be authorized.

DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional
costs attributable to any delays, inefficiencies, or interference in the performance of this
contract occasioned by any act or omission to act by the City except as provided in the
Agreement. The Contractor also agrees that any such delay, inefficiency, or interference shall
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be compensated for solely by an extension of time to complete the performance of the work
in accordance with the provision in the standard specification.

13. PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor's
performance. Any such evaluation will become public record.

14. NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into an
Agreement with the City of Ocala and fails to complete the contract term, for any reason, shall
be subject to future bidding suspension for a period of ONE (1) year and bid debarment for
a period of up to THREE (3) years for serious contract failures.

15. CONTRACTOR REPRESENTATIONS. Contractor expressly represents that:

A.

Contractor has read and is fully familiar with all the terms and conditions of this
Agreement, the Contract Documents, and other related data and acknowledges that they
are sufficient in scope and detail to indicate and convey understanding of all terms and
conditions of the work to be performed by Contractor under this Agreement.

Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies,
discrepancies, or omissions discovered by Contractor in the Contract Documents, and that
the City’s written resolution of same is acceptable to Contractor.

Contractor has had an opportunity to visit, has visited, or has had an opportunity to
examine and ask questions regarding the sites upon which the work is to be performed
and is satisfied with the site conditions that may affect cost, progress, and performance of
the work, as observable or determinable by Contractor’'s own investigation.

Contractor is satisfied with the site conditions that may affect cost, progress, and
performance of the work, as observable or determinable by Contractor's own
investigation.

Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances
which may affect cost, progress, or its performance under this Agreement whatsoever.

Public Entity Crimes. Neither Contractor, its parent corporations, subsidiaries, members,
shareholders, partners, officers, directors, or executives, nor any of its affiliates, contractors,
suppliers, subcontractors, or consultants under this Agreement have been placed on the
convicted vendor list following a conviction of a public entity crime. Contractor
understands that a “public entity crime” as defined in section 287.133(1)(g), Florida
Statutes, is “a violation of any state or federal law by a person with respect to and directly
related to the transaction of business with any public entity or with an agency or political
subdivision of any other state or with the United States...” Contractor further understands
that any person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime: (1) may not submit a bid, proposal, or reply on a
contract: (a) to provide any goods or services to a public entity; (b) for the construction or
repair of a public building or public work; or (c) for leases of real property to a public entity;
(2) may not be awarded or perform work as a contractor, supplier, subcontractor, or
consultant under a contract with any public entity; and (3) may not transact business with
any public entity in excess of the threshold amount provided in section 287.017, Florida
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Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on

the convicted vendor list.

16. OWNER'’S RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Owner:

A.

Cooperation. Owner shall cooperate with City and Contractor during the performance of
the work. Owner hereby designates City as its agent to oversee and approve Contractor’s
work and to authorize payment to Contractor for approved invoices.

Access. Owner shall grant access to the property subject to this Agreement. Owner may
continue to occupy the property subject to this Agreement during Contractor’s
performance of the work unless otherwise agreed to by City, Contractor, and Owner. City
shall not be responsible for relocating Owner during the pendency of the work.

Personal Property and Storage. Owner agrees to remove any personal property within
the project construction area so as to not interfere with the progress of the work. Owner
shall ensure Contractor has easy access in and around the project construction area for
the operation of equipment required for the performance of the work. Owner will allow
for the necessary movement and replacement of rugs, furniture, and/or storage boxes as
necessary for Contractor’'s performance of the work. Owner shall be responsible for
procuring at Owner's sole expense any needed external storage. City shall not be liable for
damage to Owner’s personal property due to Owner’s failure to remove said personal
property pursuant to this section.

Pets. Owner shall secure any and all pets in a location which does not interfere with the
performance of the work or the Contractor’s ability to fulfill its requirements under this
Agreement. All pets shall be the sole responsibility of the Owner at all times hereunder.

Utilities. Owner shall furnish and allow the use of electricity and water by Contractor at
no additional cost to City or Contractor during Contractor’s performance of the work.

License to Photograph Property. Owner expressly grants to City the right to photograph
or film images of the property subject to this Agreement, including the exterior and
interior of the home or other structure, for documentation, education, and publicity
purposes provided that such use shall not be for commercial purposes.

Color Coordination. All colors for all materials shall be chosen by Owner at the time of
execution of this Agreement from the pre-selected options provided by the Community
Development Services Department. This section applies, but is not limited to, color
selection for roofing, windows, interior and exterior paint, cabinets, flooring, plumbing
fixtures, doors, trim, and appliances.

Homeowner’s Insurance. No insurance is provided by City under this contract to cover
Owner. City recommends that Owner obtain a homeowner's insurance or other
comparable policy that is sufficient and adequate to produce Owner’s interests and/or
liabilities.
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Lien on Property.

(1) Owner agrees to occupy and remain in possession of the property subject to this
Agreement for a period of not less than FIVE (5) YEARS from the date of execution of
this Agreement.

(2) Owner shall execute a Deferred Mortgage Loan equal to the total cost of rehabilitation
set forth in the mortgage documents which names the City of Ocala as the lien holder.
In the event that the amount set forth on the original Deferred Mortgage Loan does
not represent the final cost of the rehabilitation services performed under this
Agreement, Owner agrees to execute an amendment to the Deferred Mortgage Loan
to reflect the true total cost of rehabilitation upon City's request.

(3) Owner’s failure to comply with the provisions set forth herein shall constitute an event
of default which may result in the acceleration of the repayment of the mortgage loan
balance by Owner.

17. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Contractor:

A.

Contractor shall competently and efficiently supervise, inspect, and direct all work to be
performed under this Agreement, devoting such attention thereto and applying such skills
and expertise as may be necessary to perform the work in accordance with the Contract
Documents. Contractor shall be responsible to see that the finished work complies
accurately with the contract and the intent thereof.

Contractor shall have a competent resident job superintendent at the project worksite.
Contractor’s superintendent shall be the Contractor’s primary representative at the project
worksite and shall have authority to act on behalf of Contractor. Any and all directives
given to the superintendent shall be binding on Contractor.

Contractor shall be solely responsible for the means, methods, techniques, sequences, or
procedures of construction and safety precautions or programs incident thereto.

Contractor shall comply with all local, state, and Federal laws, regulations, and ordinances
which may affect cost, progress, or its performance under this Agreement, to include
obtaining all permits, licenses, and other authorizations necessary for the prosecution of
the work and be responsible for all costs associated with same.

Contractor shall operate and cause all construction equipment and materials supplied for
or intended to be utilized in the Project to be operated and stored in only those areas
prescribed by City. This includes the operations of workmen.

Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and
storage of all construction equipment and materials supplied for or intended to be utilized
in the Project, whether furnished by Contractor or City. Contractor shall be responsible for
providing adequate safeguards to prevent loss, theft, damage, or commingling with other
materials or projects.

Contractor shall be fully responsible for all acts and omissions of its subcontractors,
employees, and other persons or organizations directly or indirectly employed by them.
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18.

19.

H.

Contractor shall utilize competent employees during the performance of the work. At the
request of City, Contractor shall replace any incompetent, unfaithful, abusive, and/or
disorderly person under Contractor's employ. City and Contractor shall each promptly
notify the other of any complaints received. Smoking is prohibited at the Project worksite
and Contractor shall ensure that its employees, subcontractors, and employees of its
subcontractors abide by City's smoking regulations.

All Contractor and subcontractor vehicles shall have their company names located on the
sides and all personnel shall be required to wear company attire. Contractor shall
coordinate services with the City's Project Manager.

Contractor understands the use and/or possession of alcohol or drugs on a work site is
strictly prohibited. This is defined as either coming to the work site under the influence of
alcohol/drugs or the use of alcohol/drugs on the work site. Contractor shall inform its
subcontractors and employees of this policy. This policy shall be enforced at all times,
including lunch, and before and after working hours on the site. Violation of this policy by
Contractor, its employees, or its subcontractors shall be grounds for immediate
termination of this Agreement by City and/or Owner.

Normal working hours shall be from 8:00 a.m. to 5:00 p.m., Monday through Friday. Any
changes in the work hours must be agreed to by City, Owner, Contractor, and any
subcontractors.

Contractor shall not display any signs, posters, or other advertising matter in or on any
part of work or around the site thereof without the specific approval in writing by City.

. Contractor shall promptly secure all necessary permits, inspections and approvals required

and allow al inspections of all work by authorized personnel.

. Contractor shall continue its performance under this Agreement during the pendency of

any dispute or disagreement arising out of or relating to this Agreement, except as
Contractor and City may otherwise agree in writing.

RESPONSIBILITIES OF CITY. Except as otherwise specifically provided for in this Agreement,
the following provisions are the responsibility of Contractor:

A.

City shall serve as agent for Owner and administer this Agreement for Owner as it is
necessary to ensure the satisfactory performance of this Agreement.

City shall pay Contractor on behalf of Owner for the timely and satisfactory performance
of the Work required under this Agreement.

City will require and enforce Contractor compliance with the terms, conditions, and
procedures set forth in this Agreement.

City shall issue all communications to Contractor. City has the authority to request changes
in the work in accordance with the terms of this Agreement and with the terms in Exhibit
A - Scope of Work. City has the authority to stop work or to suspend any work for any
reason.

NO EXCLUSIVITY. It is expressly understood and agreed by the parties that this is not an
exclusive agreement. Nothing in this Agreement shall be construed as creating any exclusive
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20.

21

22.

arrangement with Contractor or as prohibit City from either acquiring similar, equal, or like
goods and/or services or from executing additional contracts with other entities or sources.

RIGHT OF ACCESS AND OTHER WORK PERFORMED BY THIRD PARTIES. City may perform
additional work related to the Project itself, or have additional work performed by utility
service companies, or let other direct contracts therefore which shall contain General
Conditions similar to these. Contractor shall afford the utility service companies and the other
contractors who are parties to such direct contracts (or City if City is performing the additional
work with City's employees) reasonable opportunity for the introduction and storage of
materials and equipment and the execution of work and shall properly connect and coordinate
his work with theirs.

A. If any part of Contractor's work depends for proper execution or results upon the work of
any such other contractor or utility service company (or City), Contractor shall inspect and
promptly report to City in writing any latent or apparent defects or deficiencies in such
work that render it unsuitable for such proper execution and results. Contractor's failure
to so report shall constitute an acceptance of the other work as fit and proper for
integration with Contractor's work except for latent or non-apparent defects and
deficiencies in the other work.

B. Contractor shall do all cutting, fitting, and patching of work that may be required to make
the parts come together properly and integrate with such other work. Contractor shall not
endanger any work of others by cutting, excavating, or otherwise altering their work, and
will only cut or alter their work with the written consent of City.

. STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt,

inspection, acceptance, handling, and storage of equipment and materials (whether furnished
by Contractor or City) to be utilized in the performance of or incorporated into the work.

APPLICABLE FEDERAL PROVISIONS.

A. Civil Rights Act of 1964. Under Title VI of the Civil Rights Act of 1964, no person shall, on
the grounds of race, color, or national origin, be excluded from participation in, be denied
the benefits of, or be subjected to discrimination under any program or activity receiving
Federal financial assistance.

B. Equal Employment Opportunity. Contractor shall comply with all provisions of Executive
Order No. 11246 of September 24, 1965, and of the rules, regulations, and relevant orders
of the Secretary of Labor.

C. Copeland Anti-Kickback Act. Contractor shall comply with the provisions with the
Copeland "Anti-Kickback” Act (18 U.S.C. 874), as supplemented by Department of Labor
regulations (29 CFR part 3, “Contractors and Subcontractors on Public Building or Public
Work Financed in Whole or in Part by Loans or Grants from the United States”).

D. Compliance in the Provision of Training, Employment, and Business Opportunities.
The work to be performed under this Agreement is on a project assisted under a program
providing direct Federal financial assistance from the Department of Housing and Urban
Development (the “Department”) and is subject to the requirements of Section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701. The parties to
this Agreement shall comply with the provisions of Section 3 and the regulations issued
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23.

24.

25.

pursuant thereto by the Secretary of Housing and Urban Development set forth in 24 CFR
134, and all applicable rules and orders of the Department issued thereunder prior to the
execution of this Agreement. The parties certify and agree that they are under no
contractual or other disability which would prevent them from complying with these
requirements.

COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and keep
in full force, effect, and good standing for the life of the contract a policy of Commercial Auto
Liability insurance with a combined single limit of not less than One Million Dollars
($1,000,000) per occurrence for Bodily Injury and Property Damage arising out of Contractor’s
operations and covering all owned, leased, hired, scheduled, and non-owned automobiles
utilized in said operations. If Contractor does not own vehicles, Contractor shall maintain
coverage for hired and non-owned automobile liability, which may be satisfied by way of
endorsement to Contractor's Commercial General Liability policy or separate Commercial
Automobile Liability policy.

COMMERCIAL GENERAL LIABILITY INSURANCE. Contractor shall procure, maintain, and
keep in full force, effect, and good standing for the life of this Agreement a policy of
commercial general liability insurance with limits not less than:

A. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for bodily injury, property
damage, and personal and advertising injury; and

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for products and completed
operations.

Policy must include coverage for contractual liability and independent contractors.

D. Policy must include Additional Insured coverage in favor of the City that is no less
restrictive than that afforded under the CG 20 26 04 13 Additional Insured Form.

WORKERS’ COMPENSATION AND EMPLOYER'S LIABILITY. Worker's Compensation
insurance shall be provided by Contractor as required by Chapter 440, Florida Statutes, or any
other applicable state or federal law, including the U.S. Longshoremen’s and Harbor Workers
Compensation Act and the Jones Act.

A. Contractor shall similarly require any and all subcontractors to afford such coverage for all
of its employees as required by applicable law.

B. Contractor shall waive and shall ensure that Contractor’s insurance carrier waives, all
subrogation rights against the City of Ocala and its officers, employees, and volunteers for
all losses or damages. Contractor’s policy shall be endorsed with WC 00 03 13 Waiver of
our Right to Recover from Others or its equivalent.

C. Exceptions and exemptions to this Section may be allowed at the discretion of the City's
Risk Manager on a case-by-case basis in accordance with Florida Statutes and shall be
evidenced by a separate waiver.
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26. ADDITIONAL INSURANCE REQUIREMENTS.

A. Contractor's insurance coverage shall be primary insurance for all applicable policies. The
limits of coverage under each policy maintained by Contractor shall not be interpreted as
limiting Contractor’s liability or obligations under this Agreement. City does not in any
way represent that these types or amounts of insurance are sufficient or adequate enough
to protect Contractor’s interests or liabilities or to protect Contractor from claims that may
arise out of or result from the negligent acts, errors, or omissions of Contractor, any of its
agents or subcontractors, or for anyone whose negligent act(s) Contractor may be liable.

B. No insurance shall be provided by the City for Contractor under this Agreement and
Contractor shall be fully and solely responsible for any costs or expenses incurred as a
result of a coverage deductible, or co-insurance penalty to include any loss not covered
because of the operation of such deductible, co-insurance penalty, or coverage exclusion
or limitation.

C. Certificates of Insurance. No work shall be commenced by Contractor under this
Agreement until the required Certificate of Insurance and endorsements have been
provided nor shall Contractor allow any subcontractor to commence work until all similarly
required certificates and endorsements of the subcontractor have also been provided.
Work shall not continue after expiration (or cancellation) of the Certificate of Insurance
and work shall not resume until a new Certificate of Insurance has been provided.
Contractor shall provide evidence of insurance in the form of a valid Certificate of
Insurance (binders are unacceptable) prior to the start of work contemplated under
this Agreement to: City of Ocala. Attention: Procurement & Contracting Department,
Address: 110 SE Watula Avenue, Third Floor, Ocala Florida 34471, E-Mail:
vendors@ocalafl.gov. Contractor’'s Certificate of Insurance and required endorsements
shall be issued by an agency authorized to do business in the State of Florida with an A.M.
Best Rating of A or better. The Certificate of Insurance shall indicate whether coverage is
being provided under a claims-made or occurrence form. If any coverage is provided on a
claims-made form, the Certificate of Insurance must show a retroactive date, which shall
be the effective date of the initial contract or prior.

D. City as an Additional Insured. The City of Ocala shall be named as an Additional Insured
and Certificate Holder on all liability policies identified in this Section with the exception
of Workers' Compensation and Professional Liability policies. Workers Compensation
policy must contain a Waiver of Subrogation in favor of the City.

E. Notice of Cancellation of Insurance. Contractor's Certificate of Insurance shall provide
THIRTY (30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-
payment of premium. In the event that Contractor’s insurer is unable to accommodate
the cancellation notice requirement, it shall be the responsibility of Contractor to provide
the proper notice. Such notification shall be in writing by registered mail, return receipt
requested, and addressed to the certificate holder. Additional copies may be sent to the
City of Ocala at vendors@ocalafl.gov.

F. Failure to Maintain Coverage. The insurance policies and coverages set forth above are
required and providing proof of and maintaining insurance of the types and with such
terms and limits set forth above is a material obligation of Contractor. Contractor’s failure
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27.

28.

29.

to obtain or maintain in full force and effect any insurance coverage required under this
Agreement shall constitute material breach of this Agreement.

G. Severability of Interests. Contractor shall arrange for its liability insurance to include, or
be endorsed to include a severability of interests/cross-liability provision so that the "City
of Ocala” (where named as an additional insured) will be treated as if a separate policy
were in existence, but without increasing the policy limits.

SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the Work. Contractor shall
make an effort to detect hazardous conditions and shall take prompt action where necessary
to avoid accident, injury, or property damage. EPA, DEP, OSHA and all other applicable safety
laws and ordinances shall be followed as well as American National Standards Institute Safety
Standards. Contractor shall take all necessary precautions for the safety of, and shall provide
the necessary protection to prevent damage, injury, or loss to:

A. All employees on the work and other persons that may be affected thereby;

B. All work, materials, and equipment to be incorporated therein, whether in storage on or
off the site; and

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by
Contractor, any subcontractor, or anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable, shall be remedied by Contractor.
Contractor's duties and responsibilities for the safety and protection of the work shall continue
until such time as the work is completed and accepted by City.

TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local traffic
conditions to all extents possible. The Contractor is responsible for establishing and
maintaining appropriate traffic control and barricades. The Contractor shall provide sufficient
signing, flagging, and barricading to ensure the safety of vehicular and pedestrian traffic at all
locations where work is being done under this Agreement.

A. In addition to the requirements set forth in the Solicitation, the Contractor shall maintain
at all times a good and sufficient fence, railing or barrier around all exposed portions of
said work in such a manner as to warn vehicular and pedestrian traffic of hazardous
conditions.

B. Should Contractor fail to properly barricade his work or stored material sites in the manner
outlined above, the City may have the necessary barricading done, and all cost incurred
for said barricading shall be charged to the Contractor.

WORK SITE AND CLEANUP. Contractor shall confine construction equipment, stored
materials, and the operations of workers to only those areas prescribed by City. Daily, during
the progress of the work, Contractor shall keep the premises free from accumulations of waste
materials, rubbish, and all other debris resulting from the work. At the completion of the work,
Contractor shall remove all waste materials, rubbish, and debris from and about the premises,
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30.

31.

32.

33.

as well as all tools, appliances, construction equipment and machinery, and surplus materials,
and shall leave the site clean and ready for occupancy by Owner. Contractor shall provide an
inventory listing of all surplus materials in an area designated by City. Contractor shall restore
to their original condition those portions of the site not designated or alteration by the
Contract.

NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the
contract, the Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, ancestry, national origin, sex, pregnancy, age,
disability, sexual orientation, gender identity, marital or domestic partner status, familial status,
or veteran status and shall take affirmative action to ensure that an employee or applicant is
afforded equal employment opportunities without discrimination. Such action shall be taken
with reference to, but not limited to: recruitment, employment, termination, rates of pay or
other forms of compensation and selection for training or retraining, including apprenticeship
and on-the-job training.

SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or give
rise to any duty owed by City or its representatives to any subcontractor of Contractor or any
other persons or organizations having a direct contract with Contractor, nor shall it create any
obligation on the part of City or its representatives to pay or seek payment of any monies to
any subcontractor of Contractor or any other persons or organizations having a direct contract
with Contractor, except as may otherwise be required by law. City shall not be responsible for
the acts or omissions of any Contractor, subcontractor, or of any of their agents or employees,
nor shall it create any obligation on the part of City or its representatives to pay or to seek the
payment of any monies to any subcontractor or other person or organization, except as may
otherwise be required by law.

EMERGENCIES. In an emergency affecting the welfare and safety of life or property,
Contractor, without special instruction or authorization from the City Project Manager, is
hereby permitted, authorized, and directed to act at its own discretion to prevent threatened
loss or injury. Except in the case of an emergency requiring immediate remedial work, any
work performed after regular working hours, on Saturdays, Sundays, or legal holidays, shall be
performed without additional expense to the City unless such work has been specifically
requested and approved by the City Project Manager. Contractor shall be required to provide
to the City Project Manager with the names, addresses and telephone numbers of those
representatives who can be contacted at any time in case of emergency. Contractor's
emergency representatives must be fully authorized and equipped to correct unsafe or
excessively inconvenient conditions on short notice by City or public inspectors.

INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under
this Agreement, Contractor and any agent or employee of Contractor shall be deemed at all
times to be an independent contractor and shall be wholly responsible for the manner in which
it performs the services and work required under this Agreement. Neither Contractor nor its
agents or employees shall represent or hold themselves out to be employees of City at any
time. Neither Contractor nor its agents or employees shall have employee status with City.
Nothing in this Agreement shall constitute or be construed to create any intent on the part of
either party to create an agency relationship, partnership, employer-employee relationship,
joint venture relationship, or any other relationship which would allow City to exercise control
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34.

35.

36.

37.

or discretion over the manner or methods employed by Contractor in its performance of its
obligations under this Agreement.

ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is
reasonably necessary for Contractor to perform its obligations under this Agreement.

ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to any
third party without the prior express approval of the other party, which shall not be
unreasonably withheld.

RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by Contractor
under this Agreement be abandoned, or should Contractor become insolvent, or if Contractor
shall assign or sublet the work to be performed hereunder without the written consent of City,
the City Project Manager shall have the power and right to hire and acquire additional men
and equipment, supply additional material, and perform such work as deemed necessary for
the completion of this Agreement. Under these circumstances, all expenses and costs actually
incurred by City to accomplish such completion shall be credited to City along with amounts
attributable to any other elements of damage and certified by the City Project Manager. The
City Project Manager's certification as to the amount of such liability shall be final and
conclusive.

PUBLIC RECORDS. The Contractor shall comply with all applicable provisions of the Florida
Public Records Act, Chapter 119, Florida Statutes. Specifically, the Contractor shall:

A. Keep and maintain public records required by the public agency to perform the service.

B. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes, or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the Contractor does not
transfer the records to the public agency.

D. Upon completion of the contract, transfer, at no cost, to the public agency all public
records in possession of the Contractor or keep and maintain public records required by
the public agency to perform the service. If the Contractor transfers all public records to
the public agency upon completion of the contract, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the contract, the Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the public
agency, upon request from the public agency’s custodian of public records, in a format
that is compatible with the information technology systems of the public agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
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38.

39.

40.

41.

42.

43.

THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT: CITY OF OCALA, OFFICE OF THE CITY CLERK; 352-629-8266; E-
mail: clerk@ocalafl.gov; City Hall, 110 SE Watula Avenue, Ocala, FL
34471.

AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews,
investigations, or audits relating to this Agreement as deemed necessary by the Florida Office
of the Inspector General, the City's Internal or External auditors or by any other Florida official
with proper authority.

PUBLICITY. Contractor shall not use City's name, logo, seal or other likeness in any press
release, marketing materials, or other public announcement without City's prior written
approval.

E-VERIFY. Pursuant to section 448.095, Contractor shall register with and use the U.S.
Department of Homeland Security's ("DHS") E-Verify System, accessible at https://e-
verify.uscis.gov/emp, to verify the work authorization status of all newly hired employees.
Contractor shall obtain affidavits from any and all subcontractors in accordance with
paragraph 2(b) of section 448.095, Florida Statutes, and maintain copies of such affidavits for
the duration of this Agreement. By entering into this Agreement, Contractor certifies and
ensures that it utilizes and will continue to utilize the DHS E-Verify System for the duration of
this Agreement and any subsequent renewals of same. Contractor understands that failure to
comply with the requirements of this section shall result in the termination of this Agreement
and Contractor may lose the ability to be awarded a public contract for a minimum of one (1)
year after the date on which the Agreement was terminated. Contractor shall provide a copy
of its DHS Memorandum of Understanding upon City's request. Please visit www.e-verify.gov
for more information regarding the E-Verify System.

CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of
their bid, the name of any officer, director, or agent who may be employed by the City.
Contractor shall further disclose the name of any City employee who owns, directly or
indirectly, any interest in Contractor’s business or any affiliated business entity. Any additional
conflicts of interest that may occur during the contract term must be disclosed to the City of
Ocala Procurement Department.

WAIVER. The failure or delay of any party at any time to require performance by another party
of any provision of this Agreement, even if known, shall not affect the right of such party to
require performance of that provision or to exercise any right, power, or remedy hereunder.
Any waiver by any party of any breach of any provision of this Agreement should not be
construed as a waiver of any continuing or succeeding breach of such provision, a waiver of
the provision itself, or a waiver of any right, power, or remedy under this Agreement. No notice
to or demand on any party in any circumstance shall, of itself, entitle such party to any other
or further notice or demand in similar or other circumstances.

SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this
Agreement shall be interpreted in such a manner as to be effective and valid under the
applicable law. Should any portion of this Agreement be declared invalid for any reason, such
declaration shall have no effect upon the remaining portions of this Agreement.
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44, INDEMNITY. Contractor and Owner shall indemnify City and its elected officials, employees

45.

46.

47.

and volunteers against, and hold City and its elected officials, employees and volunteers
harmless from, all damages, claims, losses, costs, and expenses, including reasonable
attorneys’ fees, which City or its elected officials, employees or volunteers may sustain, or
which may be asserted against City or its elected officials, employees or volunteers, arising out
of the activities contemplated by this Agreement including, without limitation, harm or
personal injury to third persons during the term of this Agreement to the extent attributable
to the actions of Contractor, Owner, their agents, and their employees.

NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign
immunity by the City to which sovereign immunity may be applicable, or of any rights or limits
of liability existing under Florida Statute § 768.28. This term shall survive the termination of all
performance or obligations under this Agreement and shall be fully binding until any
proceeding brought under this Agreement is barred by any applicable statute of limitations.

NOTICES. All notices, certifications or communications required by this Agreement shall be
given in writing and shall be deemed delivered when personally served, or when received if
by facsimile transmission with a confirming copy mailed by registered or certified mail,
postage prepaid, return receipt requested. Notices can be concurrently delivered by e-mail.
All notices shall be addressed to the respective parties as follows:

If to Contractor: 2W Construction Corp d/b/a 2W Solutions
Attention: Nailto Mendes
332 Maguire Road
Ocoee, Florida 34761
PH: 407-747-4081
E-Mail: nmendes@2wsolutionscorp.com

If to City of Ocala as Agent Daphne Robinson, Esq., Contracting Officer
for Owner: City of Ocala

110 SE Watula Avenue, Third Floor

Ocala, Florida 34471

Phone: 352-629-8343

E-mail: notices@ocalafl.gov

Copy to: William E. Sexton, Esq., City Attorney
City of Ocala
110 SE Watula Avenue, Third Floor
Ocala, Florida 34471
Phone: 352-401-3972
E-mail: cityattorney@ocalafl.gov

ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for the
enforcement of this Agreement, or because of an alleged dispute, breach, default or
misrepresentation in connection with any provision of this Agreement, the successful or
prevailing party shall be entitled to recover reasonable attorneys' fees, sales and use taxes,
court costs and all expenses reasonably incurred even if not taxable as court costs (including,
without limitation, all such fees, taxes, costs and expenses incident to arbitration, appellate,
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48.

49.

50.

51.

52.

53.

bankruptcy and post-judgment proceedings), incurred in that civil action, arbitration or legal
proceeding, in addition to any other relief to which such party or parties may be entitled.
Attorneys' fees shall include, without limitation, paralegal fees, investigative fees,
administrative costs, sales and use taxes and all other charges reasonably billed by the
attorney to the prevailing party.

JURY WAIVER.IN ANY CIVIL ACTION, COUNTERCLAIM, OR PROCEEDING,
WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF, CONCERNS, OR
RELATES TO THIS AGREEMENT, ANY AND ALL TRANSACTIONS
CONTEMPLATED HEREUNDER, THE PERFORMANCE HEREOF, OR THE
RELATIONSHIP CREATED HEREBY, WHETHER SOUNDING IN CONTRACT, TORT,
STRICT LIABILITY, OR OTHERWISE, TRIAL SHALL BE TO A COURT OF
COMPETENT JURISDICTION AND NOT TO A JURY. EACH PARTY HEREBY
IRREVOCABLY WAIVES ANY RIGHT IT MAY HAVE TO A TRIAL BY JURY. NEITHER
PARTY HAS MADE OR RELIED UPON ANY ORAL REPRESENTATIONS TO OR BY
ANY OTHER PARTY REGARDING THE ENFORCEABILITY OF THIS PROVISION.
EACH PARTY HAS READ AND UNDERSTANDS THE EFFECT OF THIS JURY
WAIVER PROVISION.

GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and
made pursuant to the laws of the State of Florida and shall in all respects be governed,
construed, applied, and enforced in accordance with the laws of the State of Florida.

JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations,
anticipated performance and execution of this Agreement occurred or shall occur in Marion
County, Florida. Any civil action or legal proceeding arising out of or relating to this Agreement
shall be brought only in the courts of record of the State of Florida in Marion County or the
United States District Court, Middle District of Florida, Ocala Division. Each party consents to
the exclusive jurisdiction of such court in any such civil action or legal proceeding and waives
any objection to the laying of venue of any such civil action or legal proceeding in such court
and/or the right to bring an action or proceeding in any other court. Service of any court paper
may be effected on such party by mail, as provided in this Agreement, or in such other manner
as may be provided under applicable laws, rules of procedures or local rules.

REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include
their successors, assigns, heirs, administrators, and legal representatives, all of whom shall be
bound by the provisions hereof.

MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is a
result of negotiations between Contractor and City, and the Agreement shall not be construed
in favor of, or against, either party because of that party having been more involved in the
drafting of the Agreement.

SECTION HEADINGS. The section headings herein are included for convenience only and
shall not be deemed to be a part of this Agreement.
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54.

55.

56.

57.

58.

59.

RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is
intended to confer any rights or remedies under or because of this Agreement on any persons
other than the parties hereto and their respective legal representatives, successors and
permitted assigns. Nothing in this Agreement is intended to relieve or discharge the obligation
or liability of any third persons to any party to this Agreement, nor shall any provision give
any third persons any right of subrogation or action over or against any party to this
Agreement.

AMENDMENT. No amendment to this Agreement shall be effective except those agreed to
in writing and signed by both parties to this Agreement.

COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be
an original and all of which shall constitute the same instrument.

ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any
form whatsoever, will accept and agree to be bound by said electronic signature to all terms
and conditions of this Agreement. Further, a duplicate or copy of the Agreement that contains
a duplicated or non-original signature will be treated the same as an original, signed copy of
this original Agreement for all purposes.

ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire
Agreement between the parties hereto with respect to the subject matter hereof. There are no
other representations, warranties, promises, agreements, or understandings, oral, written, or
implied, among the Parties, except to the extent reference is made thereto in this Agreement.
No course of prior dealings between the parties and no usage of trade shall be relevant or
admissible to supplement, explain, or vary any of the terms of this Agreement. No
representations, understandings, or agreements have been made or relied upon in the making
of this Agreement other than those specifically set forth herein.

LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party individually
warrants that he or she has full legal power to execute this Agreement on behalf of the party
for whom he or she is signing, and to bind and obligate such party with respect to all
provisions contained in this Agreement.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK. SIGNATURE PAGE TO FOLLOW.]
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IN WITNESS WHEREOF, the parties have executed this Agreement on the dates set forth below.

CONTRACT# CDS/250638

ATTEST: CITY OF OCALA
(gt ®. gocsts st vite
Angel B. Jacobs Chsrcimsstopher Watt
City Clerk Chief of Staff
Date: 7/7/2025

Reviewed and Approved by Community
Development Services Department:

James Haynes, Director
Community Development Services

Approved as to form and legality:

AAAAAAAAAAAAAA

. William E. Sexton
By:

(Printed Name)

Title:  City Attorney

22
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[l s

(Authorized Signatory)

By: Nailto Mendes

(Printed Name of Signatory)

Title: Sales Manager

(Title of Authorized Signatory)

Date: 7/3/2025
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Witnesses for Property/Homeowner
Signature:

CONTRACT# CDS/250638

PROP HOMEOWNE

(Signature of First Witness)

alaita (e

(Printed Name of First Witness)

B s

Slgnature of Second Witness)

A (du s

(Printed Name of Second Witness)

23

/ (5?g/r\ature of Property/Homeowner)

-—

k\
.SZ@Q A ( e ST

(Printed Name of Homeowner)
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Exhibit A - SCOPE OF WORK CONTRACT# CDS/250638

BACKGROUND

1. Contractor shall perform rehabilitation work on a residential home at 2220 NW 18th St, Ocala, FL,
34475.

2. Contractor shall provide all labor, materials, and equipment necessary to perform the services following
the rehabilitation specifications, guidelines, and the Florida Building Code.

PERMIT AND SPECIFICATION REQUIREMENTS

1. Permits Required: Contractor will be responsible for obtaining the following City of Ocala permits at
no additional cost to the City:
e Building
e Roofing

e Mechanical

No work shall commence, nor will any permits be issued, until all associated contracts have been
approved and signed by all applicable parties involved.

Estimated Permit Cost/Allowance: $300.00

Permit Fee Schedule: For information regarding permitting fees, please visit the following link:
https://www.ocalafl.org/home/showpublisheddocument/490/637545367420930000

Specifications: All work shall comply with the rehabilitation specifications and guidelines outlined in
the Florida Building Code: https://floridabuilding.org/c/default.aspx

Work Summaries and Reports:
A. Exhibit A — Scope of Work
Exhibit B — Price Proposal
Exhibit C — Work Write Up
. Exhibit D — Asbestos Survey Report
Exhibit E - Lead Risk Assessment

ANTICIPATED TASKS

1. Anticipated Tasks: The Contractor will be required to perform the services in Exhibit C - Work Write-
Up for the City of Ocala. This list is not an attempt to exclusively define those specific activities the
Contractor will perform.

Working Hours: The normal/standard working hours for this project are 8:00 AM — 5:00 PM Monday
through Friday, excluding holidays. No work will be permitted on City observed holidays. Saturday work
must be approved, in writing, at least forty-eight (48) hours in advance.

3. Contractor shall be responsible for inspector’s overtime.

PROJECT SUMMARY

1. This work includes but is not limited to the following:
e Roof

e HVAC
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e Asbestos Remediation

Work shall be coordinated with the City Project Manager, Chris Lewis, 352-629-8333 or 352-425-7686,
clewis@ocalafl.gov.

CONTRACTOR RESPONSIBILITIES

1. The Contractor shall complete all work performed under this contract following the policies and
procedures of the City of Ocala and all applicable State of Florida and Federal laws, policies, procedures,
codes, and guidelines.

The Contractor shall be responsible for purchasing the permits and ensuring that the hired
subcontractors purchase their required permits.

Each rehabilitation job shall have the required permits (i.e., building permit, plumbing permit, electrical
permit, and H.A.R.V. permit).

A. The Contractor shall be responsible for purchasing the permits and ensuring that his/her sub-
contractors purchase their required permits.

All electrical, plumbing, mechanical, and structural inspections must be made by the City of Ocala
Growth Management Department.

i. The Contractor is required to notify the Growth Management Department, (352) 629-8421 for
each of the required inspections.

ii. When calling for an inspection, Contractor will need the address, the owner's name, the
Contractor (on plumbing and electrical inspections, the plumber or electrician is the contractor),
and the permit number.

iii. The City Project Manager shall sign each request for payment form as approved.

iv. When an inspection is called into the Growth Management Department before 9:00 AM, the
inspections will be made by 12:00 noon. All inspections called before 2:00 PM will be made by
5:00 PM.

v. The City of Ocala Growth Management Department makes “same day” inspections.

Contractor must have sufficient equipment to complete the work. The City will not pay for rental of
additional equipment, purchases of equipment, etc.

Construction shall comply with all requirements and instructions of applicable manufacturers.
Work shall be completed immediately.

If the Contractor is advised to leave a property by the property owner or their representative, the
Contractor shall leave at once without altercation. Contractor shall then contact the City Project
Manager within 24 hours and advise of the reason for not completing the assigned project.

Contractor shall be responsible for all wages, taxes, and workers’ compensation of all employees.

Contractor shall be responsible for any damages, including but not limited to buildings, curbing,
pavement, landscaping, or irrigation systems, caused by their activity. Should any public or private
property be damaged or destroyed, the Contractor, at their expense, shall repair or make restoration
as acceptable to the City of destroyed or damaged property no later than one (1) month from the date
damage occurred.

A-2
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Exhibit A - SCOPE OF WORK CONTRACT# CDS/250638

CONSTRUCTION WORK AREAS, SITE HOUSEKEEPING, AND CLEANUP
1. Provide on-site sanitary facilities as required by governing agencies.

2. Waste/Debris: The Contractor shall keep the premises free at all times from the accumulation of waste
materials and rubbish caused by operations and employees. The Contractor will provide approved
containers for the collection and disposal of waste materials, debris, and rubbish. Contractor shall
legally dispose of debris. At least once weekly, dispose of such waste materials, debris, and rubbish
off-site.

Contractor shall supply an appropriately sized construction skip for demolition/construction debris.

Cleanup: Periodic cleanup to avoid hazards or interference with operations at the site, and to leave the
site in a reasonable, neat condition. The work site will be completely cleaned after each day of work.

Final Cleaning: Upon completion of work, clean the entire work area/project site as applicable.

A. Leave the work and adjacent areas affected in a cleaned condition satisfactory to the City Project
Manager.

The Contractor shall clean and remove from the premises all surplus and discarded materials,
rubbish, and temporary structures, and shall restore acceptably all property, both public and private,
which has been damaged during the prosecution of the work and shall have the work in a neat and
presentable condition. Note: Any debris shall be removed from the premises. New construction
debris, trash, etc, shall not be left or buried on site.

Broom clean exterior paved driveways and hose clean sidewalks and concrete exposed surfaces if
impacted by work or included in the work area.

D. All furnishings and equipment shall be placed back in the original locations.

CONTRACTOR EMPLOYEES AND EQUIPMENT

1. Contractor must utilize competent employees in performing the work. Employees performing the work
must be properly licensed or qualified as required by the scope.

Contractor must provide a valid telephone number, email, and address to the City Project Manager.
The phone must be answered during normal working hours, or voicemail must be available to take a
message.

At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive, or
disorderly person in their employment. The City and the Contractor must each be promptly notified by
the other of any complaints received.

The Contractor’'s employees shall wear suitable work clothes and personal protective equipment as
defined by OSHA (hard hats, bucket harnesses, etc.) and meeting Manual on Uniform Traffic Control
Devices (MUTCD) and National Electrical Safety Code (NESC) requirements as indicated for all work
conducted and be as clean and in as good appearance as the job conditions permit.

Contractor shall operate as an independent contractor and not as an agent, representative, partner, or
employee of the City of Ocala, and shall control their operations at the work site and be solely
responsible for the acts or omissions of their employees.

A-3
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No smoking is allowed on City property or projects.

Contractor, employees, and subcontractors will be courteous to the public at all times while at the work
site.

Contractor shall possess and maintain sufficient equipment to complete the work described herein.
Contractor's equipment shall be in good repair, and the Contractor shall have a qualified operator to
maintain the care of the equipment. All operators must be trained in the proper use and care of
equipment. A list of equipment shall be provided to the City upon request.

9.  All company trucks shall display a visible logo on the outside.

10.  All employees must have a shirt with the company logo and/or a badge with picture ID, company name,
and employee name to be worn at all times.

SUB-CONTRACTORS

1. Contractor shall not assign, sublet, or transfer any of the rights and/or duties under the terms of this
agreement without the written approval of the City.

2. Contractor must perform a minimum of 30% of the work with their forces.

SAFETY

1. Contractor shall be solely responsible for ensuring safety during demolition and construction, and for
conformance to all applicable OSHA standards; and local, state, and national codes concerning safety
provisions for their employees, sub-contractors, all building and site occupants, staff, public, and all
persons in or around the work area.

Job site visits by City staff do not constitute approval, awareness, or liability for any hazardous
condition.

Contractor shall be responsible for securing their equipment, materials, clothing, and other property.

Prior to completion, storage and adequate protection of all material and equipment will be the
Contractor’s responsibility.

Contractor shall exercise every necessary precaution for the safety of the property and the protection
of any persons and/or property located adjacent to or making passage through said property. All claims
and repairs are to be made by the Contractor promptly (48 hours).

In no event shall the City be responsible for any damages to any of the Contractor's equipment,
materials, property, or clothing lost, damaged, destroyed, or stolen.
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PRGE Exhibit B - PRICE PROPOSAL CONTRACT# CDS/250638
) CONTRACTOR NAME LOCATION
sl 2W Construction Corp Ocoee, FL

MANDATORY LINE ITEMS: Address - Name

DESCRIPTION UOM  ESTQTY
1 |Roof Replacement LS 1 $ 24,400.00
2 [HVAC LS 1 $ 12,000.00
3 |Asbestos Remediation LS 1 $ 6,000.00
4 |Permit Allowance LS 1 $ 300.00
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Exhibit C - WORK WRITE-UP CONTRACT# CDS/250638

Rehabilitation Specification: GRNT 24-0090
CRA: no
Applicant: PRESTON STEFANIE L 352-781-9491
Address: 2220 Nw 18th St

Parcel #: [Parcel] %QGODBEWITHUS &
7

U
oy o°
C B
Phone: ount

Work must comply with the current Florida Building Code.

TYPES OF PERMITS REQUIRED:
<] Building [X] Roofing [ | Plumbing [ ] Electrical [X] Mechanical [ ] Gas

CONTRACTORS REOUIRED:

|X| General/Builder/Residential [X] Roofing [] Plumbing [ ] Electrical D] HVAC [ ] Gas[ ] Specialty

The project must be fully completed in 60 days.

GENERAL CONDITIONS

1. Itis the responsibility of the Contractor and/or subcontractors to obtain all required permits necessary to
perform the work described above and to properly post/display them clearly at the job site.

. It is also the responsibility of the Contractor and subcontractors to ensure all required inspections are
requested and passed, up to and including the final inspections from the City of Ocala Building
Department and the Community Development Services Department.

Due to this being an owner-occupied residence, the Contractor MUST coordinate with the Owner and City
of Ocala Building Department/Inspectors when requesting the necessary inspections for this project.
Owner may move out during construction.

. All references to equivalent imply the substituted goods/materials must meet or exceed the specifications
of the brand requested.
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Exhibit C - WORK WRITE-UP CONTRACT# CDS/250638

Item 1- Roof

1. Contractor shall follow best practices when asbestos and/or lead is present in affected areas as per
lead/asbestos reports.

This work will require a Roof Permit.
Tear off all roof surfaces to deck sheathing and repair any/all damaged or rotted areas as required.

Remove and dispose of old skylights if installed. Satellite dishes shall be removed and reinstalled at the
Owner's direction.

Contractor shall provide and install, if necessary, up to 800 sq. ft. of deck material for unforeseen damage
and shall provide a per sq. foot cost of material and labor on any unforeseen sheathing damage over 800
sq. ft., determined as a change order.

Contractor shall provide and install, if necessary, up to 300 If. of fascia or rafter/truss tails for unforeseen
damage and will provide a per-foot cost of material and labor on any unforeseen decking or fascia, or
rafter/truss tail damage, determined as a change order.

Check all truss to bond beam/top plate connections, ensure that truss straps have minimum three (3)
visible nails/screws in the side of the truss/rafter. Use #10D nail or SDS screw. The nail shall be bent over
on the opposite side. Install Simpson H2.5 Galvanized Hurricane Tie to each rafter/truss top plate/bond
beam (where tie downs are missing or visually un-inspectable) with manufacturer's suggested fasteners.
ALL HOLES SHALL BE FILLED. IT MAY BE NECESSARY TO ATTACH TO THE MASONRY STRUCTURE.
This must be inspected by the City Project Manager before closure.

Ensure all roof sheathing/decking is re-nailed per code requirements and passes required inspections.
Roof coverings shall be applied to solidly sheathed roofs (install dead wood as necessary) or spaced
sheathing where code approves, except where the roof covering is specifically designed to be applied to
spaced supports.

Inspect all structural roof components, rafter tails, and fascia boards visible during re-roof. Provide and
install materials needed to “scab” or reinforce areas of rot or minor damage on roof framing members.

. If major (requires an engineer) structural damage is discovered, it must immediately be brought to the
attention of the Rehab Inspector to determine how to proceed.

. Provide and install ALL new roof components, 2” aluminum drip-edge, concealed “shingle over” ridge
vent (install maximum amount of ridge vent), electrical mast collar, lead boots for plumbing vent pipes
and risers for vents, colored to match roof. Include new range hood vent (8" or 10" w/ integrated damper.)
If vent currently exists, bathroom exhaust vents (TWO (2) at 4" — 6" each, w/ dampers) are mandatory,
and new vents for gas water heater and furnace (if needed). New boot, riser, and vent colors shall
complement/match roof covering/house colors.

. Provide and install completely new metal flashing in valleys, side walls, and around chimneys (where
necessary), and fasten and seal in place fully. Chimneys shall be provided with crickets where the
dimension parallel to the ridgeline is greater than 30 inches (762 mm) and does not intersect the
ridgeline. Confirm all areas are sealed and do not leak.

. Provide and install new materials for any other roof penetration not listed above. Ensure all new and
existing ductwork is properly and securely connected to the new roof vents.

. Perform dry-in with a code-approved water barrier over the sloped roof.
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Exhibit C - WORK WRITE-UP CONTRACT# CDS/250638

15. Provide and install code-compliant, dimensional asphalt shingles, minimum 130 mph wind rating, and
minimum 30-year warranty. Flat roofs use the RUBEROID® torch system equal to or better. Owner shall
choose color following contract signing, and City Project Manager shall approve. Lighter, Energy Star
colors suggested. If code requires, install code-compliant metal roofing.

. Provide and install code-approved “peel and stick” per FBC 2023 8" edition, over 100% of any shallow
roof areas, and ensure all required or needed flashing is completely/properly installed. Shallow roof area
shall refer to low slope areas below 4:12 but no less than 2:12 pitch.

. Remove and properly dispose of all debris from the roof and nails around the home, and ensure no nails
are left, especially in driving/parking/walking areas.

. Provide the homeowner and City Project Manager with a written copy of the roof warranty from the
Contractor and manufacturer, including the shingle color and brand name, and model line of shingles
and underlayment used, immediately following the final inspection.

. NOTE: It is the Contractor’s responsibility to schedule and successfully pass all required inspections.

. Install new vented soffit and wood grain fascia and porch ceilings (aluminum/vinyl soffit and aluminum
fascia, vinyl porch ceilings). Owner shall be provided color choices. Remove frieze blocks/other soffit if
installed for proper airflow.

. If installed, replace gutters/downspouts with new seamless 6" gutters with w/gutter guards to original
condition. Adjust for proper water flow. Include splash blocks, splash guards, etc. seal all joints to
eliminate/reduce leaks. Owner shall be provided color choices.

. If installed and damaged, make level 4 legs (corners) of top of chimney and install full coverage, 24-
gauge galvanized steel hood (chimney cap) if old cap is missing and/or damaged beyond repair. Secure
according to the manufacturer's instructions.

23. If installed, check draft hoods on top of gas appliances (water heater, furnace) before the start of work
and at completion, to make sure they were not moved during construction.

24. Paint (TWO (2) coats plus primer) any new exposed material to match the surrounding area. Use Sherwin-
Williams “SuperPaint Exterior Acrylic Latex” (or equal/better per data sheet)

25. If necessary, Contractor shall be responsible for contacting Ocala Electric Utility (OEU) at 352-351-6620
to arrange for a maintenance disconnect for the service drop on the roof before beginning the work.

Item 2 - HVAC

1. Remove and properly dispose of the existing HVAC system, air handler, condenser unit, copper lines and
condensate pipe, and pump, etc.

Drywall walls/ceiling in furnace closet. Contractor shall build a closet in a most suitable location. Line
return air box with duct board. Closet in the living room can be used, modify as needed.

Provide and install a completely new, properly sized to the home, electric heat pump style HVAC system,
including ALL new copper lines and condensate pipes and condensate pump (if needed), pipe insulation,
and any other related components.

Install fresh air and return air as required by code.

Ensure that the new condensate line empties a minimum of 12" away from the side walls of the home
and is secured per code.
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Provide and install new thermostat wires for ALL new equipment. If electrical supplies and disconnects
are sized properly to handle the new system, they may be reused. Otherwise, it will be the Contractor’s
responsibility to provide and install new electrical wiring and disconnects required for the new HVAC
equipment.

Provide and install NEW circuit breakers for air handler, heat strips, and compressor where necessary.

New HVAC Unit MUST be a minimum of 16 SEER2 and MUST be Energy Star Certified in Florida. Install
emergency drain pan with float switch if needed (observed rust, mold, algae, etc.).

Replace all flex ducts and register boxes. All joint connections shall be sealed with mastic (fiber reinforced,
water-based, high-velocity duct sealant).

. Check, clean, and sanitize existing metal ductwork. All joint connections shall be sealed with mastic (fiber
reinforced, water-based, high-velocity duct sealant).

. Provide and install a secondary "wet” switch as a safety backup to the gravity condensate.

. If the existing plenum base is damaged, rotted, or in any way deteriorated, provide, and install ALL
necessary materials to properly repair or rebuild the plenum with duct board or (if metal, then replace
with metal).

. Provide and install new standard filter box (if needed) and install new filter(s), minimum of MERV-5 rating
or better, in a readily accessible manner. Filter size shall be common and readily available at any chain
retail store such as Walmart. Install the return air filter grille for the filter.

. Provide and install a new digital, programmable thermostat, matched/compatible with a new system.
Owner's thermostats can be used if functional. Ensure that the new thermostat (if used) is designed to
utilize the maximum functionality of the new HVAC system’s capabilities (temperature and humidity
control and programming) and energy efficiency.

. Install new, properly sized registers and returns as needed, throughout the home, and make all necessary
repairs to the home in all locations where a component is removed or replaced.

. If required by code or for permit, obtain and provide energy calculations and manual D & J, and AHRI
Reports.

. Copies of all documents, including signed energy calculations, manual D & J, and AHRI Reports, warranty
information, and ALL paperwork required for any energy rebates that the Owner may be eligible for, must
be made and provided to the Owner and City Project Manager at final inspection.

18. Provide the Owner with basic instructions on how to operate the new HVAC system/thermostat, filter
change schedule, and instructions on suggested service intervals.

19. Contractor shall repair/paint any areas damaged due to replacement.

Item 3 — Asbestos Remediation

1. See the asbestos report for asbestos locations and recommendations.

Item P - Permits
The amount of $300.00 is the estimated permit cost/allowance for this project.

At project closeout and before final payment, Contractor shall submit to the homeowner and the project
manager a 3-ring binder to include:
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Contractor information with w/1 year. warranty

Sub-contractor information

Registered material/equipment/appliance/roof warranty and claim information
All owner manuals/instructions

Provide a list of the manufacturer, type, sheen/finish, and color of all coatings used and the
respective locations where they were applied to the owner.

Color choices (all color/product choices and/or changes to previously agreed upon
choices shall be done in writing)

Also, at project closeout and before final payment, Contractor shall submit to the project manager:

Final Payment Affidavit
Contractor's 1-year warranty
Owner's final acceptance of the work

Material and/or sub-contractor lien releases
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8786 Sonoma Coast Drive, Winter Garden, FL 34787

i ¢(407)614-4572 Office
©(814)243-1927 Cell

edkenvironmental@yahoo.com

CONSTRUCTION SERVICES, INC. swww.dk-environmental.com
8(a) certified, HUBZone certified, EDWOSB

©2025 DK Environmental & Construction Services, Inc. All rights reserved.

ASBESTOS SURVEY REPORT

PREPARED FOR THE FOLLOWING PROPERTY:

2220 NW 18th Street
Ocala, FL 34475

PERFORMED ON:
February 25, 2025

PERFORMED AND PREPARED BY:

O\

Chris Ritko
Asbestos Building Inspector
196473
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Confidentiality Notice: This Asbestos Survey Report is intended only for the use of the
individual or entity addressed, and may contain information that is privileged,
confidential, and exempt from disclosure under applicable law. If you are not the
intended recipient or responsible for delivering this report to the intended recipient, you
are hereby notified that any dissemination, distribution, or copying of this report, in whole
or in part, is prohibited. If you have received this report in error, please notify us
immediately. Thank you.
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l. INTRODUCTION

Property Address: 2220 NW 18th Street
Ocala, FL 34475

Property Owner: Stefanie Preston

Survey Performed For: City of Ocala, Community Development Services
201 SE 3" Street, 2" Floor, Ocala, FL 34471

Survey Performed By:  Chris Ritko, Asbestos Building Inspector

Company: DK Environmental & Construction Services
8786 Sonoma Coast Drive
Winter Garden, FL 34787
407-614-4572

Date of On-Site Survey: February 25, 2025

Date of Report: March 03, 2025

DK Environmental & Construction Services, Inc. (DKE) has completed a limited
Asbestos Survey at the property address listed above. This report contains the
results of the Survey. The purpose of this Survey was to identify the presence of
asbestos-containing materials that may be disturbed during planned renovation.
This limited Asbestos Survey report presents data that describes the location of
asbestos-containing material (ACM) identified in the subject property. This
Survey was conducted on site by an EPA-trained professional asbestos building
inspector.

This report is intended for the exclusive use of our client. The findings are
relevant to the conditions observed during the physical process of performing the
Survey. These findings should not be treated as absolute, nor should they be
relied upon to represent conditions at significantly later dates.

We appreciate the opportunity to provide environmental consulting services to
your organization. If you have any questions or need additional assistance,
please call (407)614-4572.

Chris Ritko
Asbestos Building Inspector

196473
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Il SURVEY SUMMARY

On February 25, 2025 an Asbestos Survey was performed at 2220 NW 18th
Street, Ocala, FL 34475. The property is a single-family detached dwelling. It is
approximately 1,192 square feet and was constructed in 1972.

The purpose of this Survey was to identify the presence of asbestos-containing
materials that may be disturbed during planned renovation. Limited bulk samples
were collected and AHERA protocols were adhered to.

The Asbestos Survey consisted of three basic procedures: 1) conducting a visual
inspection of the property; 2) identifying homogeneous areas (HAs) of suspect
surfacing, thermal system insulation, and miscellaneous materials; and 3)
sampling accessible, friable, and non-friable suspect materials. Some building
components may have been inaccessible at the time of this screening, or were
not tested because they were covered by other building materials (paneling, tile,
siding, etc.). It is possible that ACBMs may be hidden by these materials.

The property was visually inspected for the presence of building materials that
are suspected to contain asbestos. With regard to asbestos, bulk material
samples were collected and analyzed for asbestos content. These services were
performed exercising the customary skill and competence of consulting
professionals in the relevant disciplines in this region.

Bulk samples of identified suspect ACM were collected and placed into individual
containers for transport to a National Voluntary Lab Accreditation Program
(NVLAP)/American Industrial Hygiene Association (AlHA)-accredited laboratory
for analysis. The collection of bulk samples consisted of physically removing a
small piece of material and placing it in a marked, airtight container. The sample
container identification numbers were also recorded in the field notes.

M. ASBESTOS OVERVIEW

Asbestos is a generic name given to a fibrous variety of naturally occurring
minerals that have been used for many years in commercial products, based on
specific properties of the minerals. Asbestos occurs in fiber bundles, which are
composed of long and thin fibers that can be easily separated from one another.
These mineral products possess high tensile strength, flexibility, resistance to
chemical and thermal degradation, and high electrical resistance. The minerals
are easily woven into various types of textiles, fabrics, cloths, sheets, panels, or
mixed into adhesives, coatings, surfacing materials and cement products.
Typically asbestos-containing building materials (ACBM) are segregated into
three categories: Thermal System Insulation (TSI) usually found on pipes,
boilers, and HVAC ducts; surfacing materials such as sprayed or troweled-on
fireproofing and insulation, and plasters; and miscellaneous materials including
vinyl composite floor tiles, floor sheeting, adhesives, roofing materials, window
glazing and cement products.
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Friable asbestos-containing material (ACM), is defined as any material containing
more than one percent (1%) asbestos as determined using the method specified
in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light
Microscopy (PLM), that, when dry, can be crumbled, pulverized or reduced to
powder by hand pressure. (Sec. 61.141)

Non-friable ACM is any material containing more than one percent (1%) asbestos
as determined using the method specified in Appendix A, Supbart F, 40 CFR
Part 763, Section 1, Polarized Light Microscopy (PLM), that, when dry, cannot be
crumbled, pulverized, or reduced to powder by hand pressure. EPA also defines
two categories of non-friable ACM, Category | and Category Il non-friable ACM,
which are described later in this guidance.

"Regulated Asbestos-Containing Material” (RACM) is (a) friable asbestos
material, (b) Category | non-friable ACM that has become friable, (c) Category |
non-friable ACM that will be or has been subjected to sanding, grinding, cutting
or abrading, or (d) Category Il non-friable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (FDEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials (any material containing more than 1% asbestos).

Potential effects on workers or occupants in buildings where asbestos-containing
materials (ACM) are present may occur when exposure to asbestos fibers is
caused by deterioration, damage or renovation disturbance of ACBMs. Federal
regulations pertaining to asbestos include 40 Code of Federal Regulations (CFR)
763 (a subchapter of the Toxic Substance Control Act (TSCA)); Occupational
Safety and Health Act (OSHA) 29 CFR 1910 Subpart Z and 29 CFR 1926
Subpart Z.

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated
asbestos-containing materials on other facility components, or at least 35
cubic feet of facility components where the amount of RACM previously
removed from pipes and other facility components could not be measured
before stripping. If dimensions fall below these thresholds, Asbestos
NESHAP regulations need not be followed for demolition and/or renovation
activities.
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IV.  LIMITATIONS

This report has been prepared to assist in evaluating the potential presence of
asbestos-containing material in the property. The objective of this assessment
was to perform the work with care, exercising the customary skill and
competence of consulting professionals in the relevant disciplines in this region.
The conclusions presented in this report are professional opinions based upon
visual observations of the site at the time of DKE’s investigation and the results
of laboratory analysis. The opinions presented herein apply to site conditions
existing at the time of our investigation and those reasonably foreseeable. DKE
cannot act as insurers, and no express or implied representation or warrant is
included or intended in our report except that our work was performed, within the
limits prescribed by our client, with the customary thoroughness and competence
of our profession at the time and place the services were rendered. DKE cannot
and will not warrant that this Asbestos Survey that was requested by the client
will satisfy the dictates of, or provide a legal defense in connection with, any
environmental laws or regulations. It is the responsibility of the client to know and
abide by all applicable laws, regulations, and standards. The results reported and
conclusions reached by DKE are solely for the benefit of the client. The results
and opinions in this report, based solely upon the conditions found on the
property as of the date of the Survey, will be valid only as of the date of the
Survey.

Please note that the test results relate only to those homogeneous materials
tested. If conditions or materials, other than those addressed in this report are
encountered during the planned renovation/demolition activities, DKE should be
contacted to assess the potential impact of these materials or conditions relative
to the findings or recommendations included herein. The survey was performed
by observing suspect materials throughout the structure where accessible. DKE
must emphasize that it is not possible to look within every location of a building.
The visual survey documents only general locations of suspect materials but
does not determine exact boundaries. Concealed locations of asbestos may
exist at the subject property, and the levels may vary from those stated in this
report. There may be variations in the composition of materials which appear
similar. Materials may be hidden from view and not accessible. No attempt was
made to disassemble equipment or demolish structural elements and finishes as
this is beyond the scope of our authorized services. Visual observations were
made only at safe and convenient locations. Due to these limitations, wall voids,
flooring under carpet, building cavities and mechanical equipment, and other
areas may contain unreported asbestos-containing materials. Suspect materials
not previously identified in this report may be encountered during any
renovation/demolition activity. These materials should be assumed asbestos
containing material until sample collection and subsequent analysis prove
otherwise. Unsafe structures should be assumed to contain asbestos materials
unless the suspect material is noted as sampled. All fire doors should be
assumed asbestos containing material since disassembly of locks and/or other
work to access the door insulation is not possible.
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V. ANALYTICAL RESULTS

Samples were analyzed by Hayes Microbial Consulting in Midlothian, VA. Hayes
Microbial Consulting is an American Industrial Hygiene Association (AIHA)-

accredited laboratory.

All samples were analyzed utilizing Polarized Light Microscopy (PLM) according
to EPA Method 600/R-93/116. Any material that contains greater that one
percent asbestos is considered an ACM and must be handled according to the
Occupational Safety and Health Administration (OSHA), EPA and applicable
state and local regulations.

The following table contains information regarding bulk samples found to contain
asbestos by definition. The laboratory report has also been included at the end of

this report.
Bulk Collection and Sample Analysis Results
Asbestos .
Sl Description Condition Friable Percent and Legation sl
Number T Amount Category
ype
. None Typical
2220-1-1 Asphalt Shingle/Black Intact No Detected Exterior Roof NA
2220-1-1 Tar/Black Intact No None Typical NA
Detected Exterior Roof
2220-1-2 Asphalt Shingle/Black Intact No None Typical NA
Detected Exterior Roof
2220-1-2 Tar/Black Intact No None Typical NA
Detected Exterior Roof
. None . .
2220-2-1 Insulation/Brown Intact No Typical Interior NA
Detected
: None . .
2220-2-2 Insulation/Brown Intact No Typical Interior NA
Detected
. . . Typical Interior
- - 0,
2220-3-1 Joint Compound/Off-White Intact No 2% Chrysotile Walls/Ceilings Category Il
2220-3-1 Drywall/White/Brown Intact No None Typical Interior NA
Detected Walls/Ceilings
a_ . i Not Analyzed/ Typical Interior
2220-3-2 Joint Compound/Off-White Intact No Positive Stop Walls/Ceilings Category Il
2220-3-2 Drywall/White/Brown Intact No None Typical Interior NA
Detected Walls/Ceilings
A Surfacing Texture/ o . Typical Interior
2220-4-1 Off-White Intact No 3% Chrysotile Walls/Ceilings RACM
7
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Bulk Collection and Sample Analysis Results
Asbestos ,
ST Description Condition Friable Percent and Coc il WS AR
Number Amount Category
Type
. Surfacing Texture/ Not Analyzed/ Typical Interior
2220-4-2 Off-White Intact No Positive Stop Walls/Ceilings RACM
. Surfacing Texture/ Not Analyzed/ Typical Interior
2220-4-3 Off-White Intact No Positive Stop Walls/Ceilings RACM
2220-5-1 Duct Mastic/White Intact No None Typical NA
Detected Interior HVAC
2220-5-2 Duct MasticWhite Intact No None Typical NA
Detected Interior HVAC
2220-5-3 Duct MasticWhite Intact No None Typical NA
Detected Interior HYAC

VI. ASBESTOS RECOMMENDATIONS

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated asbestos-
containing materials on other facility components, or at least 35 cubic feet of
facility components where the amount of RACM previously removed from
pipes and other facility components could not be measured before stripping.
If dimensions fall below these thresholds, Asbestos NESHAP regulations
need not be followed for demolition and/or renovation activities.

The EPA and NESHAP recommend that a point-counting procedure be utilized for
confirmation of asbestos percentage in friable materials that are visually estimated
by PLM methodology to contain less than 10% asbestos. The 400 Point Count
Procedure referenced in EPA 600/M4-82-020 (1987) and EPA 600/R-93/116
(1993) is commonly employed. Without the material being point counted or if point
counting determined that material contains greater than one percent asbestos, it
would be deemed an asbestos containing material and would need to be removed
by a Florida licensed asbestos contractor prior to disturbance.

Disturbances to Asbestos Containing Materials:

. Should be performed by a Florida Licensed Asbestos Abatement
Contractor

. U.S. Occupational Safety and Health Administration (OSHA) regulations
apply to the disturbance of material; containing any percentage of
asbestos fibers as outlined in 29 CFR 1926.1101-OSHA's Asbestos
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Standard for the Construction Industry. The contractor will need to comply
with the specific training, duties and responsibilities outlined in this CFR.

. OSHA 29 CFR 1910.1001. OSHA 29 CFR 1910.1001 requires the
communication of information concerning asbestos hazards. Employees
engaged in work activities with installed ACM may be exposed to asbestos
fibers. The owner or operator should take the necessary steps to reduce
the potential for disturbance.

EPA National Emission Standards for Hazardous Air Pollutants (NESHAP) is
applicable to amounts of asbestos that contains at least 260 linear feet on pipes or
at least 160 square feet on other facility components, or (ii) At least 35 cubic feet off
facility components where the length or area could not be measured previously.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (DEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials. The Florida Department of Environmental Protection (DEP)
administers an asbestos removal program under Chapter 62-257, Florida
Administrative Code. The Asbestos NESHAP has been adopted by reference in
section 62-204.800, Florida Administrative Code. The program’s intent is to
minimize the release of asbestos fibers during activities involving the processing,
handling, and disposal of asbestos-containing material.

The regulations of these agencies require the removal of friable asbestos-
containing materials prior to extensive renovation or demolition projects, and the
removal of non-friable asbestos-containing materials that may be rendered friable in
the course of renovation or demolition projects. Only a Florida licensed asbestos
contractor using properly trained, certified, and licensed asbestos workers can
perform asbestos removal projects in Florida. Air monitoring during and after
abatement activities is also recommended to document the fiber levels inside and
outside the abatement work area.

The asbestos NESHAP requires that an asbestos trained person be on site i.e. 40
CFR 61.145 (c) (8) states in part “no RACM shall be stripped, removed, or
otherwise handled or disturbed at a facility regulated by this section unless at least
one on-site representative, such as a foreman or management level person or
other authorized person, trained in the provisions of this regulation and the means
of complying with them is present.”

DEP recommends that this “trained person” be on site when non-friable ACM is
present so that developing problems can be caught early and corrected without
delay. In addition, the regulations require the owner of the building and/or the
operator to notify the applicable DEP District Office or Local Pollution Control
Agency before any demolition, or before renovations of buildings that contain a
certain threshold amount of asbestos or asbestos containing materials.
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Florida requires the submission of a 10-Day Notification for all renovations and
demolitions of facilities with at least 260 linear feet of regulated asbestos-containing
materials (RACM), 160 square feet of regulated asbestos containing materials on
other facility components, or at least 35 cubic feet off facility components. Asbestos
waste requires disposal at an approved solid waste disposal facility.

Local agencies may also have specific requirements for demolition/renovation
projects involving asbestos-containing building materials.

OSHA 29 CFR 1910.1001 requires the communication of information concerning
asbestos hazards. Employees engaged in work activities with installed ACM may
be exposed to asbestos fibers. The owner or operator should take the necessary
steps to reduce the potential for disturbance.

29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does
apply to the abatement, renovation and/or demolition of all buildings identified with
asbestos containing material. The contractor will need to comply with the specific
training, duties and responsibilities outlined in this CFR.

If asbestos containing materials identified within, or on, the property will be
disturbed or otherwise caused to become friable within the scope of the renovation,
they should be removed from the structures prior to the maneuvers taking place
according to applicable regulations.

No other recommendations regarding asbestos containing materials are required at
this time. In the event concealed building materials are discovered during future
renovation or demolition activities, which are suspected to contain asbestos, the
materials should be sampled and analyzed to confirm the presence of asbestos
prior to the disturbing such materials.
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VIII. SAMPLING PHOTOGRAPHS

22> Yy

2220-1 i o 2220-2

Asphalt Shingle/Tar Insulation/Brown
Typical Exterior Roof Typical Interior

2220-3 2220-4
Joint Compound (2% Chrysotile) Surfacing Texture (3% Chrysotile)
Drywall Typical Interior Walls/Ceilings

Typical Interior Walls/Ceilings

WNo-§

Duct Mastic
Typical Interior HVAC
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IX.

LICENSING

Asbestos Consulting & Traind

2835 N.W. 12TH Avenue, Fort Lauderdale, Florida 33311 /;

This is to Certify that
Chris Ritko
M0 0O

8786 Sonoma Coast Dr\ve, Wmter ardsn, FL 34787

Agbestos Building Inspection Reffresher
9-Sep-24 TO 9-Sep-24

and has completed the requisite training for TSCA
Meets state requiraments of FL49-0007020/CN-0006273

NDAAC Provider #451 Trainer(s): Alberto Ania “‘r
Training Address: 4241 Baymeadows Rd Stel. Tacksonville, FL, 32215 o=

Successful course completion based on-exam score on:  09/09/24

This Certificate Expires:
|
25

Ron DeSantis, Governor Melanie S. Griffin, Secretary

dbier
STATE OF FLORIDA P

" DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ASBESTOS LICENSING UNIT

THE ASBESTOS CONSULTANT HERE!N IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 469, FLORIDA STATUTES

BLACKLEDGE, KRISTA DAWN
THE BLACKLEDGE GROUP, INC.

408 15TH STREET SOUTH
JACKSONVILLE BEACH FL 32250 .

[ LICENSE NUMBER: AX96 |
EXPIRATION DATE: NOVEMBER 30, 2026

Always verify licenses online at MyFloridaLicense.com

ISSUED: 11/04/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.
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X. GLOSSARY
Active waste disposal site: any disposal site other than an inactive site.

Adequately wet: sufficiently mix or penetrate with liquid to prevent the release of
particulates. If visible emissions are observed coming from asbestos-containing
material, then that material has not been adequately wetted. However, the
absence of visible emissions is not sufficient evidence of being adequately wet.

Asbestos: the asbestiform varieties of serpentinite (chrysotile), riebeckite
(crocidolite), cummingtonite-grunerite, anthophyllite, and actinolite-tremolite.

Asbestos-containing waste materials: mill tailings or any waste that contains
commercial asbestos and is generated by a source subject to the provisions of
this subpart. This term includes filters from control devices, friable asbestos
waste material, and bags or other similar packaging contaminated with
commercial asbestos. As applied to demolition and renovation operations, this
term also includes regulated asbestos-containing material waste and materials
contaminated with asbestos including disposable equipment and clothing.

Asbestos mill: any facility engaged in converting, or in any intermediate step in
converting, asbestos ore into commercial asbestos. Outside storage of asbestos
material is not considered a part of the asbestos mill.

Asbestos tailings: any solid waste that contains asbestos and is a product of
asbestos mining or milling operations.

Asbestos waste from control devices: any waste material that contains
asbestos and is collected by a pollution control device.

Category | non-friable asbestos-containing material (ACM): asbestos-
containing packings, gaskets, resilient floor covering, and asphalt roofing
products containing more than 1 percent asbestos as determined using the
method specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized
Light Microscopy.

Category Il non-friable ACM: any material, excluding Category | non-friable
ACM, containing more than 1 percent asbestos as determined using the methods
specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized Light
Microscopy that, when dry, cannot be crumbled, pulverized, or reduced to
powder by hand pressure.

Commercial asbestos: any material containing asbestos that is extracted from
ore and has value because of its asbestos content.

Cutting: to penetrate with a sharp-edged instrument and includes sawing, but
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does not include shearing, slicing, or punching.

Demolition: the wrecking or taking out of any load-supporting structural member
of a facility together with any related handling operations or the intentional
burning of any facility.

Emergency renovation operation: a renovation operation that was not planned
but results from a sudden, unexpected event that, if not immediately attended to,
presents a safety or public health hazard, is necessary to protect equipment from
damage, or is necessary to avoid imposing an unreasonable financial burden.
This term includes operations necessitated by nonroutine failures of equipment.

Fabricating: any processing (e.g., cutting, sawing, drilling) of a manufactured
product that contains commercial asbestos, with the exception of processing at
temporary sites (field fabricating) for the construction or restoration of facilities. In
the case of friction products, fabricating includes bonding, debonding, grinding,
sawing, drilling, or other similar operations performed as part of fabricating.

Facility: any institutional, commercial, public, industrial, or residential structure,
installation, or building (including any structure, installation, or building containing
condominiums or individual dwelling units operated as a residential cooperative,
but excluding residential buildings having four or fewer dwelling units); any ship;
and any active or inactive waste disposal site. For purposes of this definition, any
building, structure, or installation that contains a loft used as a dwelling is not
considered a residential structure, installation, or building. Any structure,
installation or building that was previously subject to this subpart is not excluded,
regardless of its current use or function.

Facility component: any part of a facility including equipment.

Friable asbestos material: any material containing more than 1 percent
asbestos as determined using the method specified in appendix E, subpart E, 40
CFR part 763 section 1, Polarized Light Microscopy, that, when dry, can be
crumbled, pulverized, or reduced to powder by hand pressure. If the asbestos
content is less than 10 percent as determined by a method other than point
counting by polarized light microscopy (PLM), verify the asbestos content by
point counting using PLM.

Fugitive source: any source of emissions not controlled by an air pollution
control device.

Glove bag: a sealed compartment with attached inner gloves used for the
handling of asbestos-containing materials. Properly installed and used, glove
bags provide a small work area enclosure typically used for small-scale asbestos
stripping operations. Information on glove-bag installation, equipment and
supplies, and work practices is contained in the Occupational Safety and Health
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Administration's (OSHA's) final rule on occupational exposure to asbestos
(appendix G to 29 CFR 1926.58).

Grinding: to reduce to powder or small fragments and includes mechanical
chipping or drilling.

In poor condition: the binding of the material is losing its integrity as indicated
by peeling, cracking, or crumbling of the material.

Inactive waste disposal site: any disposal site or portion of it where additional
asbestos-containing waste material has not been deposited within the past year.
Installation means any building or structure or any group of buildings or
structures at a single demolition or renovation site that are under the control of
the same owner or operator (or owner or operator under common control).

Leak-tight: solids or liquids cannot escape or spill out. It also means dust-tight.

Malfunction: any sudden and unavoidable failure of air pollution control
equipment or process equipment or of a process to operate in a normal or usual
manner so that emissions of asbestos are increased. Failures of equipment shall
not be considered malfunctions if they are caused in any way by poor
maintenance, careless operation, or any other preventable upset conditions,
equipment breakdown, or process failure.

Manufacturing: the combining of commercial asbestos-or, in the case of woven
friction products, the combining of textiles containing commercial asbestos-with
any other material(s), including commercial asbestos, and the processing of this
combination into a product. Chlorine production is considered a part of
manufacturing.

Natural barrier: a natural object that effectively precludes or deters access.
Natural barriers include physical obstacles such as cliffs, lakes or other large
bodies of water, deep and wide ravines, and mountains. Remoteness by itself is
not a natural barrier.

Non-friable asbestos-containing material: any material containing more than 1
percent asbestos as determined using the method specified in appendix E,
subpart E, 40 CFR part 763, section 1, Polarized Light Microscopy, that, when
dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure.

Nonscheduled renovation operation: a renovation operation necessitated by
the routine failure of equipment, which is expected to occur within a given period
based on past operating experience, but for which an exact date cannot be
predicted.
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Outside air: the air outside buildings and structures, including, but not limited to,
the air under a bridge or in an open air ferry dock.

Owner or operator of a demolition or renovation activity: any person who
owns, leases, operates, controls, or supervises the facility being demolished or
renovated or any person who owns, leases, operates, controls, or supervises the
demolition or renovation operation, or both.

Particulate asbestos material: finely divided particles of asbestos or material
containing asbestos.

Planned renovation operations: a renovation operation, or a number of such
operations, in which some RACM will be removed or stripped within a given
period of time and that can be predicted. Individual nonscheduled operations are
included if a number of such operations can be predicted to occur during a given
period of time based on operating experience.

Regulated asbestos-containing material (RACM): (a) Friable asbestos
material, (b) Category | non-friable ACM that has become friable, (c) Category |
non-friable ACM that will be or has been subjected to sanding, grinding, cutting,
or abrading, or (d) Category Il non-friable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations regulated by this subpart.

Remove: to take out RACM or facility components that contain or are covered
with RACM from any facility.

Renovation: altering a facility or one or more facility components in any way,
including the stripping or removal of RACM from a facility component. Operations
in which load-supporting structural members are wrecked or taken out are
demolitions.

Resilient floor covering: asbestos-containing floor tile, including asphalt and
vinyl floor tile, and sheet vinyl floor covering containing more than 1 percent
asbestos as determined using polarized light microscopy according to the
method specified in appendix E, subpart E, 40 CFR part 763, Section 1,
Polarized Light Microscopy.

Roadways: surfaces on which vehicles travel. This term includes public and
private highways, roads, streets, parking areas, and driveways.

Strip: to take off RACM from any part of a facility or facility components.
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Structural member: any load-supporting member of a facility, such as beams
and load supporting walls; or any nonload-supporting member, such as ceilings
and nonload-supporting walls.

Visible emissions: any emissions, which are visually detectable without the aid
of instruments, coming from RACM or asbestos-containing waste material, or
from any asbestos milling, manufacturing, or fabricating operation. This does not
include condensed, uncombined water vapor.

Waste generator: any owner or operator of a source covered by this subpart
whose act or process produces asbestos-containing waste material.

Waste shipment record: the shipping document, required to be originated and
signed by the waste generator, used to track and substantiate the disposition of
asbestos-containing waste material.

Working day: Monday through Friday and includes holidays that fall on any of
the days Monday through Friday.
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=BLACKLEDGE

GROUP

March 3, 2025

City of Ocala

Community Development Services
201 SE 3" Street, 2™ Floor

Ocala, FL 34471

RE: Demolition Asbestos Survey
Single-Family Detached Dwelling
2220 NW 18" Street
Ocala, FL 34475

Dear Client:

Pursuant to your request, a demolition Asbestos Survey was performed at the referenced property. The survey
was performed to visually identify homogenous areas that need to have bulk samples collected for laboratory
analysis in order to determine the presence of Asbestos-Containing Building Materials within the structure.
The scope of work for this survey included sampling and analysis of suspect building materials. On February
25, 2025, a limited Asbestos Survey was performed at 2220 NW 18" Street, Ocala, Florida. The property
consists of an approximate 1,192 square-foot single-family detached dwelling constructed in 1972. The
structure is scheduled for renovation.

Twelve (12) samples of suspect materials were collected and submitted to Hayes Microbial Consulting Hayes),
an American Industrial Hygiene Association (AIHA)-accredited laboratory in, Midlothian, VA, for laboratory
analysis. Due to the presence of additional layers in the collected samples, 16 samples were identified and
analyzed by the laboratory. All samples were analyzed utilizing Polarized Light Microscopy (PLM) according
to EPA Method 600/R-93/116. Materials must contain greater than 1% asbestos to be regulated.

Analytical results revealed that four homogeneous areas contained asbestos in concentrations >1% by PLM
analysis, as follows:

e Sample 2220-3-1, Joint compound/interior/white showed 2% Chrysotile Asbestos
e Sample 2220-4-1, Plaster wall/ceiling texture/interior/white showed 3% Chrysotile Asbestos

Joint Compound is a NESHAP Category II non-friable ACM. NESHAP Category Il non-friable ACMs must
be evaluated on a case-by-case basis. [F NESHAP Category II non-friable ACMs are likely to become crushed,
pulverized or reduced to powder during renovation activities, they should be removed by a licensed asbestos
abatement contractor and disposed of at a class one landfill prior to renovation, remodeling, or demolition of
the building. If NESHAP Category II non-friable ACMs are in poor condition and become friable during
demolition, the material must be treated as a RACM and be removed by a licensed asbestos abatement
contractor and disposed of at a class one landfill prior to renovation, remodeling, or demolition of the building.

Plaster wall texture is a Regulated Asbestos Containing Material (RACM). RACMs must be removed by a
licensed asbestos abatement contractor following OSHA Class I work activities and disposed of at a class
one landfill prior to renovation, remodeling or demolition of the building.
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Due to the presence of ACM, OSHA’s Asbestos Standard for the Construction Industry (29 CFR 1926.1101)
must be followed. Any renovation, remodeling, or demolition of RACMs must be handled by a State Licensed
Contractor under Florida Administrative Code (F.A.C.) Title XXXII Chapter 469 for Asbestos Abatement. If
the materials contain asbestos that is less than or equal to 1%, the contractor must observe the asbestos
permissible exposure limits (PELs) and 29 CFR 1926.1101.

In accordance with the OSHA Asbestos Standard for the Construction Industry (29 CFR 1926.1101),
demolition of a building with ACM left in place falls under the definition of removal of installed ACM. The
removal of installed ACM is either Class I or Class II asbestos work, and all applicable requirements of this
standard apply. Whether such demolition is Class I asbestos work or Class II asbestos work is determined by
the type of ACM left in place. If any asbestos-containing thermal system insulation or surfacing material is
left installed in the building, then the work being performed is Class I asbestos work. If the ACM left installed
in the building does not include any thermal system insulation or surfacing material, then the work being
performed is Class II asbestos work.

Suspect ACMs encountered during renovation/demolition activities that are not identified in this survey should
be assumed to contain asbestos or be sampled by an AHERA -certified inspector and analyzed by an accredited
laboratory.

Sincerely,

Ol Yol 5-

K. Dawn Blackledge, P.G., LAC
Senior Project Engineer

Licensed Asbestos Consultant AX96
Asbestos Consulting License #2ZA539
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- ¢(407)614-4572 Office
¢(814)243-1927 Cell

edkenvironmental@yahoo.com

CONSTRUCTION SERVICES, INC. ewww.dk-environmental.com

©2025 DK Environmental & Construction Services, Inc. All rights reserved.
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INSPECTION REPORT
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Certified Risk Assessor
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Docusign Envelope ID: F3A286D1-7BC6-49A3-AF8F-AG90C4F26ED1  ad Inspection Report CONTRACT# CDS/250638

TABLE OF CONTENTS
l. Cover Letter
Il Executive Summary
M. Scope of Inspection

Building Background
Preface

Training

Equipment
Inspection Company
Methods

Findings
Conclusions

TOMMOOwW2

V. Disclosure Responsibility and Disclaimer
V. XRF Results

VI. Drawings/Floor Plans

VIl. Property Photographs

VIIl. License/Certification

IX. XRF Performance Characteristic Sheet

X. Glossary

Confidentiality Notice: This Report is intended only for the use of the individual
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8786 Sonoma Coast Drive, Winter Garden, FL 34787

- ¢(407)614-4572 Office
¢(814)243-1927 Cell

edkenvironmental@yahoo.com
ewww.dk-environmental.com

EMVIRONMENTAL &

CONSTRUCTION SERVICES, INC.

February 25, 2025

Re: Lead-Based Paint Inspection Report
Property Address: 2220 NW 18th Street, Ocala, FL 34475
Property Owner: Stefanie Preston
Phone: 352-304-5881

Dear Client:

Please find enclosed the lead-based paint inspection report for the property
located at 2220 NW 18th Street, Ocala, FL 34475. The survey was performed
within the current acceptable industry guidelines, Housing and Urban
Development (HUD) Guidelines Chapter 7 (revised 1997) and EPA regulations.

DK Environmental & Construction Services, Inc. (DKE) conducted the lead-based
paint inspection services at the above-referenced site on February 25, 2025.

DKE used an RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer to
sample paint for lead. XRF instrument serial #2737 was used on this job.

Licensed EPA Lead Risk Assessor Debra Koontz (License No. LBP-R-1191376-
3) performed the inspection services.

At the specific time and date of the inspection services, DK Environmental
& Construction Services, Inc. detected no lead-based paint in the property.

If you have any questions or concerns regarding this report, please feel free to
contact us at (407)614-4572.

Sincerely,

%y i I
,<f i{iuo\]l\/a-zmjf
Debra Koontz, President
DK Environmental & Construction Services, Inc.
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Il Executive Summary

DKE was authorized to perform a lead-based paint (LBP) inspection of the
property located at 2220 NW 18th Street, Ocala, FL 34475. DKE tested all
painted components according to the specifications described in the protocols for
Lead Based Paint testing in the Housing and Urban Development (HUD)
Guidelines Chapter 7 (revised 1997) and all applicable Federal, State, and Local
regulations.

DKE’s scope of services involved XRF testing as well as a surface-by-surface
visual inspection of all painted surfaces throughout the entire property to
determine which lead-based paint surfaces/components are deteriorated (above
de minimis level). All accessible, painted building components (that potentially
contain lead-based paint) were tested utilizing X-Ray Fluorescence (XRF)
Analysis. The data collected is in Appendix V. Wall “A” in each room is the wall
where the front entrance door opening is located (or aligned with the street).
Going clockwise and facing wall “A”, wall “B” will always be to your right, Wall “C”
directly to the rear and wall “D” to the left.

DKE tested a total of one hundred and seventeen (117) surfaces via XRF
analysis and six (6) calibrations. Zero (0) were found to contain lead at
levels greater than or equal to the regulatory level of 1.0 mg/cm2. These
surfaces are identified in Section Ill: G. This report represents all field data,
observations and findings related to the lead inspection performed in the above
referenced property. The results, assessments and findings stated in this report
are representative of the conditions observed in this property at the time of the
inspection services.

This inspection measures lead in both deteriorated and intact paint surfaces. The
procedure involved taking readings from representative surfaces throughout the
testing area or room. The most common primary analytical method for detecting
lead in paint is X-Ray Fluorescence (XRF). The XRF instrument is used because
of its demonstrated abilities to accurately determine the amount of lead that is
present without disturbing the painted surfaces as well as its high speed and
relatively low cost per sample.

Some building components may have been inaccessible at the time of the
inspection services, or were not tested because they were covered by other
building materials (paneling, tile, siding, etc.). It is possible that painted surfaces
may be hidden by these materials. Such surfaces should be assumed to contain
lead-based paint, or should be tested by a licensed lead-based paint inspector or
risk assessor.
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M. Scope of Inspection

A. Building Background

The property located at 2220 NW 18th Street, Ocala, FL 34475 is an
approximately 1,192 square feet building (1 unit), built in 1972. No history of
renovations, repairs, or painting was provided to DKE during the inspection
services.

B. Preface

DKE was authorized to perform lead-based paint testing of the above referenced
property to determine the possible presence, condition, location and amount of
lead-based paint. The testing was conducted on February 25, 2025 from 8:53am
to 10:02am.

C. Training

All inspectors utilized by DKE have EPA/State licensure and are licensed Lead
Risk Assessors who have passed the “HUD Visual Assessment Course”. All
Lead Risk Assessors utilized by DKE have also been trained in the use,
calibration and maintenance of the X-Ray Fluorescence (XRF) equipment they
currently use, along with necessary principles of Radiation Safety.

D. Equipment

An RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer, serial #2737 was
used on this job.

E. Inspection Company

The inspection services were performed by an inspector/risk assessor employed
by DK Environmental & Construction Services, Inc., 8786 Sonoma Coast Drive,
Winter Garden, FL 34787, telephone number (407)614-4572.

F. Methods

The calibration of the type of X-Ray Fluorescence (XRF) is done in accordance
with the Performance Characteristic Sheet (PCS) for this instrument. These XRF
instruments are calibrated using a calibration standard block of known lead
content. Three calibration readings are taken before and after each property is
tested to insure manufacturer's standards are met. If the inspection is longer
than four hours, a set of three calibration readings must be taken before the four
hours expires, and then an additional three calibration readings taken at the end
of the inspection. If for any reason the instrument is not maintaining a consistent
calibration reading within the manufacturer’s standards for performance on the
calibration block supplied by the manufacturer, manufacturer's recommendations
are used to bring the instrument into calibration. If the instrument cannot be
brought back into calibration, it is taken off the site and sent back to the
manufacturer for repair and/or re-calibration.
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G. Findings

Property Address: 2220 NW 18th Street, Ocala, FL 34475

DKE tested a total of one hundred and seventeen (117) surfaces via XRF
analysis and six (6) calibrations. Zero (0) were found to contain lead at
levels greater than or equal to the regulatory level of 1.0 mg/cm2 in paint in
the surfaces tested:

At the specific time and date of the inspection services, DK Environmental
& Construction Services, Inc. detected no lead-based paint in the property.

H. Conclusions

No lead-based paint was identified, as defined by Environmental Protection
Agency/Department of Housing and Urban Development (EPA/HUD) as
containing lead-in concentrations greater than or equal to 1.0 mg/cm2.

When evaluating this report, it is assumed that according to Chapter 7 HUD
guidelines, that if one testing combination (i.e. window, door) is positive for lead
in an interior or exterior room equivalent, that all other similar testing
combinations in those areas are assumed to be positive. The same is true for
negative readings. All inaccessible areas are assumed to be positive, even
though they were not able to be tested. Inaccessible areas are noted in Section
V — XRF Results.

If the lead evaluation results indicate the presence of lead-based paint, the
prospective owner may wish to obtain, at the prospective owner’s expense,
additional services of a lead-based paint inspector or risk assessor, certified for
the State in which the property is located, to help understand the positive results.
This person would review this report and might make additional
recommendations about lead hazard control actions. Interpretations and
possible actions may vary when only a few readings indicate the presence of
lead-based paint.

This inspection was done in accordance with Lead Safe Housing Rule 24 CFR
Part 35 subpart J as amended June 21, 2004. The sample results are presented
in Appendix V.

The surface conditions ranged from “Intact” to “Deteriorated” at the time of the
inspection. Upon completion of lead hazard reduction activities, A clearance
examination is required to determine that the lead hazard reduction efforts were
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performed adequately. “Paint Film Stabilization” means to repair any defect in
the substrate, or any defect in a building component, that is causing the paint
deterioration, to remove all loose paint and other loose material from the surface
to be treated using lead-safe work practices, and to apply a new protective
coating of paint.

A Clearance Examination would include a visual evaluation of all surfaces that
were determined to be defective during the initial inspection, and collection of
dust samples. It should be determined that the deteriorated paint surfaces have
been corrected and that no settled dust lead hazards exist in the dwelling or unit.
The clearance report must be signed by a certified/licensed Lead Inspector/Risk
Assessor.

Painted surfaces found to be intact during the inspection which contain levels of
lead greater than or equal to 1.0 mg/cm2 could create lead hazards if the paint is
turned into dust by abrasion, scraping, or sanding. If conditions of intact paint
surfaces become destabilized, these conditions will need to be addressed. If any
future construction or modernization work is done on the premises, this report
should be given to the contractors as well as the tenants.

IV. DISCLOSURE RESPONSIBILITY AND DISCLAIMER
Disclosure Responsibility

A copy of this report must be provided to new lessees (tenants) and purchasers
of this property under Federal Law (24 CFR part 35 and 40 CFR part 745) before
they become obligated under a lease or sales contract. The complete report
must also be provided to new purchasers and it must be made available to new
tenants. Landlords (lessors) and sellers are also required to distribute an
educational pamphlet and include standard warning language in their leases or
sales contracts to ensure that parents have the information they need to protect
their children from lead-based paint hazards.

Disclaimer

This is our report of a visual survey, and X-Ray Fluorescence (XRF) analysis of
the readily accessible areas of this building and tested components. The
presence or absence of lead-based paint or lead-based paint hazards applies
only to the tested or assessed surfaces on the date of the field visit. It should be
understood that conditions noted within this report were accurate at the time of
the inspection services and in no way reflect the conditions at the property after
the date of the inspection services. No other environmental concerns were
addressed during the inspection services.
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V. XRF Results
8
E-8
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2220 NW 18th Street, Ocala, FL 34475

Read Paint Paint Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode

Interior Room 001 Utility Rm
009 A Wall U
004 A Door

005 Door

010 Wall

006 Baseboard

011 Wall

012 Ceiling

007 Shelf

008 Wall U

Drywall brown
Wood brown
Wood brown
Paneling brown
Wood brown
Drywall brown
Drywall white
Wood brown
Drywall brown

oM
oM
oM
oM
oM
oM
oM
oM
oM

oQQwWwy@
O H H HH H - H
PR R RPROOONO

Interior Room 002 Family Rm

017 A Wall U

014 Wall U

018 Door Casing
015 Wall

013 Ceiling

020 Crown Mldg

016 Wall

019 Baseboard

Drywall orange
Paneling orange
Wood white
Paneling orange
Drywall white
Wood white
Paneling orange
Wood white

oM
oM
oM
oM
oM
oM
oM
oM

ooQQww
HoH
oOrroOoONRE O

Interior Room 003 Kitchen
026 A Wall

022 Baseboard

027 Wall

021 cabinet

028 Wall

025 Wall

024 Ceiling

023 Door

oM
oM
oM
oM
oM
oM
oM
oM

Drywall orange -0.
Wood white -0.
Drywall orange -0.
Wood white -0.
Drywall orange -0.
Drywall orange -0.
Drywall white -0.
Wood white -0.

ouoQQw
H o H
P wWWwwEWwE N

Interior Room 004 Living Rm

031 A Wall U

038 Baseboard

032 Wall U

033 Ceiling

034 closet wall

035 cl shf suppo

029 Wall

036 Door Casing
037 Door Door
030 Wall

Drywall
Metal
Drywall
Drywall
Drywall
Wood
Drywall
Wood
Metal
Drywall

oM
oM
oM
oM
oM
oM
oM
oM
oM
oM

o0 wWw
HoH H H H H H H H H
NONNKFFEOWRR

Interior Room 005 Hallway
047 A Wall

Drywall
Metal
Drywall
Wood
Wood
Drywall
Drywall
Metal
Drywall

oM
oM
QoM
oM
oM
oM
oM
oM
oM

039
046
040
041
043
045
042
044

Baseboard
Wall

Door

Door

closet wall
Wall

Door
Ceiling

oQOQQwWwww
HoH H H H H H H
P WwRE RS WwaN R

Interior Room 006 Bathroom

048 A Wall Drywall . oM
051 Ceiling Drywall . oM
052 Door Door Wood . oM
053 Door Casing Wood . QoM
049 Wall Drywall . QoM
050 Wall Drywall . QM
054 Baseboard Wood . oM

O oW
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Read

No. Wall Structure Location

Paint

Member Cond Substrate

Paint
Color

Lead

(mg/cm?) Mode

Interior Room 007 Bedroom A
063 A Wall U
064 B Wall §)
055 Baseboard

065 Wall 9)
059 cl shf suppo

060 closet wall

062 Wall

061 Ceiling

058 Door

057 Door

056 Door

OouoououooQw

Drywall
Drywall
Wood
Drywall
Wood
Drywall
Drywall
Drywall
Wood
Metal
Wood

HoH O H

-0.
-0.

0.
-0.
-0.
-0.
-0.

0.

oM
oM
oM
oM
oM
oM
oM
oM
oM
oM
oM

ORFRP P ONEBD_ENWD

0
0.
0

Interior Room 008 Bathroom
068 Wall §)
073 Baseboard

069 Wall §)
070 Ceiling

071 Door

072 Door

066 Wall

067 Wall

OQWwWwwpE P

Drywall
Wood
Drywall
Drywall
Wood
Wood
Drywall
Drywall

Door
Casing

HoH

oM
oM
oM
oM
oM
oM
oM
oM

P NOWR WR

Interior Room 009 Bedroom B
080 Wall

079 Ceiling

081 Wall

082 Wall

074 Baseboard
075 Door

077 cl shf suppo
078 closet wall
083 Wall

076 Door

CououoQQQwE

Drywall
Drywall
Drywall
Drywall
Wood
Wood
Wood
Drywall
Drywall
Wood

HoH H H H H H H H H

Casing

oM
oM
oM
QoM
oM
oM
oM
oM
oM
QoM

WWE P WE NP e

Interior Room 010 Office
085 A Wall

089 closet wall
090 cl shf suppo
086 Wall

091 Door

087 Wall

088 Ceiling

092 Door

084 Wall

093 Baseboard

CoOQQQWwww

Drywall
Drywall
Wood
Drywall
Wood
Drywall
Drywall
Wood
Drywall
Wood

Casing

HH O H H - HH HH

oM
oM
oM
oM
oM
oM
oM
oM
oM
oM

G WNRERFWWERE W

011 Exterior
097
101
103
104
100
102
099
098
094
095
096
106
105
107
108
114
111
110
109

Porch Floor
column
Porch Ceilin
Porch Beam
Wall

Wall

Window
Window

Door

Door

Door

vent

Wall

Wall

Window
Screen

Wall

Wall

Window

QOOQOQQWWWWEE PP EE P

Concrete
Brick
Wood
Wood
Block
Block
Wood
Concrete
Metal
Wood
Concrete
Wood
Block
Wood
Concrete
Metal
Block
Wood
Concrete

Shutter
Sill

Door

Jamb
Threshold

HHHHHHHHHUOHKMHKHKMHKHKHKHHUO

gray
yellow
yellow
yellow
blue
yellow
blue
blue
blue
blue
blue
yellow
yellow
blue
blue
yellow
yellow
blue
blue

-0.
-0.
-0.
-0.

0.
-0.
-0.
-0.
-0.
-0.
-0.
-0.
-0.
-0.
-0.

0.
-0.

0.
-0.

oM
QoM
oM
oM
oM
oM
oM
oM
oM
oM
oM
oM
oM
oM
oM
QoM
oM
oM
oM

NEBENONDND DD WO AN ONWNDDN
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Read Paint Paint Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode

011 Exterior

112 C Door

113 C Door

117 Porch Ceilin

120 Wall

118 Wall

119 Window Sill
115 Door Door
116 Door Casing

Metal blue -0.
Wood yellow -0.
Wood yellow -0.
Block yellow -0.
Wood blue -0.
Concrete blue 0.
Wood yellow -0.
Wood yellow 0.

oM
oM
oM
oM
oM
oM
oM
oM

HoH O H H H
N WWWRE P W

Calibration Readings
001
002
003
121
122
123
--—- End of Readings —----
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VL. Drawings/Floor Plans
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DK

CONSTRUCTION SERVICES, INC.

DK Environmental & Construction Services, Inc.
8786 Sonoma Coast Drive, Winter Garden, FL 34787

407-614-4572 814-243-1927
dkenvironmental@yahoo.com SlTE PLAN
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Vil. Property Photographs
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2220 NW 18th Street, Ocala, FL 34475

Exterior(011) C-Wall " Exterior(011) D-Wall
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VIll. License/Certification
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United States Environmental Protection Agency
This iz to certify that

Debra L Koontz

has fulfiled the i f the denr Cantral Act (TSCA) Section 402, and has
received certification to conduct lead-based paint activities pursuant to 40 CFR Part 745.226 as:

inspector
In the Jurisdiction of:

All EPA Administered Lead-based Paint Activities Program States, Tribes and Territories

This certification is valid from the date of issuance and expires May 13, 2027

LBP-I-1191376-2 W

Certification # g Adrienne Priselac, Manager, Toxics Office

January 24, 2024 Wy Land Division
Issued On il

Nnited States Environmental Protection Agency

@his is to certify that

Debra L Koontz

has fulfilled the requi 1its of the Toxi tances Control Act (TSCA) Section 402, and has
received certification to conduct lead-based paint activities pursuant to 40 CFR Part 745.226 as:

Risk Assessor
In the Jurisdiction of:

All EPA Administered Lead-based Paint Activities Program States, Tribes and Territories

This certification is valid from the date of issuance and expires September 06, 2027

LBP-R-1191376-3 M"Z‘

Certification # — Adrienne Priselac, Deputy Director
Land, Chemicals & Redevelopment Division

August 05, 2024
Issued On
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IX. XRF Performance Characteristics Sheet
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Performance Characteristic Sheet
EFFECTIVE DATE: October 24, 2000 EDITION NO.: 4

MANUFACTURER AND MODEL:

Make: Radiafion Monitoring Devices

Maodel: LPA-1

Saurce; “Co

Mote: This sheel supersedes all previous sheets for the XRF instrument of the
make, model, and source shown ahovefor instriments sold or
serviced after June 26, 1995, For other insiruments. see prior
editions.

FIELD OPERATION GUIDANCE
OPERATING PARAMETERS
Cick mode or nominal 30-second standard mode readings.

XRF CALIBRATION CHECK LIMITS
0.7 to 1.3 malent (inclusive)

SUBSTRATE CORRECTION:
For XRF results below 4.0 mg.f{:rﬁ: substrate correciion is recommended for:
Metal using 30-second standard mode readings.
Mone using quick mode readings.
Subsirate comection isnoi needed for:
Brick, Concrete, Drywall, Plaster, and Wood using 30-second standard mode readings

Brick, Concrete, Drywall, Metal, Plaster, and Wood using guick mode readings

THRESHOLDS:

J0-SECOND STANDARD MODE SUBSTRATE THRESHOLD

READING DESCRIPTION (mglcn)
Results commected for substrate bias Brick 1.0
on metal substrate only Concrete 1.0
Drywall 1.0
Metal na
Plaster 1.0
Wood i

QUICK MODE SUBSTRATE THRESHOLD
READING DESCRIPTION imglcnt)

Readings not corrected for subsirate bias on any Brick 1.0
substrate Concrete 1.0

Dnywiali 1.0
Metal 1.0

Plaster 1.0
‘Wood 1.0
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RMD LPA-1, PCS Edition 4, Fage2 of 4

BACKGROUND INFORMATION

EVALUATION DATA SOURCE AND DATE:

This sheet is supolemental information to be used in conjunction with Chapter 7 of the HUDGuwidelines
for the Evaluation and Control of Lead-Based Paint Hazards in HousingHUD Guidelines™).

Performance parameters shown on this sheet are calculated from the EPAHUD evaluation using
archived huilding components.  Testing was conductad on approximately 150 test locations in July 1895
The instrument that performed testing in September had a new source installed in June 1985 with
12mCi initial strength.

OPERATING PARAMETERS:

Performance parameters shown in this sheet are applicable only when properly operating the instrument
using the manufaciurer's instructions and procedures described in Chagter 7 of the HUD Guidelines.

XRF CALIBRATION CHECK:

The calitzration of the XRF instrument shouid he checked using the paint film nearest 1.0 mgf crhin the
MIST Standard Reference Material (SEM) used (e.g., for NIST SEM 2579, use the 1.02 mg."cﬂm!m}_

If readings are outside the acceptable calibration check range, follow the manufacturer's instructions fo
firing the instruments into control before XRF testing proceeds

SUBSTRATE CORRECTION VALUE COMPUTATION

Chapter 7 of the HUD Guidelines provides guidance on correcting XRF results for substrate bias.
Supplemental guidance for using the paint film nearest 1.0 mafenT for substrate correction is provided:

XRF results are corrected for subsirate bias by subtracting from each XRF resuli a comrection valus
determined separately in each house for single-family housing or in each development for multifamiby
housing, for each substrafe. The comrection value is an average of XEF readings taken over the NIST
SREM paint film nearest to 1.0 mg/ent at test locations that have been scraped bare of their paint
covering. Compute the comection values as follows:

Using the same XRF instrument, take three readings on hare substrale area covered with the
MIST SEM paint film nearest 1 mgfcnt. Repeat this procedurs by taking three more readings on
a second bare subsirate area of the same substrate covered with the MIST SREM.

Compute the comection value for each substrate type where XRF readings indicate subsirate
correction is needed by compuiing the average of all six readings as shown below.

For each subsirate typeithe 1.02 mgu'l::rriE MNIET SEM is shown in this example; use the actual
lead loading of the NIST SREM used for substrate correction):

Correciion value = (15t + 2nd + 3rd + 4ith + 5th + GthReading / 6 - 1.02 mafcm®

Fepeat this procedurs for each substraie requiring substrate correction in the house or housing
development.

EVALUATING THE QUALITY OF XRF TESTING:

Randomly select ten testing combinations for retesting from aach house or from two randomiy selected
units in multifarmily housing. Use either 15-second readings or 80-second readings.
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REMD LPA-1, PCS Edition 4, Page3 of 4

Conduct XRF re-tesiing at the ten testing combinations selected for retesting.
Determine if the XRF testing in the units or house passed or failed the test by apolying the steps bealow.
Computa the Retest Tolerance Limit by the following steps:

Determing XRF results for the ariginal and retest XEF readings. Do not correct the
onginal or refest results for substrate bias. In single-family housing a result is defined as
the average of three readings. In muitifamily housing, a result is a single reading.
Therefore, there will be ten onginal and ten retest XRF resuits for each house or for the
w0 selacted units.

Calculate the average of the original XRF result and retest XRF result for each
testing combination.

Square the average for each testing combination.
Add the ten squared averages together. Call this guantity C.
Multiply the number C by 0.0072. Call this gquaniity .
Add the number §.032 to D, Call this guantity E.
Take the square root of . Call this quaniity F.
Multiply F by 1.845. The result is the Retest Tolerance Limit.
Compute the average of all ten original XRF resulis.
Compute the average of all ten re-test XRF results.
Find the absolute difference of the two averages.

If the difference is less than the Retest Tolerance Limit, the inspection has passed the refest. If
the difference of the overall averages equals or exceeds the Retest Tolerance Limit, this
procedure should be repeated with ten new testing combinations. If the difference of the overall
averages is equal to or greater than the Retest Tolerance Limit a second fime, then the
inspection should be considered deficient.

=g of this procedurs is estimated to produce a spunous result approximately 1% of the time. That is,
resuits of this procedure will call for further examination when no examination is warranted in
aporoximately 1 out of 100 dwelling units tested.

BlAS AND PRECISION:

Do not use these hias and precision data to correct for subsirate hias. These hias and precision data
were computed without substrate correction from samples with reported labaratory results less than 4.0
fnl;;-f»::m2 lead. The data which were used to determine the bias and precision estimates given in the table
helow have ihe following properties. During the July 1995 testing, there were 15 test locations with a
iahoratory-reported result equal o or greater than 4.0 rng.fcrﬁ lead. Of these, one 30-second standard
mede reading was less than 1.0 mg.*cn‘? and none of the quick mode readings were less than 1.0
mgfcm©. The instrument that tested in July is representative of instruments sold or serviced affer June
26, 1995, These data are for illustrative purposes only. Actual bias must be determined on the site.
Results provided above already account for hias and precision. Bias and precision ranges are provided
to show the variability found between machines of the same model.
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RMD LPA-1, PCS Edition 4, Paged of 4

A0-5ECOND STANDARD MODE SUBSTRATE BIAS {mgl’nn‘FJ PRECISION [mgn‘cm‘?
READING MEASURED AT
0.0 marer? Erick 0o
Concrete 1]
Cirywazll 0.1
Metal o3
Flaster 01
Wood ]
0A mg.'cmz Brick 0.0
Concrete 0.0
Crryweall 0o
Metal 0.z
Plaster
Weod oo
1.0 mglen” Brick oo
Conecrete
Cirywezll oo
Metzl 02
Plaster 0o
Wood 0.0
Brick -0
Concrete 0.1
DCirweall 0.1
Metal 0.1
Flastar 01
Wood -0

Doofo o oo oo

wa [k R ba R oRa R |l

(=R =N (=R = =]

ol [l e
U R LR

=]
i

eso
Eo Y

Laa
O S S

=
Frecision a1 1 standard dewiation.

CLASSIFICATION RESULTS:

XRF results are classified as positive if they are greater fhan the upper boundary of the inconclusive
range, and negative if they are less than the lower houndary of the inconclusive range, or inconclusive if
in between. The inconclusive range includes hoth its upper and lower hounds. Eadier editions of this
XRF Perommatice Characteristics Sheetdid not inclede both bounds of the inconclusive rangs as
“inconclusive.” While this edition of the Performance Characteristics Sheet uses 3 different systam, the
specific XRF readings that are considered positive, negative, or inconclusive for a given XRF model and
subsirate remain unchanged, so previous inspection results are not affected.

DOCUMENTATION:

An EFA document titled Methodology for XRF Performance Characteristic Sheatprovides an
explanation of the siatistical methodology used to construct the data in the sheets, and provides
empirical results from using the recommended inconclusive ranges or thresholds for specific XBF
instruments. For a copy of this document call the Mational Lead information Center Clearinghouse at 1-
800-424-LEAD. A HUD document titedA Nonparamelfric Method for Estimating the 5th and 33th
Fercentile Curves of Variable-Time XRF Readings Based on Monclone Regressigrovides
supplemental information on the methodology for variable-time XRF instrumenis. A copy of this
document can be obtained from the HUD lead web site, waw hud govilea.

This edition of the XRF Performance Characieristic Sheet was developed by QuanTech, Inc., under a
coniract from the LS. Department of Housing and Urban Development (HUD). HUD has determined

that the information provided here is acceptable when used as guidance in conjunction with Chapier 7,
Lead-Based Faint Inspection, of HUD'sGuidelinas for the Evaluation and Comntrol of Lead-Based Faiin
Hazards in Housing
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Abatement: A measure or set of measures designed to permanently eliminate lead-based paint
hazards or lead based paint. Abatement strategies include the removal of lead-based paint,
enclosure, encapsulation, replacement of building components coated with lead-based paint,
removal of lead-contaminated dust, and removal of lead-contaminated soil or overlaying of soil
with a durable covering such as asphalt (grass and sod are considered interim control measures).
All of these strategies require preparation, cleanup, waste disposal, post-abatement clearance
testing, record keeping, and, if applicable, monitoring. See also Complete Abatement and
Interim controls.

Accreditation: A formal recognition certifying that an organization, such as a laboratory, is
competent to carry out specific tasks or types of tests.

Accuracy: The degree of agreement between an observed value and an accepted reference
value (a “true” value); a data quality indicator. Accuracy includes a combination of random errors
(Precision) and systematic errors (bias) due to sampling and analysis.

Bare soil: Soil not covered with grass, sod, some other similar vegetation, or paving, including
the sand in sandboxes.

Building component: Any element of a building that may be painted or have dust on its surface,
e.g. walls, stair treads, floors, railings, doors, widowsills, etc.

Certification: The process of testing and evaluating against certain specifications the
competence of a person, organization, or other entity in performing a function or service, usually
for a specified period of time.

Certified: The designation for Contractors who have completed training and other requirements
to safely allow them to undertake risk assessments, inspections, or abatement work. Risk
assessors, inspectors, and Abatement Contractors should be certified by the appropriate local,
State, or Federal agency.

Chewable surface: See Chewed surface.

Chewed surface: Any painted surface that shows evidence of having been chewed or mouthed
by a young child. A chewed surface is usually a protruding, horizontal part of a building, such as
an interior windowsill.

Cleaning: The process of using a vacuum and wet cleaning agents to remove leaded dust. The
process includes the removal of bulk debris from the work area. OSHA prohibits the use of
compressed air to clean lead-contaminated dust from a surface.

Clearance examination: Visual examination and collection of environmental samples by an
inspector or risk assessor, or, in some circumstances, a Sampling Technician, and analysis by an
accredited laboratory upon completion of an abatement project, interim control intervention, or
maintenance job that disturbs lead-based paint (or paint suspected of being lead-based). The
clearance examination is performed to ensure that lead exposure levels do not exceed standards
established by the EPA Administrator pursuant to Title IV of the Toxic Substances Control Act,
and that any cleaning following such work adequately meets those standards.

Common area: A room or area that is accessible to all residents in a community (e.g. hallways or
lobbies). In general, any area not kept locked.

Composite sample: A single sample made up of individual subsamples. Analysis of a composite
sample produces the arithmetic mean of all subsamples.
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Containment: A process to protect workers and the environment by controlling exposures to the
lead-contaminated dust and debris created during abatement.

Deteriorated lead-based paint: Any lead-based paint coating on a damaged or deteriorated
surface or fixture, or any interior or exterior lead-based paint that is peeling, chipping, flaking,
worn, chalking, alligatoring, cracking, or otherwise becoming separated from the substrate.

Disposal (of waste): The discharge, deposit, injection, dumping, spilling, leaking, or placement of
solid or liquid waste on land or in water so that none of its constituents can pollute the
environment by being emitted into the air or discharged into a body of water, including
groundwater.

Encapsulation: Any covering or coating that acts as a barrier between lead-based paint and the
environment, the durability of which relies on adhesion and the integrity of the existing bonds
between multiple layers of paint and between the paint and the substrate. See also Enclosure.

Enclosure: The use of rigid, durable construction materials that are mechanically fastened to the
substrate to act as a barrier between the lead-based paint and the environment.

Evaluation: Risk assessment, paint inspection, reevaluation, investigation, clearance
examination, or risk assessment screen.

Examination: See Clearance Examination.

Federal Register (FR): A daily Federal publication that contains proposed and final regulations,
rules, and notices.

Impact Surface: An interior or exterior surface (such as surfaces on doors) subject to damage by
repeated impact or contact.

Inspection (of paint): A surface-by-surface investigation to determine the presence of lead-
based paint (in some cases including dust and soil sampling) and a report of the results.

Interim controls: A set of measures designed to temporarily reduce human exposure or possible
exposure to lead-based paint hazards. Such measures include specialized cleaning, repairs,
maintenance, painting, temporary containment, and management and resident education
programs. Monitoring, conducted by Owners, and reevaluations, conducted by professionals, are
integral elements of interim control. Interim controls include dust removal, paint film stabilization,
treatment of friction and impact surfaces, installation of soil coverings such as grass or sod, and
land use controls. See also Monitoring, Reevaluations, and Abatement.

Interior windowsill: The portion of the horizontal window ledge that protrudes into the interior of
the room, adjacent to the window sash when the window is closed. Often called the window stool.

Latex: A waterborne emulsion paint made with synthetic binders, such as 100% acrylic, vinyl
acrylic, terpolymer, or styrene acrylic. A stable emulsion of polymers and pigment in water.

Lead: Lead includes metallic lead and inorganic and organic compounds of lead.

Lead-based paint: Any paint, varnish, shellac, or other coating that contains lead equal to or
greater than 1.0 mg/cm2 (milligrams of lead per square centimeter of surface) as measured by
XRF or laboratory analysis, or 0.5% by weight (5,000ug/g, 5,000 ppm (parts per million), or 5,000
mg/kg) as measured by laboratory analysis (Local definitions may vary.)
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Lead-based paint hazard: A condition in which exposure to lead from lead-contaminated dust,
lead-contaminated soil, or deteriorated lead-based paint would have an adverse effect on human
health (as established by the EPA Administrator under Title IV of the Toxic Substances Control
Act). Lead-based paint hazards include, for example, deteriorated lead-based paint, leaded dust
levels above applicable standards. And bare leaded soil above applicable standards.

Lead-based paint hazards control: Activities to control and eliminate lead-based paint hazards,
including interim controls, abatement, and complete abatement.

Lead-dust hazards: Lead dust hazard action levels as of October 24, 2024 are =5 ug/ft2 for
floors and 240 ug/ft2 for window sills. Window troughs and porch floors are not subject to dust
wipe analysis during risk assessment. Troughs are wiped during final clearance, however, with a
lead dust clearance action level of <100 ug/ft2. Porch floors are also wiped during final clearance,
with a lead dust clearance action level of <40 ug/ft2. Interior floors have a lead dust clearance
action level of <5 ug/ft2, and window sills have a lead dust clearance action level of <40 ug/ft2.

Lead-in-soil hazards: Bare soil on residential property that contains lead in excess of the
standard established by the EPA Administrator, pursuant to Title IV of the Toxic Substances
Control Act. The standard is 400 ug/g in play areas and 1,200 ug/g in the rest of the property.

Leaded dust: See Lead-contaminated dust.

Licensed: Holding a valid license or certification issued by the EPA or by an EPA-approved State
program pursuant to Title IV of the Toxic Substances Control Act. The license is based on
certification for lead-based paint hazard control work. See also Certified.

Maintenance: Work intended to maintain adequate living conditions in a dwelling, which has the
potential to disturb lead-based paint or paint that is suspected of being lead-based.

Mean: The arithmetic average of a series of numerical data values. For example, the algebraic
sum of the data values divided by the number of data values.

Microgram (ug): 1/1,000,000 of a gram. Used to measure weight.

Monitoring: Surveillance to determine (1) that know or suspected lead-based paint is not
deteriorating, (2) that lead-based paint hazard controls, such as paint stabilization, enclosure, or
encapsulation have not failed, and (3) that structural problems do not threaten the integrity of
hazard controls.

Owner: A person, firm, corporation, guardian, conservator, receiver, trustee, executor,
government agency or entity, or other judicial officer who, alone or with others, owns, holds, or
controls the freehold or leasehold title or part of the title to property, with or without actually
possessing it. This definition includes a vendee who possesses the titl, but does not include a
mortgagee or an Owner of a reversionary interest under a ground rent lease.

Paint inspector: An individual who has completed training from an accredited program and been
licensed or certified by the appropriate State or local agency to (1) perform inspections to
determine and report the presence of lead-based paint on a surface-by-surface basis through
onsite testing, (2) report the findings of such an inspection, (3) collect environmental samples for
laboratory analysis, (4) perform clearance testing, and optionally (5) document successful
compliance with lead-based paint hazard control requirements or standards.
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Paint removal: An abatement strategy that entails the removal of lead-based paint from surfaces.
For lead hazard control work, this can mean using chemicals, heat guns below 1,100° F, and
certain contained abrasive methods. Open-flame burning, open-abrasive blasting, sandblasting,
extensive dry scraping, and stripping in a poorly ventilated space using a volatile stripper are
prohibited paint removal methods. Hydroblasting is not recommended.

Plastic: See Polyethylene plastic.

Polyethylene plastic: All references to polyethylene plastic refer to 6 mil plastic sheeting or
polyethylene bags (or double bags if using 4 mil polyethylene bags), or any other thick plastic
material shown to demonstrate at least the equivalent dust contamination performance. Plastic
used to contain waste should be capable of completely containing the waste and, after being
properly sealed, should remain leak tight with no visible signs of discharge during movement or
relocation.

Polyurethane: An exceptionally hard and wear-resistant coating (created by the reaction of
polyols with a multifunctional isocyanate). Often used to seal wood floors following lead-based
paint hazard control work and cleaning.

Reevaluation: In lead hazard control work, the combination of a visual assessment and collection
of environmental samples preformed by a certified risk assessor to determine if a previously
implemented lead-based paint hazard control measure is still effective and if the dwelling remains
lead-safe.

Removal: See Paint removal.

Renovation: Work that involves construction and/or home or building improvement measures
such as window replacement, weatherization, remodeling, and repainting.

Replacement: A strategy of abatement that entails the removal of building components coated
with lead-based paint (such as windows, doors, and trim) and the installation of new components
free of lead-based paint.

Resident: A person who lives in a dwelling.

Risk assessment: An onsite investigation of a residential dwelling to discover any lead-based
paint hazards. Risk assessments include an investigation of the age, history, management, and
maintenance of the dwelling, and the number of children under age 6 and women of childbearing
age who are residents; a visual assessment; limited environmental sampling (i.e. collection of
dust wipe samples, soil samples, and deteriorated paint samples); and preparation of a report
identifying acceptable abatement and interim control strategies based on specific conditions.

Risk assessor: A certified individual who has completed training with an accredited training
program and who has been certified to (1) perform risk assessments, (2) identify acceptable
abatement and interim control strategies for reducing identified lead-based paint hazards, (3)
perform clearance testing and reevaluations, and (4) document the successful completion of lead-
based paint hazard control activities.

Site: The land or body of water where a facility is located or an activity is conducted. The site
includes adjacent land used in connection with the facility or activity.

Soil: See Bare soil.
Spectrum analyzer: A type of XRF analyzer that provides the operator with a plot of the energy

and intensity, or counts of both K and L x-ray spectra, as well as a calculated lead concentration.
See also XRF analyzer.
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Standard deviation: A measure of the precision of a reading. The spread of the deviation from
the mean. The smaller the standard deviation, the more precise the analysis. The standard
deviation is calculated by first obtaining the mean, or the arithmetic average, of all of the
readings. A formula is then used to calculate how much the individual values vary from the mean
— the standard deviation is the square root of the arithmetic average of the squares of the
deviation from the mean. Many hand calculators have an automatic standard deviation function.
See also Mean.

Subsample: A representative portion of a sample. A subsample may be either a field sample or a
laboratory sample. A subsample is often combined with other subsamples to produce a
composite sample. See also Composite sample.

Substrate: A surface on which paint, varnish, or other coating has been applied or may be
applied. Examples of substrates include wood, plaster, metal, and drywall.

Substrate effect: The radiation returned to an XRF analyzer by the paint, substrate, or
underlying material, in addition to the radiation returned by any lead present. This radiation, when
counted as lead x-rays by an XRF analyzer contributes to substrate equivalent lead (bias). The
inspector may have to compensate for this effect when using XRF analyzers. See also XRF
analyzer.

Substrate Equivalent Lead (SEL): The XRF measurement taken on an unpainted surface, used
to calculate the corrected lead concentration on a surface by using the following formula:
Apparent Lead Concentration-Substrate Equivalent Lead = Corrected Lead Concentration. See
also XRF analyzer.

Target housing: Any residential unit constructed before 1978, except dwellings that do not
contain bedrooms or dwellings that were developed specifically for the elderly or persons with
disabilities, unless a child younger than 6 resides or is expected to reside in the dwelling. In the
case of jurisdictions that banned the sale or use of lead-based paint befor 1978, the Secretary of
HUD may designate an earlier date for defining target housing.

Test location: A specific area on a testing combination where XRF instruments will test for lead-
based paint.

Trained: Successful completion of a training course in a particular discipline. For lead hazards
control work, the training course must be accredited by the EPA or by an EPA-approved State
program, pursuant to Title IV of the Toxic Substances Control Act.

Treatment: In residential lead-based paint hazard control work, any method designed to control
lead-based paint hazards. Treatment includes interim controls, abatement, and removal.

Trough: See Window trough.

Windowsill: See Interior windowsill.

Window trough: For a typical double-hung widow, the portion of the exterior windowsill between
the interior windowsill (or stool) and the frame of the storm window. If there is no storm window,
the window trough is the area that receives both the upper and lower window sashes when they

are both lowered. Sometimes inaccurately called the window “well”.

Worker: An individual who has completed training in an accredited program to perform lead-
based paint hazard control in housing.

Worksite: Any interior or exterior area where lead-based paint hazard control work takes place.
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XRF analyzer: An instrument that determines lead concentration in milligrams per square
centimeter (mg/cm3) using the principle of x-ray fluorescence (XRF). Two types of field portable
XRF analyzers are used — direct readers and spectrum analyzers. For this lead-based paint
inspection, the term XRF analyzer only refers to portable instruments manufactured to analyze
paint, that have a HUD Performance Characteristic Sheet, and are interpreted in accordance with
the Performance Characteristic Sheet. It does not refer here to laboratory-grade units or portable
instruments designed to analyze soil.
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In addition to the City of Ocala’s General Terms and Conditions and other provisions required by the funding
agency, all contract awards made by the City of Ocala, a non-Federal entity, shall be governed by the following
provisions required under Appendix Il to 2 CFR, Part 200, as applicable. These Special Terms and Conditions
shall have precedence over the City’s General Terms and Conditions and any terms and conditions set forth in
the solicitation that may be in variance or conflict with these Special Terms and Conditions.

1.

REMEDIES FOR VIOLATION OR BREACH OF CONTRACT. Remedies for violation or breach are
addressed under Paragraph 67 of the City’s General Terms and Conditions.

TERMINATION FOR CAUSE OR CONVENIENCE. Termination for cause and convenience are
addressed under Paragraph 67 of the City’s General Terms and Conditions.

EQUAL EMPLOYMENT OPPORTUNITY. (Applies to agreements between the City and any Vendor for
construction work which is paid for in whole or in part with federal funds.) During the performance of this
Contract, Contractor agrees as follows:

(a) Contractor will not discriminate against any employee or applicant for employment because of race,
color, religion, sex, sexual orientation, gender identity, or national origin. Contractor will take
affirmative action to ensure that applicants are employed and that employees are treated during
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. Contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.

(b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, sexual orientation, gender identity, or national origin.

(c) Contractor will not discharge or in any other manner discriminate against any employee or applicant
for employment because such employee or applicant has inquired about, discussed, or disclosed the
compensation of the employee or applicant or another employee or applicant. This provision shall not
apply to instances in which an employee who has access to the compensation information of other
employees or applicants as a part of such employee’s essential job functions discloses the
compensation of such other employees or applicants to individuals who do not otherwise have access
to such information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceedings, hearing, or action, including an investigation conducted
by the employer, or is consistent with the Contractor’s legal duty to furnish information.

(d) Contractor will send to each labor union or representative of workers with which he/she has a
collective bargaining agreement or other contract or understanding, a notice to be provided advising
the said labor union or workers' representatives of the Contractor's commitments under this section,
and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

(e) Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of
the rules, regulations, and relevant orders of the Secretary of Labor.

(f) Contractor will furnish all information and reports required by Executive Order 11246 of September
24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and
will permit access to its/his/her books, records, and accounts by the administering agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations,
and orders.
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(g) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or
with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with procedures authorized in
Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation,
or order of the Secretary of Labor, or as otherwise provided by law.

(h) Contractor will include the portion of the sentence immediately preceding paragraph (a) herein and
the provisions of the subparagraphs contained within this entire section in every subcontract or
contract unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant
to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or Contractor. The Contractor will take such action concerning any
subcontract or contract as the administering agency may direct as a means of enforcing such
provisions, including sanctions for noncompliance:

(1) Provided, however, that in the event a Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or Contractor as a result of such direction by the administering
agency, the Contractor may request the United States to enter into such litigation to protect the
interests of the United States.

4, DAVIS-BACON ACT AND COPELAND “ANTI-KICKBACK” ACT. (Applies to all prime construction
contracts in excess of $2,000 for the actual construction, alteration, and/or repair of a public building or
public work, or building or work financed in whole or in part from Federal funds, in accordance with
guarantees of a Federal agency, or financed from funds obtained by pledge of any contract of a Federal
agency to make a loan, grant, or annual contribution.)

(a) Davis Bacon Act. All vendors, contractors, and subcontractors must comply with the provisions of
the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of
Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering
Federally Financed and Assisted Construction”). Contractor is required to pay wages to laborers and
mechanics at a rate not less than the prevailing wages specified in a wage determinate made by the
Secretary of Labor. In addition, Contractor shall pay wages not less than once a week. Current
prevailing wage determinations issued by the Department of Labor are available at www.dol.gov.
Contractor agrees that, for any purchase to which this requirement applies, the award of the purchase
to the Contractor is conditioned upon Contractor’s acceptance of the wage determination. The City
shall report all suspected or reported violations to the Federal awarding agency.

(b) Copeland “Anti-Kickback” Act. Contractor further agrees that it shall also comply with the
Copeland “Anti-Kickback” Act (40 USC 3145), as supplemented by Department of Labor regulations
(29 CFR Part 3, “Contractor and Subcontractors on Public Building or Public Work Financed in Whole
or in Part by Loans or Grants from the United States”). The Act provides that each Contractor or sub-
recipient must be prohibited from inducing, by any means, any person employed in the construction,
completion, or repair of public work, to give up any part of the compensation to which he or she is
otherwise entitled. The City shall report all suspected or reported violations to the Federal awarding
agency.

5. CONTRACT WORK HOURS & SAFETY STANDARDS ACT. (Applies to all contract awards in excess
of $100,000 that involve the employment of mechanics, laborers, and construction work. These
requirements do not apply to the purchase of supplies or materials ordinarily available on the open
market, or contracts for transportation or transmission of intelligence.) All vendors, contractors, and
subcontractors must comply with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor
Regulations (20 CFR Part 5).
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(a) Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less than
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work week.

(b) The requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer
or mechanic must be required to work in surroundings or under working conditions which are
unsanitary, hazardous or dangerous.

RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT. If the Federal award
meets the definition of “funding agreement” under 37 CFR § 401.2 (a) and the recipient or sub recipient
wishes to enter into a contract with a small business firm or nonprofit organization regarding the
substitution of parties, assignment or performance of experimental, developmental, or research work
under that “funding agreement,” the recipient or sub recipient must comply with the requirements of 37
CFR Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under
Government Grants, Contracts and Cooperative Agreements,” and any implementing regulations issued
by the awarding agency.

CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT. (Applies all contract awards
and subcontracts in excess of $150,000.) All vendors, contractors, and subcontractors must comply with
all applicable standards, orders or regulations issued pursuant to the Clean Air Act, 42 U.S.C. 7401-
76719, and the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251-1387. Violations shall
be reported to the Federal awarding agency and the Regional Office of the Environmental Protection
Agency (EPA).

DEBARMENT AND SUSPENSION. (Applies all contract awards.) No contract award shall be made to
parties listed on the governmentwide exclusions in the System for Award Management (SAM), in
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part
1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.” SAM
Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, as
well as parties declared ineligible under statutory or regulatory authority other than Executive Order
12549.

BYRD ANTI-LOBBYING AMENDMENT. (Applies all contract awards and subcontracts in excess of
$100,000.) Contractors who apply or bid for an award of more than $100,000 shall file a Byrd Anti-
Lobbying Certification. Each tier certifies to the tier above that it will not and has not used federally
appropriated funds to pay any person or organization for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, officer or employee of Congress, or an employee of
a Member of Congress in connection with obtaining any federal contract, grant, or any other award
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes
place in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier up
to the recipient who in turn will forward the certification(s) to the federal awarding agency.

PROCUREMENT OF RECOVERED MATERIALS. (Applies all contract awards where the purchase price
of the item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000.) As a non-Federal entity that is a political subdivision of the state of Florida, the City
of Ocala and all vendors, contractors, and subcontractors must comply with section 6002 of the Solid
Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. The requirements of
Section 6002 include procuring only items designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the item
exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year exceeded $10,000;
procuring solid waste management services in a manner that maximizes energy and resource recovery;

F-3
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and establishing an affirmative procurement program for procurement of recovered materials identified
in the EPA guidelines.

PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR
EQUIPMENT. (Applies all contract awards.) As a recipient and subrecipient of federal funds, the City of
Ocala and its vendors, contractors and subcontractors:

(a) As a recipient and subrecipient of federal funds, the City of Ocala and all vendors, contractors and
subcontractors are prohibited from obligating or spending loan or grant funds to (1) procure or obtain;
(2) extend or renew a contract to procure or obtain; or (3) enter into a contract (or extend or renew a
contract) to procure or obtain equipment, services, or systems that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical technology
as part of any system. As described in Public Law 115-232, section 889, covered telecommunications
equipment is telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities).

(1) For the purpose of public safety, security of government facilities, physical security surveillance
of critical infrastructure, and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities).

(2) Telecommunications or video surveillance services provided by such entities or using such
equipment.

(3) Telecommunications or video surveillance equipment or services produced or provided by an
entity that the Secretary of Defense, in consultation with the Director of the National Intelligence
or the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned
or controlled by, or otherwise connected to, the government of a covered foreign country.

(b) In implementing the prohibition under Public Law 115-232, section 889, subsection (f), paragraph (1),
heads of executive agencies administering loan, grant, or subsidy programs shall prioritize available
funding and technical support to assist affected businesses, institutions and organizations as is
reasonably necessary for those affected entities to transition from covered communications
equipment and services, to procure replacement equipment and services, and to ensure that
communications service to users and customers is sustained.

(c) By submitting the electronic response to this solicitation, Vendors are certifying that they have
carefully read the solicitation documents, including any addenda, exhibits, attachments, and/or
appendices in their entirety and agrees that to the best of his/her knowledge, no pages or parts of the
documents appear to have been omitted and that Vendor fully understands, accepts, and agrees to
fully comply with the requirements and conditions set forth therein.

(d) See Public Law 115-232, section 889 for additional information.
(e) See also, § 200.471.

DOMESTIC PRFERENCES FOR PROCUREMENTS. (Applies all contract awards.) As appropriate and
to the extent consistent with law, the City of Ocala should, to the greatest extent practicable under a
Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or materials
produced in the United States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products). The requirements of this section must be included in all contracts and purchase
orders for work or products under this award.

(a) For the purposes of this section:
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(1) “Produced in the United States” means, for iron and steel products, that all manufacturing
processes, from the initial melting stage through the application of coatings, occurred in the United
States.

(2) “Manufactured products” means items and construction materials composed in whole or in part
of non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl
chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber.
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Electronic Record and Signature Disclosure created on: 2/22/2023 11:31:05 AM
Parties agreed to: Nailto Mendes, William E. Sexton, Christopher Watt, James Haynes, Angel B. Jacobs

ELECTRONIC RECORD AND SIGNATURE DISCLOSURE

From time to time, City of Ocala - Procurement & Contracting (we, us or Company) may be
required by law to provide to you certain written notices or disclosures. Described below are the
terms and conditions for providing to you such notices and disclosures electronically through the
DocuSign system. Please read the information below carefully and thoroughly, and if you can
access this information electronically to your satisfaction and agree to this Electronic Record and
Signature Disclosure (ERSD), please confirm your agreement by selecting the check-box next to
‘I agree to use electronic records and signatures’ before clicking ‘CONTINUE’ within the
DocuSign system.

Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available
electronically to you by us. You will have the ability to download and print documents we send
to you through the DocuSign system during and immediately after the signing session and, if you
elect to create a DocuSign account, you may access the documents for a limited period of time
(usually 30 days) after such documents are first sent to you. After such time, if you wish for us to
send you paper copies of any such documents from our office to you, you will be charged a
$0.00 per-page fee. You may request delivery of such paper copies from us by following the
procedure described below.

Withdrawing your consent

If you decide to receive notices and disclosures from us electronically, you may at any time
change your mind and tell us that thereafter you want to receive required notices and disclosures
only in paper format. How you must inform us of your decision to receive future notices and
disclosure in paper format and withdraw your consent to receive notices and disclosures
electronically is described below.

Consequences of changing your mind

If you elect to receive required notices and disclosures only in paper format, it will slow the
speed at which we can complete certain steps in transactions with you and delivering services to
you because we will need first to send the required notices or disclosures to you in paper format,
and then wait until we receive back from you your acknowledgment of your receipt of such
paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to
receive required notices and consents electronically from us or to sign electronically documents
from us.

All notices and disclosures will be sent to you electronically



Unless you tell us otherwise in accordance with the procedures described herein, we will provide
electronically to you through the DocuSign system all required notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided or made
available to you during the course of our relationship with you. To reduce the chance of you
inadvertently not receiving any notice or disclosure, we prefer to provide all of the required
notices and disclosures to you by the same method and to the same address that you have given
us. Thus, you can receive all the disclosures and notices electronically or in paper format through
the paper mail delivery system. If you do not agree with this process, please let us know as
described below. Please also see the paragraph immediately above that describes the
consequences of your electing not to receive delivery of the notices and disclosures
electronically from us.

How to contact City of Ocala - Procurement & Contracting:

You may contact us to let us know of your changes as to how we may contact you electronically,
to request paper copies of certain information from us, and to withdraw your prior consent to
receive notices and disclosures electronically as follows:

To contact us by email send messages to: contracts@ocalafl.org

To advise City of Ocala - Procurement & Contracting of your new email address

To let us know of a change in your email address where we should send notices and disclosures
electronically to you, you must send an email message to us at contracts@ocalafl.org and in the
body of such request you must state: your previous email address, your new email address. We
do not require any other information from you to change your email address.

If you created a DocuSign account, you may update it with your new email address through your
account preferences.

To request paper copies from City of Ocala - Procurement & Contracting

To request delivery from us of paper copies of the notices and disclosures previously provided
by us to you electronically, you must send us an email to contracts@ocalafl.org and in the body
of such request you must state your email address, full name, mailing address, and telephone
number. We will bill you for any fees at that time, if any.

To withdraw your consent with City of Ocala - Procurement & Contracting

To inform us that you no longer wish to receive future notices and disclosures in electronic
format you may:



1. decline to sign a document from within your signing session, and on the subsequent page,
select the check-box indicating you wish to withdraw your consent, or you may;

i1. send us an email to contracts@ocalafl.org and in the body of such request you must state your
email, full name, mailing address, and telephone number. We do not need any other information
from you to withdraw consent.. The consequences of your withdrawing consent for online
documents will be that transactions may take a longer time to process..

Required hardware and software
The minimum system requirements for using the DocuSign system may change over time. The

current system requirements are found here: https://support.docusign.com/guides/signer-guide-
signing-system-requirements.

Acknowledging your access and consent to receive and sign documents electronically

To confirm to us that you can access this information electronically, which will be similar to
other electronic notices and disclosures that we will provide to you, please confirm that you have
read this ERSD, and (i) that you are able to print on paper or electronically save this ERSD for
your future reference and access; or (ii) that you are able to email this ERSD to an email address
where you will be able to print on paper or save it for your future reference and access. Further,
if you consent to receiving notices and disclosures exclusively in electronic format as described
herein, then select the check-box next to ‘I agree to use electronic records and signatures’ before
clicking ‘CONTINUE’ within the DocuSign system.

By selecting the check-box next to ‘I agree to use electronic records and signatures’, you confirm
that:

e You can access and read this Electronic Record and Signature Disclosure; and

e You can print on paper this Electronic Record and Signature Disclosure, or save or send
this Electronic Record and Disclosure to a location where you can print it, for future
reference and access; and

e Until or unless you notify City of Ocala - Procurement & Contracting as described above,
you consent to receive exclusively through electronic means all notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided
or made available to you by City of Ocala - Procurement & Contracting during the course
of your relationship with City of Ocala - Procurement & Contracting.





