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CONSTRUCTION SERVICES AGREEMENT FOR DRAINAGE REHABILITATION IMPROVEMENT
PROGRAM PROJECTS

THIS CONSTRUCTION SERVICES AGREEMENT FOR DRAINAGE REHABILITATION
IMPROVEMENT PROGRAM PROJECTS (“Agreement”) is entered into by and between the CITY OF
OCALA, a Florida municipal corporation (“City”), and MARION ROCK, LLC, a liability company duly
organized and authorized to do business in the state of Florida (EIN: 59-3402323) (“Contractor”).

RECITALS:

WHEREAS, on January 10, 2023, City issued an Invitation to Bid (“ITB") for the provision of
construction services related to the City's Drainage Rehabilitation Improvement Program projects
planned or requested by the City, ITB No.: CIP/230150 (the “Solicitation”); and

WHEREAS, one (1) firm responded to the Solicitation and, after consideration of price and
other evaluation factors set forth in the Solicitation, Marion Rock, LLC was chosen as the intended
awardee to provide construction services related to the City’s Drainage Rehabilitation Improvement
Program projects planned or requested by the City for the construction of various stormwater
projects in the City's service area (the "Project”); and

WHEREAS, Contractor certifies that Contractor and its subcontractors are qualified and
possess the required licensure and skill to perform the work required for the Project.

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual covenants
and conditions, and other good and valuable consideration, City and Contractor agree as follows:

TERMS OF AGREEMENT:

1. RECITALS. City and Contractor hereby represent, warrant, and agree that the Recitals set forth
above are true and correct and are incorporated herein by reference.

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire understanding
between City and Contractor shall only include: (a) this Agreement; (b) those documents listed in
this section as Exhibits to this Agreement; (c) the City's Solicitation for the Project and the bid
submitted by Contractor in response to same (the “Solicitation Documents”); and (d) those
documents identified in the Project Specifications section of this Agreement. Each of these
documents are incorporated herein by reference for all purposes.

If there is a conflict between the terms of this Agreement and the Contract Documents, then the
terms of this Agreement shall control, amend, and supersede any conflicting terms contained in
the remaining Contract Documents.

A. Exhibits to Agreement: The Exhibits to this Agreement are as follows:

Exhibit A: Scope of Work (A-1 through A-8)

Exhibit B: Price Proposal (B-1 through B-12)

Exhibit C: Detailed Measurement and Payment (C-1 through C-3)

Exhibit D: Project Sign Template(D-1 through D-2)

If there is a conflict between the individual Exhibits regarding the scope of work to be
performed, then any identified inconsistency shall be resolved by giving precedence in the
following order: (1) Exhibit A, then (2) Exhibit B, then (3) Exhibit C, then (4) Exhibit D.

3. SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools, accessories,
equipment, permits, fees, testing, inspections, certifications, and all other things necessary for
Contractor to perform its obligations under this Agreement as set forth in the attached Exhibit
A - Scope of Work and the Solicitation Documents. In the event of a conflict between this
Agreement and the Solicitation Documents, this Agreement and all of its Exhibits shall be given
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precedence to resolve any identified inconsistency. The Scope of Work under this Agreement
may only be adjusted by written amendment executed by both parties.

4. PROJECT SPECIFICATIONS. This project will require the Contractor to have the following
specifications and documents, which are incorporated by reference:

A.

City of Ocala "Standard Specifications for Construction of Streets, Stormwater, Traffic,
Water and Sewer Infrastructure” available at:
https://www.ocalafl.org/home/showpublisheddocument/22736/638121592055800000

Florida Department of Transportation (FDOT) Standard Specifications for Road and
Bridge Construction (MOST RECENT) available at:
http://www.fdot.gov/programmanagement/Implemented/SpecBooks/

Marion County Standard Specifications, available at:
https://www.marionfl.org/government/departments-facilities-offices/office-of-the-county-
engineer/development-review

In the event of a conflict between the individual Project Specifications regarding the scope of
work to be performed, then the specification with the more restrictive provision shall take
precedence over the others.

5. COMPENSATION. City shall pay Contractor a maximum limiting amount not to exceed THREE
MILLION AND NO/100 DOLLARS ($3,000,000) (the “Contract Sum”) over the entire contract

term as full and complete compensation for the timely and satisfactory completion of the work
in compliance with the Contract Documents, as follows:

A.

Monthly Progress Payments: The compensation amount under this section shall be paid
by City, monthly, based upon a percentage of completion of the work as invoiced by
Contractor and approved by City. The compensation sought under this Agreement is subject
to the express terms of this Agreement and any applicable Federal and/or state laws.
Project Schedule and Progress Reports. A progress report and updated project schedule
must be submitted with each monthly pay request indicating the percent of services
completed to date. This report will serve as support for payment to Contractor and the basis
for payment in the event project is suspended or abandoned.

Invoice Submission. All invoices submitted by Contractor shall include the City Contract
Number, an assigned Invoice Number, and an Invoice Date. City will provide Contractor with
an invoice cover sheet. Invoice cover sheets are required to be accurately completed and
submitted with each invoice. Contractor shall submit the original invoice, no more than once
monthly, through the responsible City Project Manager at: City of Ocala Engineering
Department, Attn: Brian Hutchinson, Address: 1805 NE 30" Avenue, Bldg. 700, Ocala,
Florida 34470, E-Mail: WHutchinson@ocalafl.org. This is a unit-price Agreement. City shall
pay Contractor only for the actual units that the Contractor provides, installs or constructs on
each project. All invoices shall include a schedule of values/breakdown sheet.

Payment of Invoices by City. The City Project Manager shall review and approve all invoices
prior to payment. City Project Manager's approval shall not be unreasonably withheld,
conditioned, or delayed. Payments by City shall be made no later than the time periods
established in section 218.735, Florida Statutes.

Retainage. City shall withhold an amount equal to FIVE PERCENT (5%) of each monthly
progress payment as retainage to secure Contractor’s full and faithful performance of its
obligations under this Agreement (the “Retainage”). Contractor shall not be entitled to any
interest received by City on Retainage. The Retainage shall be payable to Contractor, subject
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to the provisions of this subsection, upon satisfaction of the following conditions precedent:
(1) confirmation from the City Project Manager that Contractor has satisfactorily completed
all work in accordance with the provisions of the Agreement; and (2) receipt of the Consent
of Surety of the recorded bond for final payment.

F. Withholding of Payment. City reserves the right to withhold, in whole or in part, payment
for any and all work that: (i) has not been completed by Contractor; (ii) is inadequate or
defective and has not been remedied or resolved in a manner satisfactory to the City Project
Manager; or (iii) which fails to comply with any term, condition, or other requirement under
this Agreement. Any payment withheld shall be released and remitted to Contractor within
THIRTY (30) calendar days of the Contractor’'s remedy or resolution of the inadequacy or
defect.

G. Excess Funds. If due to mistake or any other reason Contractor receives payment under this
Agreement in excess of what is provided for by the Agreement, Contractor shall promptly
notify City upon discovery of the receipt of the overpayment. Any overpayment shall be
refunded to City within THIRTY (30) days of Contractor’s receipt of the overpayment or must
also include interest calculated from the date of the overpayment at the interest rate for
judgments at the highest rate as allowed by law.

H. Tax Exemption. City is exempt from all federal excise and state sales taxes (State of Florida
Consumer’s Certification of Exemption 85-8012621655C-9). The City’'s Employer Identification
Number is 59-60000392. Contractor shall not be exempted from paying sales tax to its
suppliers for materials to fulfill contractual obligations with the City, nor will Contractor be
authorized to use City's Tax Exemption Number for securing materials listed herein.

6. TIME FOR PERFORMANCE. Time is of the essence with respect to the performance of all duties,
obligations, and responsibilities set forth in this Agreement and the Contract Documents.

A. Effective Date and Term. This Agreement shall become effective and commence on MAY
9, 2023 and continue in effect for a term of TWO (2) YEARS, through and including MAY 8
2025. This Agreement may be renewed for up to TWO (2) additional ONE YEAR (1-Year)
terms by written consent between City and Contractor. Any price increase for contract
renewal will be subject to negotiation as approved by the City. In no case will the increase
exceed THREE PERCENT (3%) ANNUALLY unless there are mitigating market conditions.
Prices increases shall be based on the CPI-U and vendor must submit its written request for
an increase with CPI justification at least 90 days prior to the end of the current term.

B. Notices to Proceed on Individual Projects. City shall issue written Notices to Proceed for
individual projects in alignment with project schedules. Notices to Proceed shall be issued at
the pre-construction conference, after Contractor and City have agreed upon the time needed
to complete each individual project as assigned. Contractor agrees to have project signs in
place, be able to mobilize, and commence construction work within SEVEN (7) days of the
date of issuance of a Notice to Proceed for each individual project. Contractor shall complete
assigned projects within the time limits specified in the Notice to Proceed and substantial
completion and final completion dates shall be strictly enforced by City. At no time will
Contractor be allowed to lag behind.  Contractor shall be expected to accurately track
contract time and progress for each assigned project. Notices to Proceed for additional
projects will not be issued if Contractor has failed to properly complete and close out previous
projects assigned under this Agreement.

C. The Time for Performance under this Agreement may only be adjusted by Change Order, in
the sole and absolute discretion of City. Any request for an extension of the Time for

3



@ ALA CONTRACT# CIP/230150

Performance must be submitted in a writing delivered to the City Project Manager, along with
all supporting data. All requests for adjustments in the Contract Time shall be determined by
City.

D. As to any delay, inefficiency, or interference in this performance of this Agreement caused by
any act or failure to act by City, the Contractor’s sole remedy shall be the entitlement of an
extension of time to complete the performance of the affected work in accordance with the
Contract Documents. Contractor agrees to make no claim for extra or additional costs
attributable to said delays, inefficiencies or interference, except as provided in this
Agreement.

E. None of the provisions of this section shall exclude City's right of recovery for damages
caused by delays or inefficiencies caused by any act or failure to act by Contractor, to include
costs incurred by City for the procurement of additional professional services.

7. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be extremely
difficult and impracticable under the presently known facts and anticipated circumstances to
ascertain and fix the actual damages that City and its residents would incur should Contractor fail
to achieve Substantial Completion and/or Final Completion and readiness for final payment by
the dates specified for each individual project under the terms of this Agreement. Accordingly,
the parties agree that should Contractor fail to achieve Substantial Completion by the dates
specified on each City-issued Notice to Proceed, then Contractor shall pay City, as liquidated
damages and not as a penalty, the daily sum given in the schedule below based on individual
project cost for each calendar day of unexcused delay in achieving Substantial Completion
beyond the date specified for Substantial Completion for each individual project in the City-
issued Notice to Proceed:

Original Contract Amount Charge Per Calendar Day
$50,000 and under $868
Over $50,000 but less than $250,000 $882
$250,000 but less than $500,000 $1,197
$500,000 but less than $2,500,000 $1,694
$2,500,000 but less than $5,000,000 $2,592

After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining

work within the time specified in the Contract Documents for Final Completion and readiness for

final payment or any proper extension thereof granted by City, Contractor shall pay City, as
liquidated damages and not as a penalty, additional sum of TWO HUNDRED AND NO/100

DOLLARS ($200.00) per day for each calendar day of unexcused delay in achieving completion

and readiness for final payment.

A. No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the work,
or any part thereof, beyond the dates specified for Substantial Completion and/or Final
Completion and readiness for final payment shall not operate as a waiver on the part of the
City of any of its rights under this Agreement. Any liquidated damages assessed pursuant to
this section shall not relieve Contractor from liability for any damages or costs of other
contractors caused by a failure of Contractor to complete the work as agreed.

B. Right to Withhold or Deduct Damages. When liquidated damages are due and owing, City
shall have the right to: (1) deduct the liquidated damages from any money in its hands or
from any money otherwise due or to become due to Contractor; or to (2) initiate any
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applicable dispute resolution procedure for the recovery of liquidated damages within the
times specified under this Agreement.

C. Non-Cumulative. The parties agree and understand that the amounts set forth under this
section for liquidated damages are not cumulative with one another. The amount set forth
as liquidated damages for Contractor’s failure to achieve Substantial Completion shall be
assessed upon default and continue until Substantial Completion is attained. The amount set
forth as liquidated damages for Contractor’s failure to achieve Final Completion and readiness
for payment shall be assessed after Substantial Completion is attained and apply until Final
Completion is attained.

D. Additional Costs. In addition to the liquidated damages set forth under this section,
Contractor agrees to pay all costs and expenses incurred by City due to Contractor’s delay in
performance to include inspection fees, superintendence costs, and travel expenses.

E. Injunctive Relief. The parties acknowledge that monetary damages may not be a sufficient
remedy for Contractor’s failure to achieve Substantial Completion or Final Completion in
accordance with the terms of this Agreement, and that City shall be entitled, in addition to all
other rights or remedies in law and equity, to seek injunctive relief.

8. FORCE MAJEURE. Neither party shall be liable for delay, damage, or failure in the performance
of any obligation under this Agreement if such delay, damage, or failure is due to causes beyond
its reasonable control, including without limitation: fire, flood, strikes and labor disputes, acts of
war, acts of nature, terrorism, civil unrest, acts or delays in acting of the government of the United
States or the several states, judicial orders, decrees or restrictions, or any other like reason which
is beyond the control of the respective party (“Force Majeure”). The party affected by any event
of force majeure shall use reasonable efforts to remedy, remove, or mitigate such event and the
effects thereof with all reasonable dispatch.

A. The party affected by force majeure shall provide the other party with full particulars thereof
including, but not limited to, the nature, details, and expected duration thereof, as soon as it
becomes aware.

B. When force majeure circumstances arise, the parties shall negotiate in good faith any
modifications of the terms of this Agreement that may be necessary or appropriate in order
to arrive at an equitable solution. Contractor performance shall be extended for a number of
days equal to the duration of the force majeure. Contractor shall be entitled to an extension
of time only and, in no event, shall Contractor be entitled to any increased costs, additional
compensation, or damages of any type resulting from such force majeure delays.

9. INSPECTION AND ACCEPTANCE OF THE WORK. Contractor shall report its progress to the City
Project Manager as set forth herein. All services, work, and materials provided by Contractor
under this Agreement shall be provided to the satisfaction and approval of the Project Manager.
A. The Project Manager shall decide all questions regarding the quality, acceptability, and/or

fitness of materials furnished, or workmanship performed, the rate of progress of the work,
the interpretation of the plans and specifications, and the acceptable fulfillment of the
Agreement, in his or her sole discretion, based upon both the requirements set forth by City
and the information provided by Contractor in its Proposal. The authority vested in the
Project Manager pursuant to this paragraph shall be confined to the direction or specification
of what is to be performed under this Agreement and shall not extend to the actual execution
of the work.

B. Neither the Project Manager's review of Contractor's work nor recommendations made by
Project Manager pursuant to this Agreement will impose on Project Manager any



@ ALA CONTRACT# CIP/230150

responsibility to supervise, direct, or control Contractor’s work in progress or for the means,
methods, techniques, sequences, or procedures of construction or safety precautions or
programs incident Contractor’s furnishing and performing the work.

10. TERMINATION AND DEFAULT. Either party, upon determination that the other party has failed
or refused to perform or is otherwise in breach of any obligation or provision under this
Agreement or the Contract Document, may give written notice of default to the defaulting party
in the manner specified for the giving of notices herein. Termination of this Agreement by either
party for any reason shall have no effect upon the rights or duties accruing to the parties prior to
termination.

A. Termination by City for Cause. City shall have the right to terminate this Agreement
immediately, in whole or in part, upon the failure of Contractor to carry out any obligation,
term, or condition of this Agreement. City’s election to terminate the Agreement for default
shall be communicated by providing Contractor written notice of termination in the manner
specified for the giving of notices herein. Any notice of termination given to Contractor by
City shall be effective immediately, unless otherwise provided therein, upon the occurrence
of any one or more of the following events:

(1) Contractor fails to timely and properly perform any of the services set forth in the
specifications of the Agreement;

(2) Contractor provides material that does not meet the specifications of the Agreement;

(3) Contractor fails to complete the work required within the time stipulated in the
Agreement; or

(4) Contractor fails to make progress in the performance of the Agreement and/or gives City
reason to believe that Contractor cannot or will not perform to the requirements of the
Agreement.

B. Contractor’'s Opportunity to Cure Default. City may, in its sole discretion, provide
Contractor with an opportunity to cure the violations set forth in City’'s notice of default to
Contractor. Contractor shall commence to cure the violations immediately and shall diligently
and continuously prosecute such cure to completion within a reasonable time as determined
by City. If the violations are not corrected within the time determined to be reasonable by
City or to the reasonable satisfaction of City, City may, without further notice, declare
Contractor to be in breach of this Agreement and pursue all remedies available at law or
equity, to include termination of this Agreement without further notice.

C. City's Remedies Upon Contractor Default. In the event that Contractor fails to cure any
default under this Agreement within the time period specified in this section, City may pursue
any remedies available at law or equity, including, without limitation, the following:

(1) City shall be entitled to terminate this Agreement without further notice;

(2) City shall be entitled to hire another contractor to complete the required work in
accordance with the needs of City;

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney's fees
arising from Contractor’s default prior to termination; and

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i) deduction
from any unpaid balances owed to Contractor; or (ii) placing a claim against the public
construction bond; or (iii) any other remedy as provided by law.

D. Termination for Convenience. City reserves the right to terminate this Agreement in whole
or in part at any time for the convenience of City without penalty or recourse. The Project
Manager shall provide written notice of the termination. Upon receipt of the notice,
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11.

12.

13.

14.

15.

Contractor shall immediately discontinue all work as directed in the notice, notify all
subcontractors of the effective date of the termination, and minimize all further costs to City
including, but not limited to, the placing of any and all orders for materials, facilities, or
supplies, in connection with its performance under this Agreement. Contractor shall be
entitled to receive compensation solely for: (1) the actual cost of the work completed in
conformity with this Agreement; and/or (2) such other costs incurred by Contractor as
permitted under this Agreement and approved by City.

WARRANTY. Contractor warrants that all labor, materials, and equipment furnished under the
agreement are new, of the type and quality required for the Project, and installed in a good and
workmanlike manner in accordance with the Contract Documents. Contractor shall guarantee
that the work shall be free from any defects in workmanship for a period of not less than THREE
(3) years from the date of Final Completion for each project. Contractor shall guarantee that the
materials provided shall be free from any defects for the longer of: (1) THREE (3) years from the
date of Final Completion for each project; or (2) the period of warranty provided by any supplier
or manufacturer. All written manufacturers’ warranties for materials supplied must be provided
to the City Project Manager before final payment will be authorized.

DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional costs
attributable to any delays, inefficiencies, or interference in the performance of this contract
occasioned by any act or omission to act by the City except as provided in the Agreement. The
Contractor also agrees that any such delay, inefficiency, or interference shall be compensated for
solely by an extension of time to complete the performance of the work in accordance with the
provision in the standard specification.

MAINTENANCE AND GUARANTEE BOND. Prior to final Payment, Contractor shall furnish a
Maintenance and Guarantee Bond in the amount of 10% OF THE TOTAL PROJECT VALUE for a
period of THREE (3) years for labor and THREE (3) years for materials from the date of
Substantial Completion. Prior to the City's receipt of Contractor’s fully executed Maintenance and
Guarantee Bond, Contractor will warrant all labor and materials completed pursuant to this
Agreement.

PUBLIC CONSTRUCTION BOND. As required by section 255.05, Florida Statutes, Contractor
shall furnish a certified and recorded Public Construction Bond in the amount of FIVE HUNDRED
THOUSAND AND NO/100 DOLLARS ($500,000) as security for the faithful performance of the
work as required and set forth in Exhibit A — Scope of Work within the time set forth for
performance under this Agreement and for prompt payments to all persons defined in section
713.01, Florida Statutes, who furnish labor, services, or materials for the completion of the work
provided for herein.

CONSTRUCTION SURVEY LAYOUT. The City Engineer/City Project Manager may, as required,
establish a number of benchmarks on the project which in their opinion will enable the Contractor
to perform the work. If Contractor shall remove or destroy any stake, marker or benchmark on
the work without first having secured the approval of the City Engineer/City Project Manager,
such stake, or benchmark shall be re-established by and at Contractor’s expense. It shall be the
responsibility of Contractor to preserve all adjacent property corner markers which might be
affected by their operations and replace same if undermined. Corner locations known by City will
be made available to Contractor. All original field notes, calculations, and other documents
developed by the surveyor in conjunction with this work shall be given to City and become City
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property. All surveying work must be in accordance with Chapters 177 and 472 of Florida Statutes
and Chapter 61G17 of the Florida Administrative Code.

16. PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor’s
performance. Any such evaluation will become public record.

17. NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into an
Agreement with the City of Ocala and fails to complete the contract term, for any reason, shall
be subject to future bidding suspension for a period of ONE (1) year and bid debarment for a
period of up to THREE (3) years for serious contract failures.

18. CONTRACTOR REPRESENTATIONS. Contractor expressly represents that:

A.

Contractor has read and is fully familiar with all the terms and conditions of this Agreement,
the Contract Documents, and other related data and acknowledges that they are sufficient in
scope and detail to indicate and convey understanding of all terms and conditions of the
work to be performed by Contractor under this Agreement.

Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies, discrepancies,
or omissions discovered by Contractor in the Contract Documents, and that the City's written
resolution of same is acceptable to Contractor.

Contractor has had an opportunity to visit, has visited, or has had an opportunity to examine
and ask questions regarding the sites upon which the work is to be performed and is satisfied
with the site conditions that may affect cost, progress, and performance of the work, as
observable or determinable by Contractor’'s own investigation.

Contractor is satisfied with the site conditions that may affect cost, progress, and performance
of the work, as observable or determinable by Contractor’s own investigation.

Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances which
may affect cost, progress, or its performance under this Agreement whatsoever.

Public Entity Crimes. Neither Contractor, its parent corporations, subsidiaries, members,
shareholders, partners, officers, directors or executives, nor any of its affiliates, contractors,
suppliers, subcontractors, or consultants under this Agreement have been placed on the
convicted vendor list following a conviction of a public entity crime. Contractor understands
that a “public entity crime” as defined in section 287.133(1)(g), Florida Statutes, is “a violation
of any state or federal law by a person with respect to and directly related to the transaction
of business with any public entity or with an agency or political subdivision of any other state
or with the United States..." Contractor further understands that any person or affiliate who
has been placed on the convicted vendor list following a conviction for a public entity crime:
(1) may not submit a bid, proposal, or reply on a contract: (a) to provide any goods or services
to a public entity; (b) for the construction or repair of a public building or public work; or (c)
for leases of real property to a public entity; (2) may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity; and
(3) may not transact business with any public entity in excess of the threshold amount
provided in section 287.017, Florida Statutes, for CATEGORY TWO for a period of 36 months
from the date of being placed on the convicted vendor list.

19. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of the Contractor:

A.

Contractor shall competently and efficiently supervise, inspect, and direct all work to be
performed under this Agreement, devoting such attention thereto and applying such skills
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20.

21.

22.

and expertise as may be necessary to perform the work in accordance with the Contract
Documents.

B. Contractor shall be solely responsible for the means, methods, techniques, sequences, or
procedures of construction and safety precautions or programs incident thereto.

C. Contractor shall be responsible to see that the finished work complies accurately with the
contract and the intent thereof.

D. Contractor shall comply with all local, state, and Federal laws, regulations, and ordinances
which may affect cost, progress, or its performance under this Agreement, to include
obtaining all permits, licenses, and other authorizations necessary for the prosecution of the
work and be responsible for all costs associated with same.

E. Contractor shall operate and cause all construction equipment and materials supplied for or
intended to be utilized in the Project to be operated and stored in only those areas prescribed
by City. This includes the operations of workmen.

F. Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and storage
of all construction equipment and materials supplied for or intended to be utilized in the
Project, whether furnished by Contractor or City. Contractor shall be responsible for
providing adequate safeguards to prevent loss, theft, damage, or commingling with other
materials or projects.

G. Contractor shall continue its performance under this Agreement during the pendency of any
dispute or disagreement arising out of or relating to this Agreement, except as Contractor
and City may otherwise agree in writing.

NO EXCLUSIVITY. It is expressly understood and agreed by the parties that this is not an
exclusive agreement. Nothing in this Agreement shall be construed as creating any exclusive
arrangement with Contractor or as prohibit City from either acquiring similar, equal, or like goods
and/or services or from executing additional contracts with other entities or sources.
RIGHT OF ACCESS AND OTHER WORK PERFORMED BY THIRD PARTIES. City may perform
additional work related to the Project itself, or have additional work performed by utility service
companies, or let other direct contracts therefore which shall contain General Conditions similar
to these. Contractor shall afford the utility service companies and the other contractors who are
parties to such direct contracts (or City, if City is performing the additional work with City's
employees) reasonable opportunity for the introduction and storage of materials and equipment
and the execution of work and shall properly connect and coordinate his work with theirs.

A. If any part of Contractor's work depends for proper execution or results upon the work of any
such other contractor or utility service company (or City), Contractor shall inspect and
promptly report to City in writing any latent or apparent defects or deficiencies in such work
that render it unsuitable for such proper execution and results. Contractor's failure to so
report shall constitute an acceptance of the other work as fit and proper for integration with
Contractor’'s work except for latent or non-apparent defects and deficiencies in the other
work.

B. Contractor shall do all cutting, fitting, and patching of work that may be required to make the
parts come together properly and integrate with such other work. Contractor shall not
endanger any work of others by cutting, excavating, or otherwise altering their work, and will
only cut or alter their work with the written consent of City.

STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt,

inspection, acceptance, handling, and storage of equipment and materials (whether furnished by

Contractor or City) to be utilized in the performance of or incorporated into the work.
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23.

24.

25.

26.

217.

RESPONSIBILITIES OF CITY. City or its representative shall issue all communications to
Contractor. City has the authority to request changes in the work in accordance with the terms
of this Agreement and with the terms in Exhibit A — Scope of Work. City has the authority to
stop work or to suspend any work.

COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and keep in
full force, effect, and good standing for the life of this Agreement a policy of commercial auto
liability insurance with a minimum combined single limit of One Million Dollars ($1,000,000) per
occurrence for bodily injury and property damage arising out of Contractor’'s operations and
covering all owned, hired, scheduled, and non-owned automobiles utilized in said operations. If
Contractor does not own vehicles, Contractor shall maintain coverage for hired and non-owned
automobile liability, which may be satisfied by way of endorsement to Contractor's Commercial
General Liability policy or separate Commercial Automobile Liability policy.

COMMERCIAL GENERAL LIABILITY INSURANCE. Contractor shall procure, maintain, and keep
in full force, effect, and good standing for the life of this Agreement a policy of commercial
general liability insurance with limits not less than:

A. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for bodily injury, property damage,
and personal and advertising injury; and

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for products and completed
operations.

C. Policy must include coverage for contractual liability and independent contractors.

The City, a Florida municipal corporation, and its officials, employees, and volunteers are to

be covered as additional insureds with a CG 20 26 04 13 Additional Insured — Designated

Person or Organization Endorsement or similar endorsement providing equal or broader

Additional Insured Coverage with respect to liabilities arising out of activities performed by

or on behalf of Contractor. This coverage shall contain no special limitation on the scope of

protection to be afforded to the City, its officials, employees, and volunteers.

WORKERS' COMPENSATION AND EMPLOYER'’S LIABILITY. Contractor shall procure, maintain,
and keep in full force, effect, and good standing for the life of this Agreement adequate workers’
compensation and employer’s liability insurance covering all of its employees in at least such
amounts as required by Chapter 440, Florida Statutes, and all other state and federal workers’
compensation laws, including the U.S. Longshore Harbor Workers' Act and the Jones Act, if
applicable. Contractor shall similarly require any and all of its subcontractors to afford such
coverage for all of its employees as required by applicable law. Contractor shall waive and shall
ensure that Contractor’s insurance carrier waives, all subrogation rights against the City of Ocala
and its officers, employees, and volunteers for all losses or damages. Contractor’s policy shall be
endorsed with WC 00 03 13 Waiver of our Right to Recover from Others or its equivalent.
Exceptions and exemptions to this Section may be allowed at the discretion of the City's
Risk Manager on a case-by-case basis in accordance with Florida Statutes and shall be
evidenced by a separate waiver.

MISCELLANEOUS INSURANCE PROVISIONS.

O

A. Contractor's insurance coverage shall be primary insurance for all applicable policies. The
limits of coverage under each policy maintained by Contractor shall not be interpreted as
limiting Contractor’s liability or obligations under this Agreement. City does not in any way
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represent that these types or amounts of insurance are sufficient or adequate enough to
protect Contractor’s interests or liabilities or to protect Contractor from claims that may arise
out of or result from the negligent acts, errors, or omissions of Contractor, any of its agents
or subcontractors, or for anyone whose negligent act(s) Contractor may be liable.

B. No insurance shall be provided by the City for Contractor under this Agreement and
Contractor shall be fully and solely responsible for any costs or expenses incurred as a result
of a coverage deductible, co-insurance penalty, or self-insured retention to include any loss
not covered because of the operation of such deductible, co-insurance penalty, self-insured
retention, or coverage exclusion or limitation.

C. Certificates of Insurance. No work shall be commenced by Contractor under this Agreement
until the required Certificate of Insurance and endorsements have been provided nor shall
Contractor allow any subcontractor to commence work until all similarly required certificates
and endorsements of the subcontractor have also been provided. Work shall not continue
after expiration (or cancellation) of the Certificate of Insurance and work shall not resume
until a new Certificate of Insurance has been provided. Contractor shall provide evidence
of insurance in the form of a valid Certificate of Insurance (binders are unacceptable)
prior to the start of work contemplated under this Agreement to: City of Ocala.
Attention: Procurement & Contracting Department, Address: 110 SE Watula Avenue,
Third Floor, Ocala Florida 34471, E-Mail: vendors@ocalafl.org. Contractor's Certificate
of Insurance and required endorsements shall be issued by an agency authorized to do
business in the State of Florida with an A.M. Best Rating of A or better. The Certificate of
Insurance shall indicate whether coverage is being provided under a claims-made or
occurrence form. If any coverage is provided on a claims-made form, the Certificate of
Insurance must show a retroactive date, which shall be the effective date of the initial contract
or prior. Failure to Maintain Coverage. In the event Contractor fails to disclose each applicable
deductible/self-insured retention or obtain or maintain in full force and effect any insurance
coverage required to be obtained by Contractor under this Agreement, Contractor shall be
considered to be in default of this Agreement.

D. City as an Additional Insured. The City of Ocala shall be named as an Additional Insured and
Certificate Holder on all liability policies identified in this Section with the exception of
Workers' Compensation and Professional Liability policies.

E. Notice of Cancellation of Insurance. Contractor's Certificate of Insurance shall provide
THIRTY (30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-
payment of premium. In the vent that Contractor’s insurer is unable to accommodate the
cancellation notice requirement, it shall be the responsibility of Contractor to provide the
proper notice. Such notification shall be in writing by registered mail, return receipt
requested, and addressed to the certificate holder. Additional copies may be sent to the City
of Ocala at vendors@ocalafl.org.

F. Failure to Maintain Coverage. The insurance policies and coverages set forth above are
required and providing proof of and maintaining insurance of the types and with such terms
and limits set forth above is a material obligation of Contractor. Contractor’s failure to obtain
or maintain in full force and effect any insurance coverage required under this Agreement
shall constitute material breach of this Agreement.

G. Severability of Interests. Contractor shall arrange for its liability insurance to include, or be
endorsed to include, a severability of interests/cross-liability provision so that the “City of
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Ocala” (where named as an additional insured) will be treated as if a separate policy were in
existence, but without increasing the policy limits.

28. SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and

29.

30.

31.

supervising all safety precautions and programs in connection with the Work. Contractor shall

make an effort to detect hazardous conditions and shall take prompt action where necessary to

avoid accident, injury or property damage. EPA, DEP, OSHA and all other applicable safety laws

and ordinances shall be followed as well as American National Standards Institute Safety

Standards. Contractor shall take all necessary precautions for the safety of, and shall provide the

necessary protection to prevent damage, injury, or loss to:

A. All employees on the work and other persons that may be affected thereby;

B. All work, materials and equipment to be incorporated therein, whether in storage on or off
the site; and

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by Contractor,

any subcontractor, or anyone directly or indirectly employed by any of them, or anyone for whose

acts any of them may be liable, shall be remedied by Contractor. Contractor's duties and

responsibilities for the safety and protection of the work shall continue until such time as the

work is completed and accepted by City.

TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local traffic

conditions to all extents possible. The Contractor is responsible for establishing and maintaining

appropriate traffic control and barricades. The Contractor shall provide sufficient signing, flagging

and barricading to ensure the safety of vehicular and pedestrian traffic at all locations where work

is being done under this Agreement.

A. In addition to the requirements set forth in bid, the Contractor shall maintain at all times a
good and sufficient fence, railing or barrier around all exposed portions of said work in such
a manner as to warn vehicular and pedestrian traffic of hazardous conditions.

B. Should Contractor fail to properly barricade his work or stored material sites in the manner
outlined above, the City may have the necessary barricading done, and all cost incurred for
said barricading shall be charged to the Contractor.

WORK SITE AND CLEANUP. Daily, during the progress of the work, Contractor shall keep the
premises free from accumulations of waste materials, rubbish, and all other debris resulting from
the work. At the completion of the work, Contractor shall remove all waste materials, rubbish,
and debris from and about the premises, as well as all tools, appliances, construction equipment
and machinery, and surplus materials, and shall leave the site clean and ready for occupancy by
City. Contractor shall provide an inventory listing of all surplus materials in an area designated by
City. Contractor shall restore to their original condition those portions of the site not designated
or alteration by the Contract.

NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the contract,
the Contractor shall not discriminate against any employee or applicant for employment because
of race, color, religion, ancestry, national origin, sex, pregnancy, age, disability, sexual orientation,
gender identity, marital or domestic partner status, familial status, or veteran status and shall take
affirmative action to ensure that an employee or applicant is afforded equal employment
opportunities without discrimination. Such action shall be taken with reference to, but not limited
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32.

33.

34.

35.

36.

37.

to: recruitment, employment, termination, rates of pay or other forms of compensation and
selection for training or retraining, including apprenticeship and on-the-job training.
SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or give
rise to any duty owed by City or its representatives to any subcontractor of Contractor or any
other persons or organizations having a direct contract with Contractor, nor shall it create any
obligation on the part of City or its representatives to pay or seek payment of any monies to any
subcontractor of Contractor or any other persons or organizations having a direct contract with
Contractor, except as may otherwise be required by law. City shall not be responsible for the acts
or omissions of any Contractor, subcontractor, or of any of their agents or employees, nor shall
it create any obligation on the part of City or its representatives to pay or to seek the payment
of any monies to any subcontractor or other person or organization, except as may otherwise be
required by law.

EMERGENCIES. In an emergency affecting the welfare and safety of life or property, Contractor,
without special instruction or authorization from the City Project Manager, is hereby permitted,
authorized and directed to act at its own discretion to prevent threatened loss or injury. Except
in the case of an emergency requiring immediate remedial work, any work performed after
regular working hours, on Saturdays, Sundays or legal holidays, shall be performed without
additional expense to the City unless such work has been specifically requested and approved by
the City Project Manager. Contractor shall be required to provide to the City Project Manager
with the names, addresses and telephone numbers of those representatives who can be
contacted at any time in case of emergency. Contractor's emergency representatives must be
fully authorized and equipped to correct unsafe or excessively inconvenient conditions on short
notice by City or public inspectors.

INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under this
Agreement, Contractor and any agent or employee of Contractor shall be deemed at all times to
be an independent contractor and shall be wholly responsible for the manner in which it performs
the services and work required under this Agreement. Neither Contractor nor its agents or
employees shall represent or hold themselves out to be employees of City at any time. Neither
Contractor nor its agents or employees shall have employee status with City. Nothing in this
Agreement shall constitute or be construed to create any intent on the part of either party to
create an agency relationship, partnership, employer-employee relationship, joint venture
relationship, or any other relationship which would allow City to exercise control or discretion
over the manner or methods employed by Contractor in its performance of its obligations under
this Agreement.

ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is
reasonably necessary for Contractor to perform its obligations under this Agreement.
ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to any
third party without the prior express approval of the other party, which shall not be unreasonably
withheld.

RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by Contractor
under this Agreement be abandoned, or should Contractor become insolvent, or if Contractor
shall assign or sublet the work to be performed hereunder without the written consent of City,
the City Project Manager shall have the power and right to hire and acquire additional men and
equipment, supply additional material, and perform such work as deemed necessary for the
completion of this Agreement. Under these circumstances, all expenses and costs actually
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38.

39.

40.

41.

42.

incurred by City to accomplish such completion shall be credited to City along with amounts

attributable to any other elements of damage and certified by the Project Manager. The City

Project Manager's certification as to the amount of such liability shall be final and conclusive.

PUBLIC RECORDS. The Contractor shall comply with all applicable provisions of the Florida

Public Records Act, Chapter 119, Florida Statutes. Specifically, the Contractor shall:

A. Keep and maintain public records required by the public agency to perform the service.

B. Upon request from the public agency’s custodian of public records, provide the public agency
with a copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida
Statutes, or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of the
contract term and following completion of the contract if the Contractor does not transfer
the records to the public agency.

D. Upon completion of the contract, transfer, at no cost, to the public agency all public records
in possession of the Contractor or keep and maintain public records required by the public
agency to perform the service. If the Contractor transfers all public records to the public
agency upon completion of the contract, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion of the
contract, the Contractor shall meet all applicable requirements for retaining public records.
All records stored electronically must be provided to the public agency, upon request from
the public agency’s custodian of public records, in a format that is compatible with the
information technology systems of the public agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’'S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: CITY OF OCALA,
OFFICE OF THE CITY CLERK; 352-629-8266; E-mail: clerk@ocalafl.org;
City Hall, 110 SE Watula Avenue, Ocala, FL 34471.

AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews,
investigations, or audits relating to this Agreement as deemed necessary by the Florida Office of
the Inspector General, the City's Internal or External auditors or by any other Florida official with
proper authority.

PUBLICITY. Contractor shall not use City’s name, logo, seal or other likeness in any press release,
marketing materials, or other public announcement without City’s prior written approval.
E-VERIFY. In accordance with Executive Order 11-116, Contractor shall utilize the U.S. Agency of
Homeland Security’s E-Verify system, https://e-verify.uscis.gov/emp, to verify the employment
eligibility of all employees hired during the term of this Agreement. Contractor shall also require
all subcontractors performing work under this Agreement to utilize the E-Verify system for any
employees they may hire during the term of this Agreement.

CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of their
bid, the name of any officer, director, or agent who may be employed by the City. Contractor
shall further disclose the name of any City employee who owns, directly or indirectly, any interest
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43.

44,

45.

46.

47.

in Contractor’s business or any affiliated business entity. Any additional conflicts of interest that
may occur during the contract term must be disclosed to the City of Ocala Procurement
Department.

WAIVER. The failure or delay of any party at any time to require performance by another party
of any provision of this Agreement, even if known, shall not affect the right of such party to
require performance of that provision or to exercise any right, power or remedy hereunder. Any
waiver by any party of any breach of any provision of this Agreement should not be construed
as a waiver of any continuing or succeeding breach of such provision, a waiver of the provision
itself, or a waiver of any right, power or remedy under this Agreement. No notice to or demand
on any party in any circumstance shall, of itself, entitle such party to any other or further notice
or demand in similar or other circumstances.

SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this Agreement
shall be interpreted in such a manner as to be effective and valid under the applicable law. Should
any portion of this Agreement be declared invalid for any reason, such declaration shall have no
effect upon the remaining portions of this Agreement.

INDEMNITY. Contractor shall indemnify and hold harmless City and its elected officials,
employees and volunteers against and from all damages, claims, losses, costs, and expenses,
including reasonable attorneys’ fees, which City or its elected officials, employees or volunteers
may sustain, or which may be asserted against City or its elected officials, employees or
volunteers, arising out of the activities contemplated by this Agreement including, without
limitation, harm or personal injury to third persons during the term of this Agreement to the
extent attributable to the actions of Contractor, its agents, and employees.

NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign
immunity by the City to which sovereign immunity may be applicable, or of any rights or limits
of liability existing under Florida Statute § 768.28. This term shall survive the termination of all
performance or obligations under this Agreement and shall be fully binding until any proceeding
brought under this Agreement is barred by any applicable statute of limitations.

NOTICES. All notices, certifications or communications required by this Agreement shall be given
in writing and shall be deemed delivered when personally served, or when received if by facsimile
transmission with a confirming copy mailed by registered or certified mail, postage prepaid,
return receipt requested. Notices can be concurrently delivered by e-mail. All notices shall be
addressed to the respective parties as follows:

If to Contractor: Marion Rock, LLC
Attention: Nicole Almanza
5979 SE Maricamp Road
Ocala, Florida 34472
Phone: 352-687-2023
E-mail: nicole.marionrock@gmail.com

If to City of Ocala: Daphne M. Robinson, Esq., Contracting Officer
City of Ocala
110 SE Watula Avenue, Third Floor
Ocala, Florida 34471
Phone: 352-629-8343
E-mail: notices@ocalafl.org
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48.

Copy to: William E. Sexton, Esq., City Attorney
City of Ocala
110 SE Watula Avenue, Third Floor
Ocala, Florida 34471
Phone: 352-401-3972
E-mail: cityattorney@ocalafl.org

ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for the
enforcement of this Agreement, or because of an alleged dispute, breach, default or
misrepresentation in connection with any provision of this Agreement, the successful or
prevailing party shall be entitled to recover reasonable attorneys' fees, sales and use taxes, court
costs and all expenses reasonably incurred even if not taxable as court costs (including, without
limitation, all such fees, taxes, costs and expenses incident to arbitration, appellate, bankruptcy
and post-judgment proceedings), incurred in that civil action, arbitration or legal proceeding, in
addition to any other relief to which such party or parties may be entitled. Attorneys' fees shall
include, without limitation, paralegal fees, investigative fees, administrative costs, sales and use
taxes and all other charges reasonably billed by the attorney to the prevailing party.

49.JURY WAIVER. IN ANY CIVIL ACTION, COUNTERCLAIM, OR PROCEEDING,

50.

51.

52.

WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF, CONCERNS, OR
RELATES TO THIS AGREEMENT, ANY AND ALL TRANSACTIONS CONTEMPLATED
HEREUNDER, THE PERFORMANCE HEREOF, OR THE RELATIONSHIP CREATED
HEREBY, WHETHER SOUNDING IN CONTRACT, TORT, STRICT LIABILITY, OR
OTHERWISE, TRIAL SHALL BE TO A COURT OF COMPETENT JURISDICTION AND
NOT TO A JURY. EACH PARTY HEREBY IRREVOCABLY WAIVES ANY RIGHT IT MAY
HAVE TO A TRIAL BY JURY. NEITHER PARTY HAS MADE OR RELIED UPON ANY
ORAL REPRESENTATIONS TO OR BY ANY OTHER PARTY REGARDING THE
ENFORCEABILITY OF THIS PROVISION. EACH PARTY HAS READ AND
UNDERSTANDS THE EFFECT OF THIS JURY WAIVER PROVISION.

GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and made
pursuant to the laws of the State of Florida and shall in all respects be governed, construed,
applied and enforced in accordance with the laws of the State of Florida.

JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations,
anticipated performance and execution of this Agreement occurred or shall occur in Marion
County, Florida. Any civil action or legal proceeding arising out of or relating to this Agreement
shall be brought only in the courts of record of the State of Florida in Marion County or the
United States District Court, Middle District of Florida, Ocala Division. Each party consents to the
exclusive jurisdiction of such court in any such civil action or legal proceeding and waives any
objection to the laying of venue of any such civil action or legal proceeding in such court and/or
the right to bring an action or proceeding in any other court. Service of any court paper may be
effected on such party by mail, as provided in this Agreement, or in such other manner as may
be provided under applicable laws, rules of procedures or local rules.

REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include their
successors, assigns, heirs, administrators, and legal representatives, all whom shall be bound by
the provisions hereof.
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53.

54.

55.

56.

57.

58.

59.

60.

MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is a
result of negotiations between Contractor and City, and the Agreement shall not be construed in
favor of, or against, either party because of that party having been more involved in the drafting
of the Agreement.

SECTION HEADINGS. The section headings herein are included for convenience only and shall
not be deemed to be a part of this Agreement.

RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is intended
to confer any rights or remedies under or because of this Agreement on any persons other than
the parties hereto and their respective legal representatives, successors and permitted assigns.
Nothing in this Agreement is intended to relieve or discharge the obligation or liability of any
third persons to any party to this Agreement, nor shall any provision give any third persons any
right of subrogation or action over or against any party to this Agreement.

AMENDMENT. No amendment to this Agreement shall be effective except those agreed to in
writing and signed by both parties to this Agreement.

COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be an
original and all of which shall constitute the same instrument.

ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any form
whatsoever, will accept and agree to be bound by said electronic signature to all terms and
conditions of this Agreement. Further, a duplicate or copy of the Agreement that contains a
duplicated or non-original signature will be treated the same as an original, signed copy of this
original Agreement for all purposes.

ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire
Agreement between the parties hereto with respect to the subject matter hereof. There are no
other representations, warranties, promises, agreements or understandings, oral, written or
implied, among the Parties, except to the extent reference is made thereto in this Agreement. No
course of prior dealings between the parties and no usage of trade shall be relevant or admissible
to supplement, explain, or vary any of the terms of this Agreement. No representations,
understandings, or agreements have been made or relied upon in the making of this Agreement
other than those specifically set forth herein.

LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party individually
warrants that he or she has full legal power to execute this Agreement on behalf of the party for
whom he or she is signing, and to bind and obligate such party with respect to all provisions
contained in this Agreement.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK. SIGNATURE PAGE TO FOLLOW.]
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IN WITNESS WHEREOF, the parties have executed this Agreement

ATTEST:

Angel B. Jacobs
City Clerk

Approved as to form and legality:

William E. Sexton, Esq.
City Attorney
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CITY OF OCALA

James P. Hilty, Sr.
City Council President

MARION ROCK, LLC

By:

(Printed Name)

Title:

(Title of Authorized Signatory)



EXHIBIT A - SCOPE OF WORK CONTRACT# CIP/230150

BACKGROUND

Contractor shall provide services for the Drainage Rehabilitation Improvement Program.

Contractor must perform all work to current City of Ocala Standards and Specifications throughout the
duration of this Agreement.

Contractor is responsible for providing all materials, labor, and equipment (in good working condition)
to complete the assigned projects.

All work shall be coordinated with City Project Manager Brian Hutchinson, 352-401-6935, e-mail:
whutchinson@ocalafl.org.

LABOR REQUIREMENTS

1.

Maintenance of Traffic (MOT)/Temporary Traffic Control (TTC) Certification: One (1) person who
is MOT certified must be on site at all times during construction.

Additional Work: If work has no line-item unit price in Exhibit B - Price Proposal, a written proposal
of the work must be e-mailed to the City Project Manager and agreed upon in writing by the City prior
to the commencement of work.

Labor Requirements: Contractor and all subcontractors will be required to conform to the labor
standards and employment requirements set forth in the Agreement. All work shall be performed under
the supervision of a qualified, competent foreman or supervisor.

PERMIT REQUIREMENTS AND MOT/TTC PLAN

1.

Permits Required: Contractor will be responsible for obtaining the following City of Ocala permits at
no additional cost to the City:
e Right-of-Way (ROW) Utilization

Estimated Permit Cost: The ROW permit cost will be waived upon submission.

Permit Application: The ROW Utilization Permit Application is available under “Documents” at:
https://www.ocalafl.org/government/city-departments-a-h/city-engineer-s-office

Permit Submission Requirements:

A. If Road Closure is Needed: Contractor must submit a City of Ocala ROW permit and MOT/TTC
Plan a minimum of two (2) weeks prior to the projected time the project will start.

If Lane Closure is not Needed: Contractor must submit a City of Ocala ROW permit and MOT/TTC
Plan a minimum of one (1) week prior to the projected time the project will start.

GENERAL, STORMWATER, ROAD CONSTRUCTION
1.

Clearing and Grubbing
Surveys/As-builts

Grading

Seed, Mulch and Sod Restorations
Removal and Replacement of Fencing

Installation of New Fencing
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Miscellaneous Concrete

Installation of new Stormwater Systems
Cleaning of Existing Pipe Structures
Installation of Stormwater Filtration Systems

» The diameter of the manholes are six feet.

« The filtration boxes range for 10" deep to 25’ deep depending on project type.
 City shall provide the filtration systems. Contractor is responsible for installation.
Ditch Replacement and or Improvements

12.  Sinkhole Repair

13.  Crane Contracting

14.  Construct of New DRAs

15.  De-Mucking of Existing DRAs

16.  Abandonments of Existing Stormwater Infrastructure
17.  Directional Boring

18.  Installation of new Stormwater Force Mains

19. Jack and Bore

20.  By-Pass Pumping

21.  Removal and Replacement of Asphalt - Lane width or 10’ each side of cuts (anytime asphalt will not
be replaced within 24 hours of removal either Temp asphalt or pavement will be required)

22.  Removal and Replacement Concrete Sidewalks, and Curb

23. Removal and Replacement of Traffic Signs, Striping and Signal Loops

24. Installation of Pavement Markings

Note***Concreate Line Items shall include all apparatuses that are in the Standard Specifications
Book and M&P (Measurement and Payment)

SUBCONTRACTORS

Contractor must perform a minimum of 60% of the work with their own forces.

MOBILIZATION AND MAINTENANCE OF TRAFFIC/TEMPORARY TRAFFIC CONTROL

1. Mobilization: Obtaining of required permits and the moving of the Contractors operations and
equipment required for construction. Provide on-site construction power and wiring, as needed.
Provide on-site sanitary facilities as required by Governing agencies. Contractor will not be permitted
to use the City sanitary facilities during construction. Posting of OSHA required notices and establishing
of safety programs and procedures.

Maintenance of Traffic (MOT)/Temporary Traffic Control (TTC): Maintain traffic per FDOT 100
series index within the limits of the project for the duration of the construction period, including any
temporary suspensions of the work. Contractor shall construct and maintain detours.
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A. Contractor shall provide facilities for access to residences, businesses, etc., along the project.
Furnish, install and maintain traffic control and safety devices during construction. Furnish and
install work zone pavement markings for MOT/TTC in construction areas. Provide any other special
requirements for safe and expeditious movement of traffic specified in the Plans.

MOT/TTC includes all facilities, devices and operations as required for safety and convenience of
the public within the work zone. Do not maintain traffic over those portions of the project where
no work is to be accomplished or where construction operations will not affect existing roads. Do
not obstruct or create a hazard to any traffic during the performance of the work and repair any
damage to existing pavement open to traffic. FDOT Design Standards are the minimum standards
for the use in the development of all Traffic Control Plans (TCPs).

. Contractor must have one (1) person that is MOT/TTC certified on site at all times during
construction.

WORK HOURS

The City's normal working hours are Monday through Friday from 7:00 AM to 5:00 PM.

If additional hours are necessary, the Contractor must give a 48-hour advance notice to the Project
Inspector/City Project Manager. Inspectors are not obligated to work on weekends.

Night work may be allowed, or maybe necessary if it would result in less impact to the public or reduced
safety issues at no extra cost to City.

No work will be permitted on City-observed holidays.

Weather Days: Contractor shall submit a written request to the City Project Manager (e-mail is the
preferred method) for additional days for which work is suspended or delayed by weather.

Weather days shall be reconciled with each monthly pay application for the time period which the
application is submitted and shall be final.

PROJECT SPECIFICATIONS

This project will require the Contractor to follow the following plans and specifications and any other
governing specifications that projects shall be constructed in accordance with:

1.

Project Sign and Construction Details - Is the contractor’s responsibility to ensure Council Members
are correct and kept up to date.

City of Ocala Standard Specifications for Construction of Streets, Stormwater, Traffic, Water
and Sewer Infrastructure (EFFECTIVE FEBRUARY 16, 2023): available at:
https://www.ocalafl.org/government/city-departments-a-h/city-engineer-s-office

Florida Department of Transportation Standard Specifications (FDOT) for Road and Bridge
Construction, latest edition available at:
http://www.fdot.gov/programmanagement/Implemented/SpecBooks/

Marion County Standard Specifications available at:
https://www.marionfl.org/government/departments-facilities-offices/office-of-the-county-
engineer/development-review

Job Site Documents: Contractor must have the above listed documents in addition to up-to-date
copies of shop drawings, plans and bid document at job sites at all times.
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PROJECT REQUIREMENTS AND EXECUTION OF WORK

1.

Project Schedule: Contractor must submit project schedule to the City Project Inspector/Project
Manager for approval. This schedule must be submitted prior to the starting of a project and must be
updated when the schedule is no longer accurate.

As-Builts: Upon final completion of each individual project, two signed and sealed as-builts hard copies
and a CADD file must be submitted and approved by the City.

Material & Construction Equipment: All material and construction equipment must meet FDOT
Standard Specifications for Road and Bridge Construction, latest edition.

Backfilling and Compaction Procedures: Backfilling and compaction shall be performed in
accordance with the FDOT Standard Specifications for Road and Bridge Construction (latest edition)
and the City of Ocala Standard Specifications for Construction of Streets, Stormwater, Traffic, Water
and Sewer Infrastructure (EFFECTIVE FEBRUARY 16, 2023): or as otherwise directed in writing by the
City.

Open Cuts: All open cuts in the pavement (asphalt and concrete) shall be saw cut and made square.
Water must be used during all saw cuts in asphalt or concrete to limit dust.

Damages: Contractor is responsible for any and all damages including but not limited to buildings,
curbing, pavement, landscaping, or irrigation systems caused by their activity. Should any public or
private property be damaged or destroyed, the contractor, at their expense, shall repair or make
restoration as acceptable to the City of destroyed or damaged property no later than one (1) month
from the date damage occurred.

e Anything that is damaged by a sub-contractor is the contractor's responsibility.

Compliance: Contractor shall complete all work performed under this contract in accordance with
policies and procedures of the City of Ocala and all applicable State and Federal laws, policies,
procedures, and guidelines.

Call-Outs: A call-out requires eight (8) workers onsite to be paid the full hourly compensation for the
call-out line item in Exhibit B — Price Proposal. If fewer than eight (8) workers are on site, work shall
be paid at the regular hourly rate.

CONTRACTOR EMPLOYEES AND EQUIPMENT

1.

Contractor must utilize competent employees in performing the work. Employees performing the work
must be properly licensed or qualified as required by the scope/project.

At the request of the City, Contractor must replace any incompetent, unfaithful, abusive, or disorderly
person in their employment. The City and the Contractor must each be promptly notified by the other
of any complaints received.

Contractor shall provide an assigned project manager, who will be the primary point of contact.
Contractor must provide a valid telephone number, email, and address for the City Project Manager.
The telephone must be answered during normal working hours or voicemail must be available to take
a message. An emergency off-hours telephone number must also be provided to the City Project
Manager for emergency work.

Contractor shall locate, protect, and relocate any and all underground utilities necessary to complete
the work specified in this Agreement, and verify all field conditions, measurements, and elevations.
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EXHIBIT A - SCOPE OF WORK CONTRACT# CIP/230150

All workers within the right-of-way shall wear ANSI/ISEA Class 2 apparel (safety vest or equivalent).

Contractor's employees must wear suitable work clothes and personal protective equipment as defined
by OSHA (hard hats, bucket harnesses, etc.) and meeting Manual on Uniform Traffic Control Devices
(MUTCD) requirements as indicated for all work conducted and be as clean and in as good appearance
as the job conditions permit.

Contractor shall operate as an independent contractor and not as an agent, representative, partner or
employee of the City of Ocala, and shall control his operations at the work site, and be solely
responsible for the acts or omissions of its employees.

Contractor and sub-contractor vehicles shall display their company name on the side and all personnel
shall be required to wear a company shirt.

CONTRACTOR RESPONSIBILITIES

1.

5.

Contractor shall complete all work performed under this Agreement in accordance with policies and
procedures of the City of Ocala and all applicable State and Federal laws, policies, procedures, and
guidelines.

Contractor shall obtain and pay for all licenses, additional equipment, dumping and/or disposal fees,
etc., required to fulfill this contract.

Construction shall be performed in compliance with all requirements and instructions of applicable
manufacturers.

Contractor is responsible for any and all damages including but not limited to curbing, pavement,
landscaping, or irrigation systems caused by their activity. Should any public or private property be
damaged or destroyed, the Contractor, at its expense, shall repair or make restoration as acceptable to
the City of destroyed or damaged property no later than one (1) month from the date damage occurred.

Contractor is responsible for reading scope of work and the newly published Specifications Book.

PROJECT SIGNS

1.

Contractor is required to provide two (2) portable signs to be relocated as project progresses at
locations that are approved by City Inspectors.

If during the contract time sign becomes broken or inaccurate, Contractor will replace or make sign
accurate at no extra charge to the City of Ocala. Contractor is required to keep the City Council
members names and positions up to date throughout the contract.

SURVEY LAYOUT

1.

The City Engineer/Project Manager may, as required, establish a number of benchmarks on the project
which in their opinion will enable the Contractor to perform the work.

If the Contractor shall remove or destroy any stake, marker, or benchmark on the work without first
having secured the approval of the City Engineer, such stake, or benchmark shall be re-established by
and at the Contractor’s expense.

It shall be the Contractor’s responsibility to preserve all adjacent property corner markers which might
be affected by their operation and replace same if undermined. Corner locations known by the City will
be available to the Contractor.




EXHIBIT A - SCOPE OF WORK CONTRACT# CIP/230150

4.

All survey work must be in accordance with Chapters 177 and 472 of Florida Statutes and Chapter 61G17
of the Florida Administrative Code.

TESTING REQUIREMENTS

1.

Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests
required. Such inspections and tests shall be performed by independent inspectors, testing
laboratories, or other qualified individuals or entities acceptable to City Engineer.

Results of all required testing and inspections shall be submitted to the project inspector to achieve
Final Completion Certification. For other requirements for Tests and Inspection refer to Article 14 in the
City of Ocala Standard Specifications for Construction of Streets, Stormwater, Traffic, Water and Sewer
Infrastructure (EFFECTIVE FEBRUARY 16, 2023).

EROSION SEDIMENT AND FLOOD CONTROL

1.

2.

Provide, maintain, and operate temporary facilities to control erosion and sediment, and to protect
work and existing facilities from flooding during construction.

Maintain drainage ways and construct temporary drainage facilities to allow runoff to flow properly.

CONSTRUCTION WORK AREAS

1.

The City of Ocala is not responsible for providing property or lay down yards to the Contractor for their
materials or equipment. If private property is used, the City requires a copy of the agreement between
the property owner and the Contractor. Utilizing private property without written permission is
prohibited.

Components of the project, including temporary work and storage areas, will be located on-site per
project. Staging areas will be sited inside the right-of-way or within City property. Material will be
transported to the proper station for construction, assembly, response to possible public concern.

Contractor shall provide on-site sanitary facilities as required by governing agencies. Facilities must be
maintained regularly.

Any work areas in roadways must at least be filled temporarily with asphalt millings or covered with a
FDOT approved steel road plate before the roadway can be opened to traffic. If millings are used, the
Contractor must maintain the millings daily until the millings are replaced with permanent asphalt.

SITE HOUSEKEEPING AND CLEANUP

1.

Waste/Debris: The contractor shall keep the premises free at all times from accumulation of waste
materials and rubbish caused by operations and employees. Contractor will provide approved
containers for collection and disposal of waste materials, debris, and rubbish. Contractor shall dispose
of debris in a legal manner. At least once weekly dispose of such waste materials, debris, and rubbish
off-site.

Cleanup: Periodic cleanup to avoid hazards or interference with operations at the site, and to leave the
site in a reasonable neat condition. Work site will be completely cleaned after each day of work. Sweep
all roadways affected by the construction and where adjacent to work daily.

Water Use: The use of water to prevent the blowing of dust and debris during cutting operations and
or cleaning operations is mandatory.




EXHIBIT A - SCOPE OF WORK CONTRACT# CIP/230150

Individual Project Cleaning: At completion of each individual project, Contractor shall remove from
the site all tools, equipment, surplus materials, debris, temporary facilities, scaffolding, and equipment.
The areas of work shall be swept thoroughly and all marks, stains, rust, dirt, paint drippings, and the
like shall be removed from all new and existing work, to the satisfaction of the City.

Final Cleaning: Upon completion of work, clean entire work, and project site as applicable.

A. Leave the work and adjacent areas affected in a cleaned condition satisfactory to the City Project
Manager/City Engineer.

B. Remove any foreign materials from exposed surfaces.

C. Broom clean exterior paved driveways and parking areas.

D. Hose clean sidewalks and concrete exposed surfaces.

SAFETY

1.

Contractor shall be fully responsible for meeting all OSHA, local, state, and national codes concerning
safety provisions for their employees, sub-contractors, all building and site occupants, staff, public, etc.

Prior to completion, storage and adequate protection of all material and equipment shall be the
Contractor’s responsibility.

In no event shall the City be responsible for any damages to any of the Contractor's lost, damaged,
destroyed or stolen equipment, materials, property, or clothing lost, damaged, destroyed or stolen.

Contractor is responsible for safety precautions while performing work under this Agreement. If any
City representative determines work is being performed in an unsafe manner, City shall order the work
to be stopped.

SUBMITTALS

1.

Provide submittals as required by City of Ocala Standard Specifications for Construction of Streets,
Stormwater, Traffic, Water and Sewer Infrastructure (EFFECTIVE FEBRUARY 16, 2023).

Submit copies of permits and approvals for construction as required by laws and regulations of
governing agencies.

Submit temporary construction parking area plans, storage yard, storage trailer location, staging area
plan, and plan for disposal of waste materials.

WARRANTY

1.

Contractor shall provide a three (3) year material and labor warranty from the date of substantial
completion for each project, against operational failure caused by defective material or workmanship
which occurs during normal use.

All manufacturer warranty documentation and owner manuals must be provided before final payment
request.

SUBSTANTIAL COMPLETION PROCESS

1.

When the Contractor considers the work as substantially complete, the Contractor shall submit to the
City:

A. A written notice that the work or designated portion thereof, is substantially complete.

B. Alist of items to be completed or corrected.
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Within a reasonable time after receipt of such notice, the City will inspect to determine the status of
completion.

Should the City determine that the work is not substantially complete:

A. The City will promptly notify the Contractor in writing, giving the reasons, therefore.

B. The Contractor shall remedy the deficiencies in the work and send a second written notice of
substantial completion to the City.

C. The City will re-inspect the work.

When the City finds that the work is substantially complete, the City shall prepare a Certificate of
Substantial Completion with a list of items (punch list) to be completed or corrected before final
payment.

FINAL COMPLETION PROCESS

1.

When the Contractor considers the work complete, the Contractor shall submit written certification

that:

A. Contract documents have been reviewed.

B. Work has been inspected for compliance with Contract documents.

C. Work has been completed in accordance with Contract documents.

D. Equipment and systems have been tested in the presence of the City representative and are
operational.

City will inspect to verify the status of completion with reasonable promptness after receipt of such
certification.

Should the City consider that the work is incomplete or defective:

A. The City will promptly notify the Contractor in writing, listing the incomplete or defective work.

B. The Contractor shall take immediate steps to remedy the stated deficiencies and send a second
written certification to the City that the work is complete.

C. The City will re-inspect the work.

When the City finds that the work is acceptable under the Contract documents, the City shall request
the Contractor make closeout submittals.

Final Application for Payment: Contractor shall submit the final application for payment in
accordance with the procedures and requirements stated in the scope of work and general conditions.

CONTRACTOR CLOSEOUT DOCUMENTS

Evidence of compliance with requirements of governing authorities.

Consent of Surety to final payment.

Approved project record documents include electronic (CADD) and two (2) hard copy signed and sealed
“As Built” by professional surveyor.

Completion of all submittals as required by Contract documents.

Warranty.




Exhibit B - Price Proposal CONTRACT# CIP/230150
ITEM | DESCRIPTION [ uom | UNIT cosT

GENERAL CONSTRUCTION

G-03 PROJECT SIGN EA $1,000.00
G-04-1 EMERGENCY AFTER HOURS CALL OUT HR $690.00
G-04-2 LABOR & EQUIPMENT HR $424.00
G-05-1 MAINTENANCE OF TRAFFIC DAY $690.00
G-05-2 MAINTENANCE OF TRAFFIC HR $265.00
G-06 SILT FENCE & SEDIMENT CONTROL LF $5.30
G-07 TREE PROTECTION/CONSTRUCTION FENCE LF $10.50
G-08 REMOVE & RELOCATE MAILBOXES EA $300.00
G-09 CLEARING AND GRUBBING - LIGHT Sy $20.00
G-10 CLEARING AND GRUBBING - HEAVY 3 $20.00
G-11 EXCAVATION cY $5.30
G-12-1 IMPORTED BACKFILL MATERIAL cY $22.80
G-12-2 IMPORTED BACKFILL MATERIAL, CLAY MATERIAL FOR SINKHOLE REPAIR cY $46.75
G-13 DITCH EXCAVATION cy $6.25
G-14 CONSTRUCTION OF BERM cY $34.00
G15 GRADING Sy $1.25
G-16 DRA DEWATERING LS $3,185.00
G-17-1 REMOVE & REPLACE UNSUITABLE MATERIAL cY $27.00
G-17-2 REMOVE UNSUITABLE MATERIAL cy $12.25
G-18 STABALIZE SUBGRADE AND SUB-BASE SY $5.00
G-19-1 LIMEROCK BASE 6" SY $16.00
G-19-2 LIMEROCK BASE 12" 3 $17.00
G-20-1 #57 STONE cY $67.00
G-20-2 TEMPORARY CONSTRUCTION TRACKING PAD LS $3,185.00
G-21-1 REMOVAL OF EXISTING CONCRETE Sy $10.35
G-21-2 REMOVAL AND REPLACEMENT OF EXISTING CONCRETE Sy $64.25
G-22 REMOVAL OF EXISTING CONCRETE CURB AND GUTTER LF $6.50
G-23-1 CONCRETE FILL cY $191.00
G-23-2 CONRETE PUMP HR $430.00
G-24 ASPHALT COATINGS GAL $22.00
G-25-1 ASPHALT PAVEMENT REMOVAL SY $5.00
G-25-2 ASPHALT PAVEMENT REMOVAL AND REPLACEMENT Sy $25.00
G-26 TEMPORARY ASPHALT MILLINGS cy $75.00
G-31 ASPHALT MILLING AND REPLACEMENT Sy $98.00
G-30-1 ASPHALT PAVEMENT SUPERPAVE 9.5 N $215.00
G-30-2 ASPHALT PAVEMENT SUPERPAVE 12.5 N $215.00
G-33 ROADWAY GUARDRAIL LF $560.00
G-34-1 OBJECT MARKER, TYPE 1 EA $450.00
G-34-2 OBJECT MARKER, TYPE 2 EA $450.00
G-34-3 OBJECT MARKER, TYPE 3 EA $450.00
G-34-4 OBJECT MARKER, TYPE 4 EA $450.00
G-35-1 DELINEATOR, FLEXIBLE TUBULAR EA $300.00
G-35-2 DELINEATOR, NON-FLEXIBLE EA $285.00
G-25-3 DELINEATOR, FLEXIBLE HIGH VISIBILITY MEDIAN EA $650.00
G-35-4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE EA $375.00
G-36 RUMBLE STRIPES PS $300.00
G-37 GROUNDING ELECTRODE FT $110.00
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Exhibit B - Price Proposal CONTRACT# CIP/230150
ITEM DESCRIPTION UomMm UNIT COST

G-38-1 SIGNAL CONDUIT, FURNISH & INSTALL UNDERGROUND LF $115.00
G-38-2 SIGNAL CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING LF $125.00
G-38-3 SIGNAL CONDUIT, F & I, UNDERGROUND-JACKED LF $175.00
G-39-1 SPAN WIRE ASSEMBLY, F & I, SINGLE POINT, DIAGONAL PI $11,500.00
G-39-2 SPAN WIRE ASSEMBLY, F & I, TWO POINT, DIAGONAL PI $11,500.00
G-39-3 SPAN WIRE ASSEMBLY, F & I, TWO POINT, BOX PI $12,500.00
G-39-4 SPAN WIRE ASSEMBLY, ADJUST PI $4,000.00
G-39-5 SPAN WIRE ASSEMBLY, ADJUST, TWO POINT, BOX PI $5,000.00
G-41-1 PULL & JUNCTION BOX, F & I, PULL BOX EA $1,500.00
G-41-2 PULL & JUNCTION BOXES, INSTALL EA $1,200.00
G-42 PULL & JUNCTION BOXES, RELOCATE EA ,200.00

GENERAL CONSTRUCTION SUB-TOTAL $64,607.50|
STORMWATER CONSTRUCTION
G-43-1 4' DIA. STORMWATER MANHOLE 0'-6' EA $2,750.00
G-43-2 4' DIA. STORMWATER MANHOLE 6'-12' EA $4,800.00
G-43-3 4' DIA. STORMWATER MANHOLE 12'-18' EA $7,550.00
G-43-4 4' DIA. STORMWATER MANHOLE 18'-24' EA $9,445.00
G-43-5 6' DIA. STORMWATER MANHOLE 0'-6' EA $5,700.00
G-43-6 6' DIA. STORMWATER MANHOLE 6'-12 EA $9,100.00
G-43-7 6' DIA. STORMWATER MANHOLE 12'-18' EA $14,300.00
G-43-8 6' DIA. STORMWATER MANHOLE 18'-24' EA $18,500.00
G-43-9 7' DIA. STORMWATER MANHOLE 0'-6' EA $8,800.00
G-43-10 7' DIA. STORMWATER MANHOLE 6'-12' EA $13,925.00
G-44-1 REMOVE & REPLACE STORMWATER MANHOLE, 0'-6' EA $5,980.00
G-44-2 REMOVE & REPLACE STORMWATER MANHOLE, 6'-12' EA $8,450.00
G-44-3 REMOVE & REPLACE STORMWATER MANHOLE, 12'-18' EA $14,600.00
G-44-4 REMOVE & REPLACE STORMWATER MANHOLE, 18'-24' EA $19,125.00
G-45 STORMWATER MANHOLE COVER ADJUSTMENTS EA $785.00
G-46-1 12" RCP STORMWATER PIPE, 0'-6' LF $35.00
G-46-2 12" RCP STORMWATER PIPE, 6'-12' LF $40.00
G-46-3 12" RCP STORMWATER PIPE, 12'-18' LF $45.00
G-46-4 12" RCP STORMWATER PIPE, 18'-24' LF $80.00
G-46-5 15" RCP STORMWATER PIPE, 0'-6' LF $32.00
G-46-6 15" RCP STORMWATER PIPE, 6'-12' LF $36.00
G-46-7 15" RCP STORMWATER PIPE, 12'-18' LF $46.00
G-46-8 15" RCP STORMWATER PIPE, 18'-24' LF $56.00
G-46-9 18" RCP STORMWATER PIPE, 0'-6' LF $41.00
G-46-10 18" RCP STORMWATER PIPE, 6'-12' LF $46.00
G-46-11 18" RCP STORMWATER PIPE, 12'-18' LF $56.00
G-46-12 18" RCP STORMWATER PIPE, 18'-24' LF $66.00
G-46-13 24" RCP STORMWATER PIPE, 0'-6' LF $56.00
G-46-14 24" RCP STORMWATER PIPE, 6'-12' LF $61.00
G-46-15 24" RCP STORMWATER PIPE, 12'-18' LF $71.00
G-46-16 24" RCP STORMWATER PIPE, 18'-24" LF $82.00
G-46-17 30" RCP STORMWATER PIPE, 0'-6' LF $72.00
G-46-18 30" RCP STORMWATER PIPE, 6'-12' LF $77.00
G-46-19 30" RCP STORMWATER PIPE, 12'-18' LF $87.00
G-46-20 30" RCP STORMWATER PIPE, 18'-24' LF $98.00
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Exhibit B - Price Proposal CONTRACT# CIP/230150
ITEM DESCRIPTION uom UNIT COST
G-46-21 36" RCP STORMWATER PIPE, 0'-6' LF $91.00
G-46-22 36" RCP STORMWATER PIPE, 6'-12' LF $96.00
G-46-23 36" RCP STORMWATER PIPE, 12'-18' LF $107.00
G-46-24 36" RCP STORMWATER PIPE, 18-24' LF $128.00
G-46-25 42" RCP STORMWATER PIPE, 0'-6' LF $111.00
G-46-26 42" RCP STORMWATER PIPE, 6'-12' LF $116.00
G-46-27 42" RCP STORMWATER PIPE, 12'-18' LF $127.00
G-46-28 42" RCP STORMWATER PIPE, 18'-24' LF $139.00
G-46-29 48" RCP STORMWATER PIPE, 0'-6' LF $136.00
G-46-30 48" RCP STORMWATER PIPE, 6'-12' LF $141.00
G-46-31 48" RCP STORMWATER PIPE, 12'-18' LF $153.00
G-46-32 48" RCP STORMWATER PIPE, 18'-24' LF $165.00
G-46-33 54" RCP STORMWATER PIPE, 0'-6' LF $275.00
G-46-34 54" RCP STORMWATER PIPE, 6'-12' LF $287.00
G-46-35 54" RCP STORMWATER PIPE, 12'-18' LF $296.00
G-46-36 60" RCP STORMWATER PIPE, 0'-6' LF $290.00
G-46-37 60" RCP STORMWATER PIPE, 6'-12' LF $305.00
G-46-38 60" RCP STORMWATER PIPE, 12'-18' LF $320.00
G-46-39 72" RCP STORMWATER PIPE, 0'-6' LF $450.00
G-46-40 72" RCP STORMWATER PIPE, 6'-12' LF $490.00
G-46-41 72" RCP STORMWATER PIPE, 12'-18" LF $550.00
G-46-42 12" X 18" ERCP STORMWATER PIPE, 0'-6' LF $49.00
G-46-43 12" X 18" ERCP STORMWATER PIPE, 6'-12' LF $53.00
G-46-44 12" X 18" ERCP STORMWATER PIPE 12'-18' LF $63.00
G-46-45 12" X 18" ERCP STORMWATER PIPE, 18'-24' LF $73.00
G-46-46 14" X 23" ERCP STORMWATER PIPE, 0'-6' LF $57.00
G-46-47 14" X 23" ERCP STORMWATER PIPE, 6'-12' LF $63.00
G-46-48 14" X 23" ERCP STORMWATER PIPE, 12'-18' LF $73.00
G-46-49 14" X 23" ERCP STORMWATER PIPE, 18'-24' LF $83.00
G-46-50 19" X 30" ERCP STORMWATER PIPE, 0'-6' LF $62.00
G-46-51 19" X 30" ERCP STORMWATER PIPE, 6'-12' LF $67.00
G-46-52 19" X 30" ERCP STORMWATER PIPE, 12'-18' LF $79.00
G-46-53 19" X 30" ERCP STORMWATER PIPE, 18'-24"' LF $91.00
G-46-54 24" X 38" ERCP STORMWATER PIPE, 0'-6' LF $92.00
G-46-55 24" X 38" ERCP STORMWATER PIPE, 6'-12' LF $97.00
G-46-56 24" X 38" ERCP STORMWATER PIPE, 12'-18' LF $109.00
G-46-57 24" X 38" ERCP STORMWATER PIPE, 18'-24' LF $128.00
G-46-58 29" X 45" ERCP STORMWATER PIPE, 0'-6' LF $145.00
G-46-59 29" X 45" ERCP STORMWATER PIPE, 6'-12' LF $167.00
G-46-60 29" X 45" ERCP STORMWATER PIPE, 12'-18' LF $196.00
G-46-61 29" X 45" ERCP STORMWATER PIPE, 18'-24' LF $235.00
G-46-62 34" X 53" ERCP STORMWATER PIPE, 0'-6' LF $357.00
G-46-63 34" X 53" ERCP STORMWATER PIPE, 6'-12' LF $390.00
G-46-64 34" X 53" ERCP STORMWATER PIPE, 12'-18' LF $465.00
G-46-65 34" X 53" ERCP STORMWATER PIPE, 18'-24' LF $555.00
G-46-66 REMOVE & REPLACE 12" RCP STORMWATER PIPE, 0'-6' LF $45.00
G-46-67 REMOVE & REPLACE 12" RCP STORMWATER PIPE, 6'-12' LF $50.00
G-46-68 REMOVE & REPLACE 12" RCP STORMWATER PIPE, 12'-18' LF $60.00
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ITEM DESCRIPTION uoMm UNIT COST
G-46-69 REMOVE & REPLACE 12" RCP STORMWATER PIPE, 18'-24' LF $70.00
G-46-70 REMOVE & REPLACE 15" RCP STORMWATER PIPE, 0'-6' LF $45.00
G-46-71 REMOVE & REPLACE 15" RCP STORMWATER PIPE, 6'-12 LF $50.00
G-46-72 REMOVE & REPLACE 15" RCP STORMWATER PIPE, 12-18' LF $60.00
G-46-73 REMOVE & REPLACE 15" RCP STORMWATER PIPE, 18'-24' LF $70.00
G-46-74 REMOVE & REPLACE 18" RCP STORMWATER PIPE, 0'-6' LF $50.00
G-46-75 REMOVE & REPLACE 18" RCP STORMWATER PIPE, 6'-12' LF $55.00
G-46-76 REMOVE & REPLACE 18" RCP STORMWATER PIPE, 12-18' LF $65.00
G-46-77 REMOVE & REPLACE 18" RCP STORMWATER PIPE, 18'-24' LF $75.00
G-46-78 REMOVE & REPLACE 24" RCP STORMWATER PIPE, 0'-6' LF $58.00
G-46-79 REMOVE & REPLACE 24" RCP STORMWATER PIPE, 6'-12' LF $61.00
G-46-80 REMOVE & REPLACE 24" RCP STORMWATER PIPE, 12'-18' LF $72.00
G-46-81 REMOVE & REPLACE 24" RCP STORMWATER PIPE, 18'-24' LF $79.00
G-46-82 REMOVE & REPLACE 30" RCP STORMWATER PIPE, 0'-6' LF $77.00
G-46-83 REMOVE & REPLACE 30" RCP STORMWATER PIPE, 6'-12' LF $82.00
G-46-84 REMOVE & REPLACE 30" RCP STORMWATER PIPE, 12-18' LF $89.00
G-46-85 REMOVE & REPLACE 30" RCP STORMWATER PIPE, 18'-24' LF $100.00
G-46-86 REMOVE & REPLACE 36" RCP STORMWATER PIPE, 0'-6' LF $96.00
G-46-87 REMOVE & REPLACE 36" RCP STORMWATER PIPE, 6'-12' LF $100.00
G-46-88 REMOVE & REPLACE 36" RCP STORMWATER PIPE, 12'-18' LF $109.00
G-46-89 REMOVE & REPLACE 36" RCP STORMWATER PIPE, 18-24' LF $130.00
G-46-90 REMOVE & REPLACE 42" RCP STORMWATER PIPE, 0'-6' LF $119.00
G-46-91 REMOVE & REPLACE 42" RCP STORMWATER PIPE, 6'-12' LF $129.00
G-46-92 REMOVE & REPLACE 42" RCP STORMWATER PIPE, 12'-18' LF $146.00
G-46-93 REMOVE & REPLACE 42" RCP STORMWATER PIPE, 18'-24' LF $160.00
G-46-94 REMOVE & REPLACE 48" RCP STORMWATER PIPE, 0'-6' LF $144.00
G-46-95 REMOVE & REPLACE 48" RCP STORMWATER PIPE, 6'-12' LF $154.00
G-46-96 REMOVE & REPLACE 48" RCP STORMWATER PIPE, 12'-18' LF $167.00
G-46-97 REMOVE & REPLACE 48" RCP STORMWATER PIPE, 18'-24' LF $180.00
G-46-98 REMOVE & REPLACE 54" RCP STORMWATER PIPE, 0'-6' LF $275.00
G-46-99 REMOVE & REPLACE 54" RCP STORMWATER PIPE, 6'-12' LF $285.00
G-46-100  |REMOVE & REPLACE 54" RCP STORMWATER PIPE, 12-18' LF $300.00
G-46-101 REMOVE & REPLACE 54" RCP STORMWATER PIPE, 18'-24' LF $315.00
G-46-102 REMOVE & REPLACE 60" RCP STORMWATER PIPE, 0'-6' LF $290.00
G-46-103 REMOVE & REPLACE 60" RCP STORMWATER PIPE, 6'-12' LF $300.00
G-46-104  |REMOVE & REPLACE 60" RCP STORMWATER PIPE, 12'-18' LF $315.00
G-46-105  |REMOVE & REPLACE 60" RCP STORMWATER PIPE, 18'-24' LF $335.00
G-46-106 REMOVE & REPLACE 72" RCP STORMWATER PIPE, 0'-6' LF $415.00
G-46-107 REMOVE & REPLACE 72" RCP STORMWATER PIPE, 6'-12' LF $430.00
G-46-108  |REMOVE & REPLACE 72" RCP STORMWATER PIPE, 12-18' LF $445.00
G-46-109  |REMOVE & REPLACE 72" RCP STORMWATER PIPE, 18'-24' LF $465.00
G-46-110 12" CMP STORMWATER PIPE, 0'-6' LF $41.30
G-46-111 12" CMP STORMWATER PIPE, 612 LF $43.50
G-46-112 |12 CMP STORMWATER PIPE, 12-18' LF $46.10
G-46-113 12" CMP STORMWATER PIPE, 18'-24' LF $49.00
G-46-114 15" CMP STORMWATER PIPE, 0'-6' LF $53.30
G-46-115 15" CMP STORMWATER PIPE, 6'-12' LF $56.00
G-46-116 15" CMP STORMWATER PIPE, 12-18' LF $58.35
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G-46-117 15" CMP STORMWATER PIPE, 18-24' LF $61.00
G-46-118 18" CMP STORMWATER PIPE, 0'-6' LF $62.75
G-46-119 18" CMP STORMWATER PIPE, 6'-12' LF $64.15
G-46-120 18" CMP STORMWATER PIPE, 12'-18' LF $68.55
G-46-121 18" CMP STORMWATER PIPE, 18'-24' LF $72.15
G-46-122 24" CMP STORMWATER PIPE, 0'-6' LF $79.75
G-46-123 24" CMP STORMWATER PIPE, 6'-12' LF $82.00
G-46-124 24" CMP STORMWATER PIPE, 12'-18' LF $84.25
G-46-125 24" CMP STORMWATER PIPE, 18'-24' LF $86.70
G-46-126 30" CMP STORMWATER PIPE, 0'-6' LF $97.60
G-46-127 30" CMP STORMWATER PIPE, 6'-12' LF $100.80
G-46-128 30" CMP STORMWATER PIPE, 12'-18' LF $104.25
G-46-129 30" CMP STORMWATER PIPE, 18'-24' LF $108.00
G-46-130 36" CMP STORMWATER PIPE, 0'-6' LF $117.25
G-46-131 36" CMP STORMWATER PIPE, 6'-12' LF $121.00
G-46-132 36" CMP STORMWATER PIPE, 12'-18' LF $125.00
G-46-133 36" CMP STORMWATER PIPE, 18'-24' LF $130.00
G-46-134 42" CMP STORMWATER PIPE, 0'-6' LF $186.00
G-46-135 42" CMP STORMWATER PIPE, 6'-12" LF $192.00
G-46-136 42" CMP STORMWATER PIPE, 12'-18' LF $202.00
G-46-137 42" CMP STORMWATER PIPE, 18'-24' LF $212.00
G-46-138 48" CMP STORMWATER PIPE, 0'-6' LF $207.00
G-46-139 48" CMP STORMWATER PIPE, 6'-12" LF $217.00
G-46-140 48" CMP STORMWATER PIPE, 12'-18' LF $231.00
G-46-141 48" CMP STORMWATER PIPE, 18'-24' LF $246.00
G-46-142 54" CMP STORMWATER PIPE, 0'-6' LF $239.00
G-46-143 54" CMP STORMWATER PIPE, 6'-12' LF $253.00
G-46-144 54" CMP STORMWATER PIPE, 12'-18' LF $268.00
G-46-145 54" CMP STORMWATER PIPE, 18'-24' LF $283.00
G-46-146 60" CMP STORMWATER PIPE, 0'-6' LF $277.00
G-46-147 60" CMP STORMWATER PIPE, 6'-12' LF $290.00
G-46-148 60" CMP STORMWATER PIPE, 12'-18' LF $305.00
G-46-149 60" CMP STORMWATER PIPE, 18'-24' LF $320.00
G-46-150 66" CMP STORMWATER PIPE, 0'-6' LF $352.00
G-46-151 66" CMP STORMWATER PIPE, 6'-12' LF $365.00
G-46-152 66" CMP STORMWATER PIPE, 12'-18' LF $380.00
G-46-153 66" CMP STORMWATER PIPE, 18'-24' LF $397.00
G-46-154 72" CMP STORMWATER PIPE, 0'-6' LF $455.00
G-46-155 72" CMP STORMWATER PIPE, 6'-12' LF $470.00
G-46-156 72" CMP STORMWATER PIPE, 12'-18' LF $485.00
G-46-157 72" CMP STORMWATER PIPE, 18'-24' LF $505.00
G-46-158 REMOVE & REPLACE 12" CMP STORMWATER, 0'-6' LF $47.00
G-46-159 REMOVE & REPLACE 12" CMP STORMWATER, 6'-12' LF $50.00
G-46-160 REMOVE & REPLACE 12" CMP STORMWATER, 12'-18' LF $55.00
G-46-161 REMOVE & REPLACE 12" CMP STORMWATER, 18'-24' LF $60.00
G-46-162 REMOVE & REPLACE 15" CMP STORMWATER, 0'-6' LF $57.00
G-46-163 REMOVE & REPLACE 15" CMP STORMWATER, 6-'12' LF $62.00
G-46-164 REMOVE & REPLACE 15" CMP STORMWATER, 12'-18' LF $67.00
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G-46-165 REMOVE & REPLACE 15" CMP STORMWATER, 18'-24' LF $72.00
G-46-166 REMOVE & REPLACE 18" CMP STORMWATER, 0'-6' LF $66.50
G-46-167 REMOVE & REPLACE 18" CMP STORMWATER, 6'-12" LF $70.00
G-46-168 REMOVE & REPLACE 18" CMP STORMWATER, 12'-18' LF $75.00
G-46-169 REMOVE & REPLACE 18" CMP STORMWATER, 18'-24' LF $80.00
G-46-170 REMOVE & REPLACE 24" CMP STORMWATER, 0'-6' LF $78.00
G-46-171 REMOVE & REPLACE 24" CMP STORMWATER, 6'-12" LF $82.00
G-46-172 REMOVE & REPLACE 24" CMP STORMWATER, 12'-18' LF $87.00
G-46-173 REMOVE & REPLACE 24" CMP STORMWATER, 18'-24' LF $93.00
G-46-174 REMOVE & REPLACE 30" CMP STORMWATER, 0'-6' LF $101.00
G-46-175 REMOVE & REPLACE 30" CMP STORMWATER, 6'-12" LF $104.00
G-46-176 REMOVE & REPLACE 30" CMP STORMWATER, 12'-18' LF $108.00
G-46-177 REMOVE & REPLACE 30" CMP STORMWATER, 18'-24' LF $115.00
G-46-178 REMOVE & REPLACE 36" CMP STORMWATER, 0'-6' LF $119.00
G-46-179 REMOVE & REPLACE 36" CMP STORMWATER, 6'-12" LF $124.00
G-46-180 REMOVE & REPLACE 36" CMP STORMWATER, 12'-18' LF $132.00
G-46-181 REMOVE & REPLACE 36" CMP STORMWATER, 18'-24' LF $141.00
G-46-182 REMOVE & REPLACE 42" CMP STORMWATER, 0'-6' LF $170.00
G-46-183 REMOVE & REPLACE 42" CMP STORMWATER, 6'-12" LF $180.00
G-46-184 REMOVE & REPLACE 42" CMP STORMWATER, 12'-18' LF $191.00
G-46-185 REMOVE & REPLACE 42" CMP STORMWATER, 18'-24' LF $202.00
G-46-186 REMOVE & REPLACE 48" CMP STORMWATER, 0'-6' LF $214.00
G-46-187 REMOVE & REPLACE 48" CMP STORMWATER, 6'-12" LF $224.00
G-46-188 REMOVE & REPLACE 48" CMP STORMWATER, 12'-18' LF $235.00
G-46-189 REMOVE & REPLACE 48" CMP STORMWATER, 18'-24' LF $245.00
G-46-190 REMOVE & REPLACE 54" CMP STORMWATER, 0'-6' LF $246.00
G-46-191 REMOVE & REPLACE 54" CMP STORMWATER, 6'-12" LF $256.00
G-46-192 REMOVE & REPLACE 54" CMP STORMWATER, 12'-18' LF $267.00
G-46-193 REMOVE & REPLACE 54" CMP STORMWATER, 18'-24' LF $278.00
G-46-194 REMOVE & REPLACE 60" CMP STORMWATER, 0'-6' LF $279.00
G-46-195 REMOVE & REPLACE 60" CMP STORMWATER, 6'-12" LF $290.00
G-46-196 REMOVE & REPLACE 60" CMP STORMWATER, 12'-18' LF $302.00
G-46-197 REMOVE & REPLACE 60" CMP STORMWATER, 18'-24' LF $313.00
G-46-198 REMOVE & REPLACE 66" CMP STORMWATER, 0'-6' LF $355.00
G-46-199 REMOVE & REPLACE 66" CMP STORMWATER, 6'-12" LF $366.00
G-46-200 REMOVE & REPLACE 66" CMP STORMWATER, 12'-18' LF $377.00
G-46-201 REMOVE & REPLACE 66" CMP STORMWATER, 18'-24' LF $389.00
G-46-202 REMOVE & REPLACE 72" CMP STORMWATER, 0'-6' LF $455.00
G-46-203 REMOVE & REPLACE 72" CMP STORMWATER, 6'-12" LF $465.00
G-46-204 REMOVE & REPLACE 72" CMP STORMWATER, 12'-18' LF $477.00
G-46-205 REMOVE & REPLACE 72" CMP STORMWATER, 18'-24' LF $489.00
G-46-206 12" HP DWALL STORMWATER PIPE, 0'-6' LF $27.45
G-46-207 12" HP DWALL STORMWATER PIPE, 6'-12 LF $30.00
G-46-208 12" HP DWALL STORMWATER PIPE, 12'-18' LF $36.00
G-46-209 12" HP DWALL STORMWATER PIPE, 18'-24' LF $41.00
G-46-210 15" HP DWALL STORMWATER PIPE, 0'-6' LF $32.10
G-46-211 15" HP DWALL STORMWATER PIPE, 6'-12 LF $34.70
G-46-212 15" HP DWALL STORMWATER PIPE, 12'-18' LF $41.00
G-46-213 15" HP DWALL STORMWATER PIPE, 18'-24' LF $46.70
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G-46-214 18" HP DWALL STORMWATER PIPE, 0'-6' LF $36.50
G-46-215 18" HP DWALL STORMWATER PIPE, 6'-12' LF $39.25
G-46-217 18" HP DWALL STORMWATER PIPE, 12'-18' LF $45.60
G-46-218 18" HP DWALL STORMWATER PIPE, 18'-24"' LF $51.00
G-46-219 24" HP DWALL STORMWATER PIPE, 0'-6' LF $56.35
G-46-220 24" HP DWALL STORMWATER PIPE, 6'-12" LF $59.35
G-46-221 24" HP DWALL STORMWATER PIPE, 12'-18' LF $65.50
G-46-222 24" HP DWALL STORMWATER PIPE, 18'-24' LF $71.50
G-46-223 30" HP DWALL STORMWATER PIPE, 0'-6' LF $84.90
G-46-224 30" HP DWALL STORMWATER PIPE, 6'-12" LF $87.00
G-46-225 30" HP DWALL STORMWATER PIPE, 12'-18' LF $93.25
G-46-226 30" HP DWALL STORMWATER PIPE, 18'-24' LF $99.75
G-46-227 36" HP DWALL STORMWATER PIPE, 0'-6' LF $93.15
G-46-228 36" HP DWALL STORMWATER PIPE, 6'-12" LF $98.15
G-46-229 36" HP DWALL STORMWATER PIPE, 12'-18' LF $104.00
G-46-230 36" HP DWALL STORMWATER PIPE, 18'-24' LF $111.00
G-46-231 42" HP DWALL STORMWATER PIPE, 0'-6' LF $119.50
G-46-232 42" HP DWALL STORMWATER PIPE, 6'-12' LF $126.00
G-46-233 42" HP DWALL STORMWATER PIPE, 12'-18' LF $134.00
G-46-234 42" HP DWALL STORMWATER PIPE, 18'-24' LF $144.00
G-46-235 48" HP DWALL STORMWATER PIPE, 0'-6' LF $155.00
G-46-236 48" HP DWALL STORMWATER PIPE, 6'-12' LF $163.00
G-46-237 48" HP DWALL STORMWATER PIPE, 12'-18' LF $173.00
G-46-238 48" HP DWALL STORMWATER PIPE, 18'-24' LF $185.00
G-46-239 60" HP DWALL STORMWATER PIPE, 0'-6' LF $240.00
G-46-240 60" HP DWALL STORMWATER PIPE, 6'-12" LF $247.00
G-46-241 60" HP DWALL STORMWATER PIPE, 12'-18' LF $259.00
G-46-242 60" HP DWALL STORMWATER PIPE, 18'-24' LF $275.00
G-47 CLEAN EXISTING STORM DRAIN PIPES LF $10.60
G-48 CLEAN EXISTING STORM DRAIN INLETS EA $240.00
G-49-1 12" CONCRETE MITERED END EA $675.00
G-49-2 15" CONCRETE MITERED END EA $675.00
G-49-3 18" CONCRETE MITERED END EA $675.00
G-49-4 24" CONCRETE MITERED END EA $725.00
G-49-5 30" CONCRETE MITERED END EA $985.00
G-49-6 36" CONCRETE MITERED END EA $1,170.00
G-49-7 42" CONCRETE MITERED END EA $1,411.00
G-49-8 48" CONCRETE MITERED END EA $1,965.00
G-49-9 54" CONCRETE MITERED END EA $2,200.00
G-49-10 60" CONCRETE MITERED END EA $2,500.00
G-49-11 72" CONCRETE MITERED END EA $3,000.00
G50-1 REMOVE & REPLACE CONCRETE FLUME N $196.50
G-50-2 INSTALL CONCRETE FLUME 3% $170.00
G-51 UNDERDRAIN LF $46.00
G-52 CONSTRUCTION SURVEY HR $153.00
G-53 ASBUILT HR $153.00
G-54-1 PIPE HANDRAIL-GUIDERAIL ALUMINUM LF $300.00
G-54-2 PEDESTRIAN/BICYCLE, RAILING, ALUMINUM ONLY, 42" PICKET RAIL LF $400.00
G-54-3 PEDESTRIAN/BICYCLE, RAILING, ALUMINUM ONLY, 42" TYPE 1 LF $400.00
G-54-4 PIPE HANDRAIL, ALUMINUM LF $300.00
G-55 6" BOLLARDS EA $850.00
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G-56 CONCRETE CURB, GUTTER, VALLEY AND DROP CURB (NEW INSTALL) LF $25.00
G-57 CONCRETE CURB, GUTTER, VALLEY AND DROP CURB REMOVAL AND LF $31.00
G-58-1 CONCRETE 3000 PSI cY $247.25
G-58-2 CONCRETE 4000 PSI cY $260.00
G-59 PATTERNED/TEXTURED PAVEMENT, VEHICULAR AREAS FOR CROSSWALK Sy $600.00
G-60-1 PAVERS, ARCHITECTUAL ROADWAY 3% $245.00
G-60-2 PAVERS, ARCHITECTUAL SIDEWALK Sy $245.00
G-61 CONCRETE CURB RAMPS WITH DETECTABLE WARNING SURFACE - HANDICAP EA $1,600.00
G-62 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT EA $600.00
G-63 ROOF DRAIN ASSEMBLY EA $1,365.00
G-64-1 CONSTRUCT DITCH BLOCK, SOIL EA $650.00
G-64-2 CONSTRUCT DITCH BLOCK, CONCRETE EA $700.00
G-65-1 REMOVE & REPLACE DITCH BLOCK, SOIL EA $700.00
G-65-2 REMOVE & REPLACE DITCH BLOCK, CONCRETE EA $750.00
G-66 RIP RAP cYy $319.00
G-67 CONCRETE RUBBLE (2 FT THICK) Sy $295.00
G-68-1 REMOVE AND REPLACE END WALLS, 12" LS $2,750.00
G-68-2 REMOVE AND REPLACE END WALLS, 15" LS $2,750.00
G-68-3 REMOVE AND REPLACE END WALLS, 18" LS $4,200.00
G-68-4 REMOVE AND REPLACE END WALLS, 24" LS $5,600.00
G-68-5 REMOVE AND REPLACE END WALLS, 30" LS $7,000.00
G-68-6 REMOVE AND REPLACE END WALLS, 36" LS $9,500.00
G-68-7 REMOVE AND REPLACE END WALLS, 42" LS $13,600.00
G-68-8 REMOVE AND REPLACE END WALLS, 48" LS $14,750.00
G-69 REMOVE AND REINSTALL CULVERT PIPE LS $950.00
G-70-1 REMOVE AND REPLACE CULVERT PIPE, 12" LS $1,540.00
G-70-2 REMOVE AND REPLACE CULVERT PIPE, 15" LS $1,905.00
G-70-3 REMOVE AND REPLACE CULVERT PIPE, 18" LS $2,150.00
G-71-1 ABANDONMENT OF SEWER / STORWATER FORCEMAIN LS $955.00
G-71-2 REMOVAL OF EXISTING SEWER/STORMWATER PIPING LF $35.00
G-71-3 REMOVAL OF EXISTING SEWER /STORMWATER MANHOLE EA $1,273.00
G-71-4 REMOVAL OF EXISTING STORMWATER INLET EA $1,273.00
G-72 REMOVE AND ABANDON STORMWATER PUMP STATION LS $3,575.00
G-73 FARM FENCING LF $24.35
G-74 FARM FENCING GATES EA $1,500.00
G-75 FARM FENCING REMOVAL AND REPLACEMENT LF $29.50
G-76 CHAIN LINK FENCING (NEW) LF $29.75
G-77 CHAIN LINK FENCE GATES EA $6,000.00
G-78 CHAIN LINK FENCING REMOVAL AND REPLACEMENT LF $46.25
G-79 SEEDING & MULCH Sy $1.60
G-80-1 SOD-ST. AUGUSTINE 3% $5.30
G-80-2 SOD-BAHIA 3% $4.35
G-81 TMS VEHICLE SENSOR, CLASS II, TYPE 1 (6FT) EA $3,980.00
G-82 TMS VEHICLE SPEED/CLASS UNIT, 9 ELECTRONICS UNIT W/EQUIPMENT CABLE AS $21,430.00
G-83 TMS SOLAR POWER UNIT, NEW POLL AS $21,750.00
G-84 TMS INDUCTIVE LOOP ASSEMBLY AS $9,550.00
G-85 TMS CABINET, POLE MOUNT AS $22,280.00
G-86 ITS WIRELESS COMMUNICATION DEVICE, F & I, MASTER RADIO EA $32,095.00
G-87 ITS WIRELESS COMMUNICATION DEVICE. F & I, ETHERNET SUBSCRIBER EA $32,095.00
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G-88-1 LOOP ASSEMBLY- F & I, TYPE A EA $9,020.00
G-88-2 LOOP ASSEMBLY- F & I, TYPE B EA $9,020.00
G-88-3 LOOP ASSEMBLY- F & I, TYPE F EA $9,020.00
G-89 TRAFFIC CONTROL SIGN ASSEMBLY EA $575.00
G-90 TRAFFIC CONTROL SIGN ASSEMBLY REMOVAL AND RELOCATION EA $215.00
G-91 REFLECTIVE PAVEMENT MARKERS EA $9.00
G-92 STANDARD WHEEL STOPS EA $105.00
G-93-1 TEMPORARY, WHITE, SOLID 6" LF $0.70
G-93-2 TEMPORARY, WHITE, SOLID 12" LF $1.40
G-93-3 TEMPORARY, WHITE, SOLID 24" LF $3.20
G-93-4 TEMPORARY SKIP TRAFFIC STRIPE, YELLOW 6" GLF $0.70
G-93-5 TEMPORARY SOLID TRAFFIC STRIPE - 6" YELLOW LF $0.70
G-93-6 TEMPORARY SOLID TRAFFIC STRIPE - 6" DOUBLE YELLOW LF $1.40
G-94-1 THERMO, WHITE, SOLID 6" LF $2.45
G-94-2 THERMO, WHITE, SOLID 12" LF $4.25
G-94-3 THERMO, WHITE, SOLID 24" LF $8.50
G-94-4 THERMO SKIP TRAFFIC STRIPE, YELLOW 6" GLF $2.25
G-94-5 THERMO SOLID TRAFFIC STRIPE - 6" YELLOW LF $2.25
G-94-6 THERMO SOLID TRAFFIC STRIPE - 6" DOUBLE YELLOW LF $4.50
G-95 THERMO PAVEMENT MARKINGS EA $210.00
G-96 PAINTED PAVEMENT MARKINGS EA $95.00
G-97 ARROW BOARDS/MESSAGE BOARDS DAY $250.00
G-98 MISCELLANEQOUS UTILITY LOCATES HR $425.00
G-100 TRAFFIC SEPERATOR LF $230.00
G-106-1 TYPE C STORMWATER INLET, 0'-6' EA $3,000.00
G-106-2 TYPE C STORMWATER INLET, 6'-12' EA $4,500.00
G-106-3 TYPE C STORMWATER INLET,12'-18' EA $7,130.00
G-106-4 TYPE C STORMWATER INLET, 18'-24' EA $9,250.00
G-106-5 TYPE D STORMWATER INLET, 0'-6' EA $4,500.00
G-106-6 TYPE D STORMWATER INLET, 6'-12" EA $6,250.00
G-106-7 TYPE D STORMWATER INLET, 12'-18' EA $8,900.00
G-106-8 TYPE D STORMWATER INLET, 18'-24' EA $11,550.00
G-106-9 TYPE E STORMWATER INLET, 0'-6' EA $4,250.00
G-106-10 TYPE E STORMWATER INLET, 6'-12" EA $6,250.00
G-106-11 TYPE E STORMWATER INLET, 12'-18' EA $9,000.00
G-106-12 TYPE E STORMWATER INLET, 18'-24' EA $11,750.00
G-106-13 TYPE 1 STORMWATER INLET, 0'-6' EA $2,250.00
G-106-14 TYPE 1 STORMWATER INLET, 6'-12' EA $3,600.00
G-106-15 TYPE 1 STORMWATER INLET, 12'-18' EA $6,500.00
G-106-16 TYPE 1 STORMWATER INLET, 18'-24' EA $9,000.00
G-106-17 TYPE 2 STORMWATER INLET, 0'-6' EA $2,250.00
G-106-18 TYPE 2 STORMWATER INLET, 6'-12' EA $3,650.00
G-106-19 TYPE 2 STORMWATER INLET, 12'-18' EA $6,500.00
G-106-20 TYPE 2 STORMWATER INLET, 18'-24' EA $9,000.00
G-106-21 TYPE 4 STORMWATER INLET, 0'-6' EA $8,675.00
G-106-22 TYPE 4 STORMWATER INLET, 6'-12' EA $10,750.00
G-106-23 TYPE 4 STORMWATER INLET, 12'-18' EA $13,400.00
G-106-24 TYPE 4 STORMWATER INLET, 18'-24' EA $17,500.00
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G-106-25 TYPE 5 STORMWATER INLET, 0'-6' EA $8,000.00
G-106-26 TYPE 5 STORMWATER INLET, 6'-12' EA $10,250.00
G-106-27 TYPE 5 STORMWATER INLET, 12'-18' EA $13,500.00
G-106-28 TYPE 5 STORMWATER INLET, 18'-24' EA $16,800.00
G-106-29 TYPE 6 STORMWATER INLET, 0'-6' EA $10,250.00
G-106-30 TYPE 6 STORMWATER INLET, 6'-12' EA $12,000.00
G-106-31 TYPE 6 STORMWATER INLET, 12'-18' EA $16,000.00
G-106-32 TYPE 6 STORMWATER INLET, 18'-24' EA $18,500.00
G-106-33 TYPE 9 STORMWATER INLET, 0'-6' EA $4,250.00
G-106-34 TYPE 9 STORMWATER INLET, 6'-12' EA $6,750.00
G-106-35 TYPE 9 STORMWATER INLET, 12'-18' EA $10,500.00
G-106-36 TYPE 9 STORMWATER INLET, 18-24' EA $12,650.00
S-01-1 4" PVC, 0'-6' LF $14.00
S-01-2 4" PVC, 6'-12' LF $17.00
S-01-3 4" PVC. 12'-18' LF $25.00
S-01-4 6" PVC, 0'-6' LF $21.50
S-01-5 6" PVC, 6'-12' LF $28.00
S-01-6 6" PVC, 12'-18' LF $34.25
S-01-7 6" PVC, 18'-24' LF $45.00
S-01-8 8" PVC, 0'-6' LF $27.50
S-01-9 8" PVC, 6'-12' LF $30.50
S-01-10 8" PVC, 12'-18' LF $38.25
S-01-11 8" PVC, 18'-24' LF $50.00
S-01-12 10" PVC, 0'-6' LF $36.80
S-01-13 10" PVC, 6'-12' LF $41.00
S-01-14 10" PVC, 12'-18' LF $50.00
S-01-15 10" PVC, 18'-24' LF $65.00
S-01-16 12" PVC, 0'-6' LF $46.60
S-01-17 12" PVC,6'-12' LF $51.00
S-01-18 12" PVC, 12'-18' LF $61.00
$-01-19 12" PVC, 18'-24' LF $71.00
S-01-20 2" PVC CONDUIT, FURNISH & INSTALL UNDERDROUND LF $23.00
S-01-21 4" PVC CONDUIT, FURNISH & INSTALL UNDERGROUND LF $26.00
S-01-22 6" PVC CONDUIT, FURNISH & INSTALL UNDERGROUND LF $35.00
S-01-23 2" PVC CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING LF $36.00

PAVEMENT
S-01-24 4" PVC CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING LF $55.00

PAVEMENT
S-01-25 6" PVC CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING LF $60.00

PAVEMENT
S-01-26 2" PVC CONDUIT, F & I, UNDERGROUND- JACKED LF $80.00
$-01-27 4" PVC CONDUIT, F & I, UNDERGROUND- JACKED LF $125.00
S-01-28 6" PVC CONDUIT, F & I, UNDERGROUND- JACKED LF $175.00
S-02-1 CONFLICT MANHOLE, 0'-6' EA $6,700.00
S-02-2 CONFLICT MANHOLE, 6'-12' EA $10,250.00
$-02-3 CONFLICT MANHOLE, 12'-18' EA $15,000.00
S-02-4 CONFLICT MANHOLE, 18'-24' EA $18,000.00
S-02-5 REMOVE & REPLACE STORMWATER MANHOLE, 0'-6' EA $4,350.00
S-02-6 REMOVE & REPLACE STORMWATER MANHOLE, 6'-12' EA $6,725.00
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Exhibit B - Price Proposal CONTRACT# CIP/230150
ITEM DESCRIPTION UOM UNIT COST
S-02-7 REMOVE & REPLACE STORMWATER MANHOLE, 12'-18' EA $12,000.00
S-02-8 REMOVE & REPLACE INVERTS IN EXISTING MANHOLE EA $1,650.00
S-04-1 REMOVE EXISTING 22" RING & COVER & REPLACE WITH 24" HINGED RING AND EA $1,500.00
COVER
S-04-2 REMOVE EXISTING 32" RING & COVER & REPLACE WITH 32" HINGED RING AND EA $2,500.00
COVER
S-04-3 REMOVE EXISTING 22" RING & COVER & REPLACE WITH 24" HINGED RING AND EA $750.00
COVER, LABOR
S-04-4 REMOVE EXISTING 32" RING & COVER & REPLACE WITH 32" HINGED RING AND EA $750.00
COVER, LABOR
S-05 ADJUST EXISTING STORMWATER MANHOLE RING & COVER TO GRADE EA $1,167.00
S-16-1 BYPASS PUMPING 0 - 250 GPM DAY $1,850.00
S-16-2 BYPASS PUMPING 250 -500 GPM DAY $2,070.00
S-16-3 BYPASS PUMPING 500-750 GPM DAY $2,440.00
S-16-4 BYPASS PUMPING 750-1000 GPM DAY $2,900.00
S-17-1 BORE & JACK 18" STEEL CASING W/ 6" PVC LF $1,300.00
S-17-2 BORE & JACK 18" STEEL CASING W/ 8" PVC LF $1,305.00
S-17-3 BORE & JACK 24" STEEL CASING W/ 8" PVC LF $1,400.00
S-17-4 BORE & JACK 24" STEEL CASING W/ 10" PVC LF $1,450.00
S-17-5 BORE & JACK 24" STEEL CASING W/ 12" PVC LF $1,500.00
S-17-6 BORE & JACK 30" STEEL CASING W/ 12" PVC LF $1,750.00
S-18-1 DIRECTIONAL BORE 2" HDPE PIPE LF $23.00
S-18-2 DIRECTIONAL BORE 4" HDPE PIPE LF $36.00
S-18-3 DIRECTIONAL BORE 6" HDPE PIPE LF $56.00
S-18-4 DIRECTIONAL BORE 8" HDPE PIPE LF $84.00
S-18-5 DIRECTIONAL BORE 10" HDPE PIPE LF $112.00
S-18-6 DIRECTIONAL BORE 12" HDPE PIPE LF $161.00
S-18-7 DIRECTIONAL BORE 14" HDPE PIPE LF $175.00
S-18-8 DIRECTIONAL BORE 16" HDPE PIPE LF $220.00
S-18-9 DIRECTIONAL BORE 18" HDPE PIPE LF $290.00
s-22-1 6" PVC FORCE MAIN LF $33.00
S-22-2 8" PVC FORCE MAIN LF $44.00
S-22-3 12" PVC FORCE MAIN LF $75.00
S-22-4 16" PVC FORCE MAIN LF $125.00
S-22-5 18" PVC FORCE MAIN LF $190.00
S-22-6 24" PVC FORCE MAIN LF $315.00
S-22-7 12" DIP 0'-6' LF $74.50
S-22-8 12" DIP 6'-12' LF $78.00
S-22-9 12" DIP 12'-18' LF $88.00
S-22-10 12" DIP 18'-24' LF $98.00
S-22-11 16" DIP 0'-6' LF $108.75
$-22-12 16" DIP 6'-12' LF $112.50
S-22-13 16" DIP 12'-18' LF $118.75
S-22-14 16" DIP 18'-24' LF $125.00
S-22-15 18" DIP 0'-6' LF $135.00
S-22-16 18" DIP 6'-12' LF $145.00
S-22-17 18" DIP 12'-18' LF $155.00
S-22-18 18" DIP 18'-24' LF $175.00
S-23-1 6" DIP MJ FITTINGS EA $730.00
S-23-2 8" DIP MJ FITTINGS EA $900.00
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Exhibit B - Price Proposal CONTRACT# CIP/230150

ITEM DESCRIPTION UomMm UNIT COST
§-23-3 10" DIP MJ FITTINGS EA $1,490.00
S-23-4 12" DIP MJ FITTINGS EA $1,925.00
$-23-5 16" DIP MJ FITTINGS EA $4,320.00
$-23-6 18" DIP MJ FITTINGS EA $6,500.00
§-23-7 24" DIP MJ FITTINGS EA $9,500.00
110-1 50 - TON CRANE ALL TERRAIN W/ COUNTERWEIGHTS, OPERATOR AND RIGGER HR $362.00
110-2 100 - TON CRANE ALL TERRAIN W/ COUNTERWEIGHTS, OPERATOR AND RIGGER HR $895.00
110-3 165 - TON CRANE ALL TERRAIN W/ COUNTERWEIGHTS, OPERATOR AND RIGGER HR $1,200.00
110-4 200 - TON CRANE ALL TERRAIN W/ COUNTERWEIGHTS, OPERATOR AND RIGGER HR $1,500.00
110-5 275 - TON CRANE ALL TERRAIN W/ COUNTERWEIGHTS, OPERATOR AND RIGGER HR $1,888.00
110-6 SUNTREE FILTRATION STRUCTURE INSTALLATION HR $371.00
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Exhibit C - Detailed Measurement and Payment CONTRACT# CIP/230150

The following list of pay items includes pay item numbers and the detailed measurement of
payment relating to those items.
Crane Services
110-01 50 - Ton Crane All Terrain W/ Counterweights, Operator and Rigger. HR
110-02 100 - Ton Crane All Terrain W/ Counterweights, Operator and Rigger. HR
110-03 165 - Ton Crane All Terrain W/ Counterweights, Operator and Rigger. HR
110-04 200 - Ton Crane All Terrain W/ Counterweights, Operator and Rigger. HR
110-05 275 — Ton Crane All Terrain W/ Counterweights, Operator and Rigger. HR

Payment for these bid items shall be made at the contract price bid amount and shall
constitute full compensation for:

e Contractor will provide designated Certified Riggers to rig (hook up loads)
tag lines and (if necessary) and unhook the load per OSHA requirements.

e Contractor will provide the counter weights along with transportation for
any and all counter weights required for each lift at each job location.

e Unit price shall incorporate any and all surcharge such as any increasing
costs associated with Governmental, Entity Specific and Contractual
Regulations. I.E. cost associated with Safety and Training Costs as well as
OSHA, MSHA, FDOT, Port Authority, NCCCO and the EPA.

o All operated cranes include labor, fuel, maintenance, insurance and basic

rigging accessories.

e Working crane w/(4) 1" shackles, (4) 1/2" shackles, (4) 20" x 4" mat nylon slings, (4)
20' round polyester slings, (4) 10" x 5/8" steel chokers with hooks, certified crane
operator, certified rigger/flagman, trucking of counter weights (in and out)
mobilizing, and all other appurtenant work necessary for the CONTRACTOR to
begin and perform work until completion.

e Contractor time will start when Crane arrives at designated project site.

Contractor time will end when crane leaves designated project site.

Suntree Filtration Structure Installation
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Exhibit C - Detailed Measurement and Payment CONTRACT# CIP/230150

110-06  Suntree Filtration Structure Installation HR

Payment for this unit items shall be made at the contract price bid amount and shall
constitute full compensation for a minimum five-person crew, equipment and labor

to install a Suntree Filtration Structure. Contractor will be responsible for the following:

e The installation contractor will be responsible for making the decision for proceed
forward with the concrete deliveries. A decision to proceed needs to be made 24 hours
prior to delivery. Site

e Suntree will provide the precast concrete sections delivered to the job site via
FDOT Permitted delivery.

e Installation contractor to be responsible for setting all the concrete sections of
the vault including risers.

e Suntree will provide a representative on site during the setting of the concrete
vault sections to advise.

e Suntree will provide cover plates and fasteners for blocking off the inflow and
outflow openings while the internal components are being installed.

e Suntree will supply joint sealant materials to make the seal between the concrete
sections. This will include butyl rubber, Sika-flex, and joint wrap.

e Contractor will be responsible to apply the joint sealant for each joint between
concrete sections. Joint sealant between the concrete section will consist of 2
continuous seals of butyl rubber joint seal between each concrete joint, and joint wrap
around the perimeter of each concrete joint.

e Contractor responsible for cutting, placing, and sealing inflow and outflow pipes
including sealing the internal baffle as needed.

e Contractor will be responsible for maintaining the vault to be free of mud and
water for the time frame required for Suntree to install all the specialized interior
components including the filtration media.

e Contractor will backfill and compact (as required) soil around the vault. The vault

side that is away from the detention pond will need to be backfilled before Suntree
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can begin the installation of the interior components. This will be necessary to give

Suntree personnel access to the top of the vault for entry.

All other components of installing the structure will be paid for under other unit line

item prices.
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Exhibit D - Project Sign Template CONTRACT# CIP/220762

YOUR TAXES AT WORK.

WATER RESOURCES
IMPROVEMENT PROGRAM

PROJECT ITB # CIP/230150
CITY OF OCALA, FLORIDA

CITY COUNCIL: CITY OF OCALA

BARRY MANSFIELD

(COUNCIL PRO-TEM)
DISTRICT 1

IRE BETHEA, Sr.

CAPITAL IMPROVEMENT
PROJECTS DIVISION

DISTRICT 2 CONTRACTOR
(Name)
JAY MUSLEH
DISTRICT 3 PROJECT COST
(Dollar Amount)
KRISTEN DREYER
DISTRICT 4 START DATE
(month, day, year)
JAMES HILTY
(COUNCIL PRESIDENT) COMPLETION DATE
DISTRICT 5 (month, day, year)
KENT GUINN

MAYOR

FOR PROJECT INFORMATION CONTACT:
CAPITAL IMPROVEMENT PROJECTS DIVISION
352-629-8419
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