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AGREEMENT FOR DEMOLITION AND REMOVAL OF STRUCTURE AT 1948 NW 1ST STREET  
 

THIS AGREEMENT FOR DEMOLITION AND REMOVAL OF STRUCTURE AT 1948 NW 1st Street 
(“Agreement”) is entered into by and between the CITY OF OCALA, a Florida municipal corporation 
(“City”) and HO-MAN CONTRACTING, LLC, a limited liability company duly organized and authorized 
to do business in the state of Florida (EIN: 46-2844336) (“Contractor”). 

WHEREAS, on June 24, 2025, City issued a Request for Quotation (“RFQ”) for the demolition and 
removal of a structure, removal of overgrowth, improvements, junk, cutting and cleaning of lot located 
at 1948 NW 1st Street, Ocala, Florida, 344745 RFQ No.: GRM/250775 (the “Solicitation”); and  

WHEREAS, eleven (11) firms responded to the Solicitation and, after consideration of price and 
other evaluation factors set forth in the Solicitation, the quote submitted by Ho-Man Contracting, LLC 
was found to be the lowest; and  

WHEREAS, Contractor was chosen as the intended awardee for the demolition and removal of 
a structure, removal of overgrowth, improvements, junk and cutting and cleaning of a lot at 1948 NW 
1st Street, Ocala, Florida 34475 (the “Project”); and  

WHEREAS, Contractor certifies that Contractor and its subcontractors are qualified and possess 
the required current and active Asbestos Supervisor licensure. 

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual covenants 
and conditions, and other good and valuable consideration, City and Contractor agree as follows: 

1. RECITALS.  City and Contractor hereby represent, warrant, and agree that the Recitals set forth 
above are true and correct and are incorporated herein by reference.   

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire understanding 
between City and Contractor shall only include: (a) this Agreement; (b) those documents listed in 
this section as Exhibits to this Agreement; and (c) the City’s Solicitation for the Project and the quote 
submitted by Contractor in response to same (the “Solicitation Documents”).  Each of these 
documents are incorporated herein by reference for all purposes.   

If there is a conflict between the terms of this Agreement and the other Contract Documents, then 
the terms of this Agreement shall control, amend, and supersede any conflicting terms contained in 
the remaining Contract Documents. 

A. Exhibits to Agreement:  The Exhibits to this Agreement are as follows: 
Exhibit A:  Scope of Work (A-1 through A-4) 
Exhibit B:  Asbestos Survey Report (B-1 through B-20) 
Exhibit C: Photos of Structure (C-1 through C-4) 

If there is a conflict between the individual Exhibits regarding the scope of work to be performed, 
then any identified inconsistency shall be resolved by giving precedence in the following order: 
(1) Exhibit A, then (2) Exhibit B, then (3) Exhibit C. 

3. SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools, accessories, 
equipment, permits, fees, testing, inspections, certifications, and all other things necessary for 
Contractor to perform its obligations under this Agreement as set forth in the attached Exhibit A - 
Scope of Work and the Solicitation Documents.  Upon contract execution, salvage rights belong 
to the Contractor.  Salvage by the Contractor is not allowed prior to the issuance of the City’s 
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Notice to Proceed.  In the event of a conflict between this Agreement and the Solicitation 
Documents, this Agreement and all of its Exhibits shall be given precedence to resolve any identified 
inconsistency.  The Scope of Work and/or pricing under this Agreement may only be adjusted by 
written amendment executed by both parties.  

4. COMPENSATION. City shall pay Contractor a lump sum amount of SIX THOUSAND, NINETY AND 
NO/100 DOLLARS ($6,090) (the “Contract Sum”) as full and complete compensation for the timely 
and satisfactory completion of the work. A permit allowance has been established for this Project in 
the amount of ONE HUNDRED FOUR AND NO/100 DOLLARS ($104) and is included in the 
Contract Sum. 

A. Invoice Submission. All invoices submitted by Contractor shall include the City Contract 
Number, an assigned Invoice Number, and an Invoice Date.  Contractor shall submit the original 
invoice through the responsible City Project Manager at:  City of Ocala Growth Management 
Department, Code Enforcement Division, Attn:  Shaneka Greene Address: 201 SE 3rd Street, 
Second Floor, Ocala, Florida 34471, E-Mail:  sgreene@ocalafl.gov. Weight tickets from a 
certified landfill must be included with all invoices submitted by Contractor. 

B. Progress Report and Progress Schedule.  A progress report and updated project schedule 
must be submitted with each monthly pay request indicating the Percent of Services Completed 
to date. This report will serve as support for payment to Contractor and the basis for payment 
in the event project is suspended or abandoned. 

C. Payment of Invoices by City.  The City Project Manager must review and approve all invoices 
prior to payment. City Project Manager’s approval shall not be unreasonably withheld, 
conditioned, or delayed.  Payments by City shall be made no later than the time periods 
established in section 218.735, Florida Statutes. 

D. Withholding of Payment.  City reserves the right to withhold, in whole or in part, payment for 
any and all work that: (i) has not been completed by Contractor; (ii) is inadequate or defective 
and has not been remedied or resolved in a manner satisfactory to the City Project Manager; or 
(iii) which fails to comply with any term, condition, or other requirement under this Agreement.  
Any payment withheld shall be released and remitted to Contractor within thirty (30) calendar 
days of the Contractor’s remedy or resolution of the inadequacy or defect.   

E. Excess Funds.  If due to mistake, or any other reason, Contractor receives payment under this 
Agreement in excess of what is provided for by the Agreement, Contractor shall promptly notify 
City upon discovery of the receipt of the overpayment.  Any overpayment shall be refunded to 
City within thirty (30) days of Contractor’s receipt of the overpayment or must also include 
interest calculated from the date of the overpayment at the interest rate for judgments at the 
highest rate as allowed by law. 

F. Amounts Due to the City. Contractor must be current and remain current in all obligations due 
to the City during the performance of services under this Agreement. Payments to Contractor 
may be offset by any delinquent amounts due to the City and/or charges owed to the City.  

G. Tax Exemption.  City is exempt from all federal excise and state sales taxes (State of Florida 
Consumer’s Certification of Exemption 85-8012621655C-9). The City’s Employer Identification 
Number is 59-60000392. Contractor shall not be exempted from paying sales tax to its suppliers 
for materials to fulfill contractual obligations with the City, nor will Contractor be authorized to 
use City’s Tax Exemption Number for securing materials listed herein.   
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5. TIME FOR PERFORMANCE.  Time is of the essence with respect to the performance of all duties, 
obligations, and responsibilities set forth in this Agreement and the Contract Documents.  

A. Contractor shall commence work no later than FIFTEEN (15) working days from the date of 
issuance of a Notice to Proceed for the Project by City.   

B. No work shall commence until Contractor has submitted proof of #62-257.900(1) – Notice of 
Demolition to Florida Department of Environmental Protection and provided proof of mailing 
for same to the City Project Manager.  Demolition may not begin until TEN (10) business days 
(excluding holidays as observed by the State of Florida) after the confirmed delivery date of said 
Notice.  Notice of Demolition must be sent to FDEP, and the City of Ocala Permit applied 
for within TWO (2) business days after issuance of NTP.  

C. All work shall be completed by Contractor in a manner satisfactory to the City Project 
Manager and ready for final payment within SIXTY (60) days of the start date indicated 
on the Notice to Proceed.   

D. The Time for Performance under this Agreement may only be adjusted by Change Order, in the 
sole and absolute discretion of City.  Any request for an extension of the Time for Performance 
must be submitted in a writing delivered to the City Project Manager, along with all supporting 
data, within SEVEN (7) calendar days of the occurrence of the event giving rise to the need for 
adjustment unless the City allows an additional period of time to ascertain more accurate data.  
All requests for adjustments in the Contract Time shall be determined by City.  

E. As to any delay, inefficiency, or interference in this performance of this Agreement caused by 
any act or failure to act by City, the Contractor’s sole remedy shall be the entitlement of an 
extension of time to complete the performance of the affected work in accordance with the 
Contract Documents.  Contractor agrees to make no claim for extra or additional costs 
attributable to said delays, inefficiencies, or interference, except as provided in this Agreement.   

F. None of the provisions of this section shall exclude City’s right of recovery for damages caused 
by delays or inefficiencies caused by any act or failure to act by Contractor, to include costs 
incurred by City for the procurement of additional professional services. 

6. FORCE MAJEURE.  Neither party shall be liable for delay, damage, or failure in the performance of 
any obligation under this Agreement if such delay, damage, or failure is due to causes beyond its 
reasonable control, including without limitation: fire, flood, strikes and labor disputes, acts of war, 
acts of nature, terrorism, civil unrest, acts or delays in acting of the government of the United States 
or the several states, judicial orders, decrees or restrictions, or any other like reason which is beyond 
the control of the respective party (“Force Majeure”).  The party affected by any event of force 
majeure shall use reasonable efforts to remedy, remove, or mitigate such event and the effects 
thereof with all reasonable dispatch.   

A. The party affected by force majeure shall provide the other party with full particulars thereof 
including, but not limited to, the nature, details, and expected duration thereof, as soon as it 
becomes aware.   

B. When force majeure circumstances arise, the parties shall negotiate in good faith any 
modifications of the terms of this Agreement that may be necessary or appropriate in order to 
arrive at an equitable solution.  Contractor performance shall be extended for a number of days 
equal to the duration of the force majeure.   Contractor shall be entitled to an extension of time 

Docusign Envelope ID: 63BBAB82-2FCC-4001-86A4-BB182C9B3BB4



  CONTRACT# GRM/250775 
 

4 

only and, in no event, shall Contractor be entitled to any increased costs, additional 
compensation, or damages of any type resulting from such force majeure delays. 

7. INSPECTION AND ACCEPTANCE OF THE WORK.  All services, work, and materials provided by 
Contractor under this Agreement shall be provided under the direction and to the satisfaction and 
approval of the City Project Manager.   

A. The City Project Manager shall decide all questions regarding the quality, acceptability, or 
workmanship performed, the rate of progress of the work, and the acceptable fulfillment of the 
Agreement, in his or her sole discretion, based upon both the requirements set forth by City and 
the information provided by Contractor in its quote.  The authority vested in the City Project 
Manager pursuant to this paragraph shall be confined to the direction or specification of what 
is to be performed under this Agreement and shall not extend to the actual execution of the 
work.   

B. Neither the City Project Manager’s review of Contractor’s work nor recommendations made by 
City Project Manager pursuant to this Agreement will impose on City Project Manager any 
responsibility to supervise, direct, or control Contractor’s work in progress or for the means, 
methods, techniques, sequences, or procedures of construction or safety precautions or 
programs incident Contractor’s furnishing and performing the work. 

8. TERMINATION AND DEFAULT. Either party, upon determination that the other party has failed or 
refused to perform or is otherwise in breach of any obligation or provision under this Agreement or 
the Contract Documents, may give written notice of default to the defaulting party in the manner 
specified for the giving of notices herein. Termination of this Agreement by either party for any 
reason shall have no effect upon the rights or duties accruing to the parties prior to termination. 

A. Termination by City for Cause.  City shall have the right to terminate this Agreement 
immediately, in whole or in part, upon the failure of Contractor to carry out any obligation, term, 
or condition of this Agreement.  City’s election to terminate the Agreement for default shall be 
communicated by providing Contractor written notice of termination in the manner specified 
for the giving of notices herein.  Any notice of termination given to Contractor by City shall be 
effective immediately, unless otherwise provided therein, upon the occurrence of any one or 
more of the following events: 

(1) Contractor fails to timely and properly perform any of the services set forth in the 
specifications of the Agreement;  

(2) Contractor provides material that does not meet the specifications of the Agreement; 

(3) Contractor fails to complete the work required within the time stipulated in the Agreement; 
or 

(4) Contractor fails to make progress in the performance of the Agreement and/or gives City 
reason to believe that Contractor cannot or will not perform to the requirements of the 
Agreement. 

B. Contractor’s Opportunity to Cure Default.  City may, in its sole discretion, provide Contractor 
with an opportunity to cure the violations set forth in City’s notice of default to Contractor. 
Contractor shall commence to cure the violations immediately and shall diligently and 
continuously prosecute such cure to completion within a reasonable time as determined by City.  
If the violations are not corrected within the time determined to be reasonable by City or to the 
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reasonable satisfaction of City, City may, without further notice, declare Contractor to be in 
breach of this Agreement and pursue all remedies available at law or equity, to include 
termination of this Agreement without further notice. 

C. City’s Remedies Upon Contractor Default.  In the event that Contractor fails to cure any default 
under this Agreement within the time period specified in this section, City may pursue any 
remedies available at law or equity, including, without limitation, the following: 

(1) City shall be entitled to terminate this Agreement without further notice;  

(2) City shall be entitled to hire another contractor to complete the required work in accordance 
with the needs of City;  

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney’s fees 
arising from Contractor’s default prior to termination; and  

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i) deduction 
from any unpaid balances owed to Contractor; or (ii) any other remedy as provided by law.   

9. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be extremely 
difficult and impracticable under the presently known facts and anticipated circumstances to 
ascertain and fix the actual damages that City and its residents would incur should Contractor fail to 
achieve Final Completion and readiness for final payment by the dates specified for each under the 
terms of this Agreement.  Accordingly, the parties agree that should Contractor fail to achieve Final 
Completion by the date specified, then Contractor shall pay City, as liquidated damages and not as 
a penalty, the sum of ONE HUNDRED AND NO/100 DOLLARS ($100) per day for each calendar 
day of unexcused delay in achieving Final Completion beyond the date specified for Final 
Completion in the Contract Documents.   

A. No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the work, or 
any part thereof, beyond the dates specified for Final Completion and readiness for final 
payment shall not operate as a waiver on the part of the City of any of its rights under this 
Agreement.  Any liquidated damages assessed pursuant to this section shall not relieve 
Contractor from liability for any damages or costs of other contractors caused by a failure of 
Contractor to complete the work as agreed. 

B. Right to Withhold or Deduct Damages.  When liquidated damages are due and owing, City 
shall have the right to: (1) deduct the liquidated damages from any money in its hands or from 
any money otherwise due or to become due to Contractor; or to (2) initiate any applicable 
dispute resolution procedure for the recovery of liquidated damages within the times specified 
under this Agreement.   

C. Additional Costs.  In addition to the liquidated damages set forth under this section, Contractor 
agrees to pay all costs and expenses incurred by City due to Contractor’s delay in performance 
to include inspection fees, superintendence costs, and travel expenses.   

D. Injunctive Relief.  The parties acknowledge that monetary damages may not be a sufficient 
remedy for Contractor’s failure to achieve Final Completion in accordance with the terms of this 
Agreement, and that City shall be entitled, in addition to all other rights or remedies in law and 
equity, to seek injunctive relief. 

10. CONTRACTOR WARRANTY.  Contractor warrants to City that all materials and work shall be of 
good quality, free from faults and defects in workmanship, and in conformance with the Contract 
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Documents for a period of ONE (1) year from the date of final payment by City.  Contractor shall, at 
its own expense, correct any defect, loss, expense, or other damages arising from its work and shall 
defend any claims related to same.   

11. PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor’s 
performance. Any such evaluation will become public record.  

12. NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into an 
Agreement with the City of Ocala and fails to complete the contract term, for any reason, shall be 
subject to future bidding suspension for a period of ONE (1) year and bid debarment for a period 
of up to THREE (3) years for serious contract failures. 

13. CONTRACTOR REPRESENTATIONS. Contractor expressly represents that:  

A. Contractor has read and is fully familiar with all of the terms and conditions of this Agreement, 
the Contract Documents, and other related data and acknowledges that they are sufficient in 
scope and detail to indicate and convey understanding of all terms and conditions of the work 
to be performed by Contractor under this Agreement. 

B. Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies, discrepancies, or 
omissions discovered by Contractor in the Contract Documents, and that the City’s written 
resolution of same is acceptable to Contractor.  

C. Contractor has had an opportunity to visit, has visited, and has had an opportunity to examine 
and ask questions regarding the sites upon which the work is to be performed and is satisfied 
with the site conditions that may affect cost, progress, and performance of the work, as 
observable or determinable by Contractor’s own investigation. 

D. Contractor has is satisfied with the site conditions that may affect cost, progress, and 
performance of the work, as observable or determinable by Contractor’s own investigation. 

E. Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances which 
may affect cost, progress, or its performance under this Agreement whatsoever. 

F. Contractor represents that neither Contractor, its parent corporations, subsidiaries, members, 
shareholders, partners, officers, directors, or executives, nor any of its affiliates, contractors, 
suppliers, subcontractors, or consultants under this Agreement have been placed on the 
convicted vendor list following a conviction of a public entity crime.  Contractor understands 
that a “public entity crime” as defined in section 287.133(1)(g), Florida Statutes, is “a violation of 
any state or federal law by a person with respect to and directly related to the transaction of 
business with any public entity or with an agency or political subdivision of any other state or 
with the United States…” Contractor further understands that any person or affiliate who has 
been placed on the convicted vendor list following a conviction for a public entity crime (1) may 
not submit a bid, proposal, or reply on a contract: (a) to provide any goods or services to a public 
entity; (b) for the construction or repair of a public building or public work; or (c) for leases of 
real property to a public entity; (2) may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity; and (3) may not transact 
business with any public entity in excess of the threshold amount provided in section 287.017, 
Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed 
on the convicted vendor list. 
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14. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this Agreement, 
the following provisions are the responsibility of the Contractor:   

A. Contractor shall competently and efficiently supervise, inspect, and direct all work to be 
performed under this Agreement, devoting such attention thereto and applying such skills and 
expertise as may be necessary to perform the work in accordance with the Contract Documents.  

B. Contractor shall ensure that a Florida licensed asbestos supervisor with current asbestos 
supervisor training is on site during all operations of the Contractor under this Agreement and 
ensure all workers performing tasks within a regulated area hold Florida asbestos work licenses 
and have undergone appropriate asbestos training as required by law.  

C. Contractor shall be solely responsible for the means, methods, techniques, sequences, or 
procedures of construction and safety precautions or programs incident thereto.   

D. Contractor shall be responsible to see that the finished work complies accurately with the 
contract and the intent thereof. 

E. Contractor shall comply with all local, state, and Federal laws, regulations, and ordinances which 
may affect cost, progress, or its performance under this Agreement, to include obtaining all 
permits, licenses, and other authorizations necessary for the prosecution of the work, and be 
responsible for all costs associated with same.  

F. Contractor shall operate and cause all construction equipment and materials supplied for or 
intended to be utilized in the Project to be operated and stored in only those areas prescribed 
by City.  This includes the operations of workmen.    

G. Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and storage 
of all construction equipment and materials supplied for or intended to be utilized in the Project, 
whether furnished by Contractor or City.  Contractor shall be responsible for providing adequate 
safeguards to prevent loss, theft, damage, or commingling with other materials or projects.    

H. Contractor shall continue its performance under this Agreement during the pendency of any 
dispute or disagreement arising out of or relating to this Agreement, except as Contractor and 
City may otherwise agree in writing. 

15. NO EXCLUSIVITY.  It is expressly understood and agreed by the parties that this is not an exclusive 
agreement.  Nothing in this Agreement shall be construed as creating any exclusive arrangement 
with Contractor or as prohibit City from either acquiring similar, equal, or like goods and/or services 
or from executing additional contracts with other entities or sources. 

16. STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt, 
inspection, acceptance, handling, and storage of equipment and materials (whether furnished by 
Contractor or City) to be utilized in the performance of or incorporated into the work.  

17. RESPONSIBILITIES OF CITY. City or its Representative shall issue all communications to Contractor.  
City has the authority to request changes in the work in accordance with the terms of this Agreement 
and with the terms in Exhibit A. City has the authority to stop work or to suspend any work.  

18. COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and keep in full 
force, effect, and good standing for the life of this Agreement a policy of commercial auto liability 
insurance with a minimum combined single limit of One Million Dollars ($1,000,000) per occurrence 
for bodily injury and property damage arising out of Contractor’s operations and covering all owned, 
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hired, scheduled, and non-owned automobiles utilized in said operations.  If Contractor does not 
own vehicles, Contractor shall maintain coverage for hired and non-owned automobile liability, 
which may be satisfied by way of endorsement to Contractor’s Commercial General Liability policy 
or separate Commercial Automobile Liability policy.   

19. COMMERCIAL GENERAL LIABILITY INSURANCE.  Contractor shall procure, maintain, and keep in 
full force, effect, and good standing for the life of this Agreement a policy of commercial general 
liability insurance with limits not less than: 

A. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate 
(or project aggregate, if a construction project) for bodily injury, property damage, and personal 
and advertising injury; and  

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate 
(or project aggregate, if a construction project) for products and completed operations.   

C. Policy must include coverage for contractual liability and independent contractors.  

D. Policy must include Additional Insured coverage in favor of the City that is no less restrictive than 
that afforded under the CG 20 26 04 13 Additional Insured Form.   

20. POLLUTION LIABILITY INSURANCE.  Contractors providing services related to the handling, 
transporting, or abatement of hazardous materials shall provide, for a period of Three (3) Years after 
final completion of the Work, pollution liability insurance coverage for claims arising from the 
discharge, dispersal, release, or escape of any irritant or contaminant into or upon land, any 
structure, the atmosphere, watercourse, or body of water, including groundwater, in an amount not 
less than One Million Dollars ($1,000,000) per claim, and Two Million Dollars ($2,000,000) aggregate 
limit. This shall also include coverage for claims of: (a) clean up, either on-site or off site; (b) third 
party liability, including bodily injury, property damage, natural resource damage, third party 
property loss of use/revenue, and clean up; and/or (c) costs incurred for the investigation, defense, 
or settlement of claims, fines, or penalties. 

21. WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY. Worker’s Compensation insurance 
shall be provided by Contractor as required by Chapter 440, Florida Statutes, or any other applicable 
state or federal law, including the U.S. Longshoremen’s and Harbor Workers Compensation Act and 
the Jones Act.  

A.  Contractor shall similarly require any and all subcontractors to afford such coverage for all of its 
employees as required by applicable law.   

B. Contractor shall waive and shall ensure that Contractor’s insurance carrier waives, all subrogation 
rights against the City of Ocala and its officers, employees, and volunteers for all losses or 
damages.  Contractor’s policy shall be endorsed with WC 00 03 13 Waiver of our Right to Recover 
from Others or its equivalent. 

C. Exceptions and exemptions to this Section may be allowed at the discretion of the City’s Risk 
Manager on a case-by-case basis in accordance with Florida Statutes and shall be evidenced by 
a separate waiver. 

22. ADDITIONAL INSURANCE REQUIREMENTS.  

A. Contractor’s insurance coverage shall be primary insurance for all applicable policies. The limits 
of coverage under each policy maintained by Contractor shall not be interpreted as limiting 
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Contractor’s liability or obligations under this Agreement. City does not in any way represent 
that these types or amounts of insurance are sufficient or adequate enough to protect 
Contractor’s interests or liabilities or to protect Contractor from claims that may arise out of or 
result from the negligent acts, errors, or omissions of Contractor, any of its agents or 
subcontractors, or for anyone whose negligent act(s) Contractor may be liable. 

B. No insurance shall be provided by the City for Contractor under this Agreement and Contractor 
shall be fully and solely responsible for any costs or expenses incurred as a result of a coverage 
deductible, or co-insurance penalty to include any loss not covered because of the operation of 
such deductible, co-insurance penalty, or coverage exclusion or limitation. 

C. Certificates of Insurance. No work shall be commenced by Contractor under this Agreement 
until the required Certificate of Insurance and endorsements have been provided nor shall 
Contractor allow any subcontractor to commence work until all similarly required certificates and 
endorsements of the subcontractor have also been provided. Work shall not continue after 
expiration (or cancellation) of the Certificate of Insurance and work shall not resume until a new 
Certificate of Insurance has been provided. Contractor shall provide evidence of insurance in 
the form of a valid Certificate of Insurance (binders are unacceptable) prior to the start of 
work contemplated under this Agreement to: City of Ocala. Attention: Procurement & 
Contracting Department, Address: 110 SE Watula Avenue, Third Floor, Ocala Florida 
34471, E-Mail: vendors@ocalafl.gov. Contractor’s Certificate of Insurance and required 
endorsements shall be issued by an agency authorized to do business in the State of Florida with 
an A.M. Best Rating of A or better. The Certificate of Insurance shall indicate whether coverage 
is being provided under a claims-made or occurrence form. If any coverage is provided on a 
claims-made form, the Certificate of Insurance must show a retroactive date, which shall be the 
effective date of the initial contract or prior.   

D. City as an Additional Insured.  The City of Ocala shall be named as an Additional Insured and 
Certificate Holder on all liability policies identified in this Section with the exception of Workers’ 
Compensation, Auto Liability (except when required by Risk Management) and Professional 
Liability policies.  Workers Compensation policy must contain a Waiver of Subrogation in 
favor of the City.   

E. Notice of Cancellation of Insurance.  Contractor’s Certificate of Insurance shall provide THIRTY 
(30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-payment of 
premium.  In the event that Contractor’s insurer is unable to accommodate the cancellation 
notice requirement, it shall be the responsibility of Contractor to provide the proper notice.  Such 
notification shall be in writing by registered mail, return receipt requested, and addressed to the 
certificate holder.  Additional copies may be sent to the City of Ocala at vendors@ocalafl.gov.   

F. Failure to Maintain Coverage.  The insurance policies and coverages set forth above are 
required and providing proof of and maintaining insurance of the types and with such terms and 
limits set forth above is a material obligation of Contractor.  Contractor’s failure to obtain or 
maintain in full force and effect any insurance coverage required under this Agreement shall 
constitute material breach of this Agreement. 

G. Severability of Interests. Contractor shall arrange for its liability insurance to include or be 
endorsed to include a severability of interests/cross-liability provision so that the “City of Ocala” 
(where named as an additional insured) will be treated as if a separate policy were in existence, 
but without increasing the policy limits. 
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23. SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and 
supervising all safety precautions and programs in connection with the work. Contractor shall take 
all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury, or loss to: 

A. All employees on the work and other persons that may be affected thereby. 

B. All work, materials, and equipment to be incorporated therein, whether in storage on or off the 
site; and 

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, and utilities not designated for removal, relocation, or replacement in the 
course of construction. 

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, or anyone directly or indirectly employed by any of them, or anyone for whose 
acts any of them may be liable, shall be remedied by Contractor. Contractor's duties and 
responsibilities for the safety and protection of the work shall continue until such time as the work 
is completed and accepted by City. 

24. TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local traffic 
conditions to all extents possible. The Contractor is responsible for establishing and maintaining 
appropriate traffic control and barricades. The Contractor shall provide sufficient signing, flagging, 
and barricading to ensure the safety of vehicular and pedestrian traffic at all locations where work 
is being done under this Agreement. 

A. In addition to the requirements set forth in the Solicitation, the Contractor shall maintain at all 
times a good and sufficient fence, railing or barrier around all exposed portions of said work in 
such a manner as to warn vehicular and pedestrian traffic of hazardous conditions. 

B. Should the Contractor fail to properly barricade his work or stored material sites in the manner 
outlined above, the City may have the necessary barricading done, and all cost incurred for said 
barricading shall be charged to the Contractor. 

25. WORK SITE AND CLEANUP. Daily, during the progress of the work, Contractor shall keep the 
premises free from accumulations of waste materials, rubbish, and all other debris resulting from 
the work. At the completion of the work, Contractor shall remove all waste materials, rubbish, and 
debris from and about the premises, as well as all tools, appliances, construction equipment and 
machinery, and surplus materials, and shall leave the site clean and ready for occupancy by City. 
Contractor shall provide an inventory listing of all surplus materials in an area designated by City. 
Contractor shall restore to their original condition those portions of the site not designated or 
alteration by the Contract. 

26. NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the contract, the 
Contractor shall not discriminate against any employee or applicant for employment because of 
race, color, religion, ancestry, national origin, sex, pregnancy, age, disability, sexual orientation, 
gender identity, marital or domestic partner status, familial status, or veteran status and shall take 
affirmative action to ensure that an employee or applicant is afforded equal employment 
opportunities without discrimination. Such action shall be taken with reference to, but not limited 
to: recruitment, employment, termination, rates of pay or other forms of compensation and selection 
for training or retraining, including apprenticeship and on-the-job training. 
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27. SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or give rise 
to any duty owed by City or its representatives to any subcontractor of Contractor or any other 
persons or organizations having a direct contract with Contractor, nor shall it create any obligation 
on the part of City or its representatives to pay or seek payment of any monies to any subcontractor 
of Contractor or any other persons or organizations having a direct contract with Contractor, except 
as may otherwise be required by law.  City shall not be responsible for the acts or omissions of any 
Contractor, subcontractor, or of any of their agents or employees.  nor shall it create any obligation 
on the part of City or its representatives to pay or to seek the payment of any monies to any 
subcontractor or other person or organization, except as may otherwise be required by law.  

28. DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional costs 
attributable to any delays, inefficiencies, or interference in the performance of this contract 
occasioned by any act or omission to act by the City except as provided in the Agreement. The 
Contractor also agrees that any such delay, inefficiency, or interference shall be compensated for 
solely by an extension of time to complete the performance of the work in accordance with the 
provision in the standard specification. 

29. EMERGENCIES. In an emergency affecting the welfare and safety of life or property, Contractor, 
without special instruction or authorization from the City Project Manager, is hereby permitted, 
authorized, and directed to act at its own discretion to prevent threatened loss or injury. Except in 
the case of an emergency requiring immediate remedial work, any work performed after regular 
working hours, on Saturdays, Sundays, or legal holidays, shall be performed without additional 
expense to the City unless such work has been specifically requested and approved by the City 
Project Manager. Contractor shall be required to provide to the City Project Manager with the 
names, addresses and telephone numbers of those representatives who can be contacted at any 
time in case of emergency. Contractor’s emergency representatives must be fully authorized and 
equipped to correct unsafe or excessively inconvenient conditions on short notice by City or public 
inspectors. 

30. INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under this 
Agreement, Contractor and any agent or employee of Contractor shall be deemed at all times to be 
an independent contractor and shall be wholly responsible for the manner in which it performs the 
services and work required under this Agreement.  Neither Contractor nor its agents or employees 
shall represent or hold themselves out to be employees of City at any time.  Neither Contractor nor 
its agents or employees shall have employee status with City.  Nothing in this Agreement shall 
constitute or be construed to create any intent on the part of either party to create an agency 
relationship, partnership, employer-employee relationship, joint venture relationship, or any other 
relationship which would allow City to exercise control or discretion over the manner or methods 
employed by Contractor in its performance of its obligations under this Agreement. 

31. ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is reasonably 
necessary for Contractor to perform its obligations under this Agreement. 

32. ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to any third 
party without the prior express approval of the other party, which shall not be unreasonably 
withheld. 

33. RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by Contractor under 
this Agreement be abandoned, or should Contractor become insolvent, or if Contractor shall assign 
or sublet the work to be performed hereunder without the written consent of City, the City Project 
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Manager shall have the power and right to hire and acquire additional men and equipment, supply 
additional material, and perform such work as deemed necessary for the completion of this 
Agreement.  Under these circumstances, all expenses and costs actually incurred by City to 
accomplish such completion shall be credited to City along with amounts attributable to any other 
elements of damage and certified by the City Project Manager.  The City Project Manager’s 
certification as to the amount of such liability shall be final and conclusive. 

34. PUBLIC RECORDS. Contractor shall comply with all applicable provisions of the Florida Public 
Records Act, Chapter 119, Florida Statutes. Specifically, Contractor shall:  

A. Keep and maintain public records required by the public agency to perform the service. 

B. Upon request from the public agency’s custodian of public records, provide the public agency 
with a copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, 
or as otherwise provided by law. 

C. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
contract term and following completion of the contract if Contractor does not transfer the 
records to the public agency. 

D. Upon completion of the contract, transfer, at no cost, to the public agency all public records in 
possession of Contractor or keep and maintain public records required by the public agency to 
perform the service. If Contractor transfers all public records to the public agency upon 
completion of the contract, Contractor shall destroy any duplicate public records that are exempt 
or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion of the contract, Contractor shall meet all applicable 
requirements for retaining public records. All records stored electronically must be provided to 
the public agency, upon request from the public agency’s custodian of public records, in a format 
that is compatible with the information technology systems of the public agency. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT 
THE CUSTODIAN OF PUBLIC RECORDS AT: CITY OF OCALA, OFFICE OF THE 
CITY CLERK; 352-629-8266; E-mail: clerk@ocalafl.gov; City Hall, 110 SE 
Watula Avenue, Ocala, FL 34471. 

35. AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews, 
investigations, or audits relating to this Agreement as deemed necessary by the Florida Office of the 
Inspector General, the City’s Internal or External auditors or by any other Florida official with proper 
authority. 

36. PUBLICITY. Contractor shall not use City’s name, logo, seal or other likeness in any press release, 
marketing materials, or other public announcement without City’s prior written approval. 

37. E-VERIFY.  Pursuant to section 448.095, Contractor shall register with and use the U.S. Department 
of Homeland Security’s (“DHS”) E-Verify System, accessible at https://e-verify.uscis.gov/emp, to 
verify the work authorization status of all newly hired employees.  Contractor shall obtain affidavits 
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from any and all subcontractors in accordance with paragraph 2(b) of section 448.095, Florida 
Statutes, and maintain copies of such affidavits for the duration of this Agreement.  By entering into 
this Agreement, Contractor certifies and ensures that it utilizes and will continue to utilize the DHS 
E-Verify System for the duration of this Agreement and any subsequent renewals of 
same.  Contractor understands that failure to comply with the requirements of this section shall 
result in the termination of this Agreement and Contractor may lose the ability to be awarded a 
public contract for a minimum of one (1) year after the date on which the Agreement was 
terminated.  Contractor shall provide a copy of its DHS Memorandum of Understanding upon City’s 
request.  Please visit www.e-verify.gov for more information regarding the E-Verify System. 

38. CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of their bid, 
the name of any officer, director, or agent who may be employed by the City. Contractor shall further 
disclose the name of any City employee who owns, directly or indirectly, any interest in Contractor’s 
business or any affiliated business entity. Any additional conflicts of interest that may occur during 
the contract term must be disclosed to the City of Ocala Procurement Department.  

39. WAIVER. The failure or delay of any party at any time to require performance by another party of 
any provision of this Agreement, even if known, shall not affect the right of such party to require 
performance of that provision or to exercise any right, power, or remedy hereunder. Any waiver by 
any party of any breach of any provision of this Agreement should not be construed as a waiver of 
any continuing or succeeding breach of such provision, a waiver of the provision itself, or a waiver 
of any right, power, or remedy under this Agreement. No notice to or demand on any party in any 
circumstance shall, of itself, entitle such party to any other or further notice or demand in similar or 
other circumstances. 

40. SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this Agreement 
shall be interpreted in such a manner as to be effective and valid under the applicable law. Should 
any portion of this Agreement be declared invalid for any reason, such declaration shall have no 
effect upon the remaining portions of this Agreement.  

41. INDEMNITY. Contractor shall indemnify City and its elected officials, employees and volunteers 
against, and hold City and its elected officials, employees and volunteers harmless from, all damages, 
claims, losses, costs, and expenses, including reasonable attorneys’ fees, which City or its elected 
officials, employees or volunteers may sustain, or which may be asserted against City or its elected 
officials, employees or volunteers, arising out of the activities contemplated by this Agreement 
including, without limitation, harm or personal injury to third persons during the term of this 
Agreement to the extent attributable to the actions of Contractor, its agents, and employees.  

42. NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign immunity 
by the City to which sovereign immunity may be applicable, or of any rights or limits of liability 
existing under Florida Statute § 768.28. This term shall survive the termination of all performance or 
obligations under this Agreement and shall be fully binding until any proceeding brought under this 
Agreement is barred by any applicable statute of limitations.  

43. NOTICES. All notices, certifications or communications required by this Agreement shall be given in 
writing and shall be deemed delivered when personally served, or when received if by facsimile 
transmission with a confirming copy mailed by registered or certified mail, postage prepaid, return 
receipt requested. Notices can be concurrently delivered by email. All notices shall be addressed to 
the respective parties as follows: 
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If to Contractor:   Ho-Man Contracting, LLC 
     Attention: Scott Homan   

      P.O. Box 249 
      Anthony, Florida 32617 
      Phone: 352-572-3112 
      E-mail: ho.mancontracting@yahoo.com  

 If to City of Ocala:   Daphne M. Robinson, Esq., Contracting Officer 
      City of Ocala 
      110 SE Watula Avenue, Third Floor 
      Ocala, Florida 34471 
      Phone: 352-629-8343 
      E-mail: notices@ocalafl.gov 

Copy to:     William E. Sexton, Esq., City Attorney 
City of Ocala 

             110 SE Watula Avenue, Third Floor 
      Ocala, Florida 34471 
      Phone: 352-401-3972 
      Email: cityattorney@ocalafl.gov  

44. ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for the 
enforcement of this Agreement, or because of an alleged dispute, breach, default or 
misrepresentation in connection with any provision of this Agreement, the successful or prevailing 
party shall be entitled to recover reasonable attorneys' fees, sales and use taxes, court costs and all 
expenses reasonably incurred even if not taxable as court costs (including, without limitation, all 
such fees, taxes, costs and expenses incident to arbitration, appellate, bankruptcy and 
post-judgment proceedings), incurred in that civil action, arbitration or legal proceeding, in addition 
to any other relief to which such party or parties may be entitled. Attorneys' fees shall include, 
without limitation, paralegal fees, investigative fees, administrative costs, sales and use taxes and all 
other charges reasonably billed by the attorney to the prevailing party.  

45. JURY WAIVER. IN ANY CIVIL ACTION, COUNTERCLAIM, OR PROCEEDING, 
WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF, CONCERNS, OR RELATES 
TO THIS AGREEMENT, ANY AND ALL TRANSACTIONS CONTEMPLATED HEREUNDER, 
THE PERFORMANCE HEREOF, OR THE RELATIONSHIP CREATED HEREBY, WHETHER 
SOUNDING IN CONTRACT, TORT, STRICT LIABILITY, OR OTHERWISE, TRIAL SHALL 
BE TO A COURT OF COMPETENT JURISDICTION AND NOT TO A JURY. EACH PARTY 
HEREBY IRREVOCABLY WAIVES ANY RIGHT IT MAY HAVE TO A TRIAL BY JURY. 
NEITHER PARTY HAS MADE OR RELIED UPON ANY ORAL REPRESENTATIONS TO OR 
BY ANY OTHER PARTY REGARDING THE ENFORCEABILITY OF THIS PROVISION. 
EACH PARTY HAS READ AND UNDERSTANDS THE EFFECT OF THIS JURY WAIVER 
PROVISION. 

46. GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and made 
pursuant to the laws of the State of Florida and shall in all respects be governed, construed, applied, 
and enforced in accordance with the laws of the State of Florida. 
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47. JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations, 
anticipated performance and execution of this Agreement occurred or shall occur in Marion County, 
Florida. Any civil action or legal proceeding arising out of or relating to this Agreement shall be 
brought only in the courts of record of the State of Florida in Marion County or the United States 
District Court, Middle District of Florida, Ocala Division. Each party consents to the exclusive 
jurisdiction of such court in any such civil action or legal proceeding and waives any objection to 
the laying of venue of any such civil action or legal proceeding in such court and/or the right to 
bring an action or proceeding in any other court. Service of any court paper may be effected on 
such party by mail, as provided in this Agreement, or in such other manner as may be provided 
under applicable laws, rules of procedures or local rules.  

48. REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include their 
successors, assigns, heirs, administrators, and legal representatives, all whom shall be bound by the 
provisions hereof. 

49. MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is a result 
of negotiations between Contractor and City, and the Agreement shall not be construed in favor of, 
or against, either party because of that party having been more involved in the drafting of the 
Agreement. 

50. SECTION HEADINGS. The section headings herein are included for convenience only and shall not 
be deemed to be a part of this Agreement.  

51. RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is intended 
to confer any rights or remedies under or because of this Agreement on any persons other than the 
parties hereto and their respective legal representatives, successors and permitted assigns. Nothing 
in this Agreement is intended to relieve or discharge the obligation or liability of any third persons 
to any party to this Agreement, nor shall any provision give any third persons any right of 
subrogation or action over or against any party to this Agreement. 

52. AMENDMENT. No amendment to this Agreement shall be effective except those agreed to in 
writing and signed by both parties to this Agreement. 

53. COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be an 
original and all of which shall constitute the same instrument. 

54. ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any form 
whatsoever, will accept and agree to be bound by said electronic signature to all terms and 
conditions of this Agreement. Further, a duplicate or copy of the Agreement that contains a 
duplicated or non-original signature will be treated the same as an original, signed copy of this 
original Agreement for all purposes.  

55. ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire Agreement 
between the parties hereto with respect to the subject matter hereof. There are no other 
representations, warranties, promises, agreements, or understandings, oral, written, or implied, 
among the Parties, except to the extent reference is made thereto in this Agreement. No course of 
prior dealings between the parties and no usage of trade shall be relevant or admissible to 
supplement, explain, or vary any of the terms of this Agreement. No representations, 
understandings, or agreements have been made or relied upon in the making of this Agreement 
other than those specifically set forth herein. 
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56. LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party individually 
warrants that he or she has full legal power to execute this Agreement on behalf of the party for 
whom he or she is signing, and to bind and obligate such party with respect to all provisions 
contained in this Agreement. 

IN WITNESS WHEREOF, the parties have executed this Agreement on 
________________________________. 

ATTEST: CITY OF OCALA 
 
 
______________________________________ 
Angel B. Jacobs 
City Clerk 

 
 
________________________________________ 
Peter Lee 
City Manager 
 

Approved as to form and legality: 
 
 
______________________________________ 
William E. Sexton, Esq. 
City Attorney 

HO-MAN CONTRACTING, LLC 
 
 
__________________________________________ 
 
 
 
By: ______________________________________ 
                           (Printed Name) 
 
 
 

Title:  ____________________________________ 
                        (Title) 
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 BACKGROUND 

1.  Contractor shall demolish and remove a structure located at 1948 NW 1ST ST, Ocala, FL 34474 | 2260-
129-015. 

• Demolish and remove improvements, remove junk, and cut and clean the lot. 

2. Contractor shall provide all labor and equipment to complete this project.  

PERMIT REQUIREMENTS 

1. City of Ocala Demolition Permit:  

A. Contractor must obtain a City of Ocala demolition permit. 

B. If Contractor isn't already "certified" with the City of Ocala, Contractor must complete the 
Contractor Certification Application prior to applying for a City Demolition Permit. 

C. The application for demolition permit is available at:  https://www.ocalafl.org/government/city-
departments-a-h/growth-management/building/construction-permits 

D. It is the responsibility of the Contractor to obtain the approval signatures of the appropriate 
representatives of the following agencies listed on the City of Ocala Demolition Permit Application: 
gas, telephone, telecommunication, water and electric utilities, Cox Cable, a licensed exterminator, 
planning, and environmental review from the City of Ocala's Growth Management Department. 

2. No work shall commence, nor will any permits be issued, until all associated contracts have been 
approved and signed by all applicable parties involved. 

3. Marion County Permits:  In addition to any City required permits, septic tank permits must be 
obtained from the Marion County Growth Management Services Department, located at 2710 East 
Silver Springs Boulevard, Ocala, FL 34470.  Information regarding septic tank permitting can be 
obtained by calling the septic permitting office at (352) 438-2417. 

4. Estimated Permit Fees:  The estimated fees and allowance for this project is $104.  Please include this 
allowance amount in your lump sum bid amount. 

5. Work Summaries and Reports: 

Exhibit A – Scope of Work 

Exhibit B – Asbestos Survey Report 

Exhibit C – Photos of Structure  

Exhibit D – Price Proposal  

 

 PROJECT SUMMARY 

This project consists of the following: 

1. Termination of water and sewer connections at the property line (city meter/sewer laterals) prior to 
beginning demolition work. 
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2. Demolition and removal of a structure, overgrowth, structural debris, structure contents, 
improvements, and any junk on the property listed above.  

3. Underbrush, overgrowth, and all debris must be removed from the property. All trees, except for 
those that are dead, shall remain.  

4. Property shall be graded to final grade, using a box blade. 

5. The ground where the buildings are removed will be leveled, and if on a grade, sodded.   

6. Any fuel tanks found must be pumped, disconnected, crushed, and backfilled or pumped and 
completely removed from the property according to Chapter 62-761 of the Florida Administrative 
Code. 

7. Public sidewalks and driveway aprons must remain intact. Any damage to sidewalks or driveway aprons 
by the Contractor will be repaired at the Contractor's expense. 

8. Any septic tanks will be pumped, crushed and back-filled, according to City requirements, Florida 
Building and Plumbing codes, and the Marion County Health Department requirements. 

9. Any water wells will be capped according to City requirements and Florida Building and Plumbing 
codes. 

10. All items will be removed from the property and properly disposed. NO items will be buried.  

11. The normal/standard working hours for this project are 8:00 AM – 5:00 PM Monday through Friday, 
excluding holidays. No work will be permitted on City observed holidays. 

12. Saturday work must be approved, in writing, at least forty-eight (48) hours in advance. 

WEATHER DAYS 

1. Contractor shall submit a written request to the City Project Manager (email is the preferred method) 
for additional days for which work is suspended or delayed by weather. Weather days shall be 
reconciled with each monthly pay application for the time period which the application is submitted 
and shall be final. Contractor performance and execution of work will be considered in the 
determination for granting additional days. 

 CONTRACTOR RESPONSIBILITIES  

1. Scheduling of demolition shall be coordinated through Jennipher Buller, (352)-629-8309, 
jbuller@ocalafl.gov. 

2. Contractor shall promptly secure all necessary permits, inspections and approvals required and allow 
inspection of all work by authorized personnel.  

3. No work shall commence until the contractor has submitted proof of #62-257.900(1) - Notice of 
Demolition* to FDEP and provide proof of mailing to the City Project Manager.  

4. Contractor must wait ten (10) business days (excluding holidays as observed by the State of Florida) 
after the confirmed delivery date, prior to starting demolition. Acceptable forms of proof are as follows: 

• USPS Certified Mail receipt 
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• FedEx tracking receipt 

• Similar mailing methods, where delivery date can be verified. 

5. *FDEP form 62-257.900(1) - Notice of Demolition is available at the following link: 
https://floridadep.gov/sites/default/files/dep62_257_900%281%29.pdf  

6. Contractor shall complete all work performed under this contract in accordance with policies and 
procedures of the City of Ocala and all applicable State and Federal laws, policies, procedures, and 
guidelines.  

7. Contractor shall obtain and pay for any and licenses, additional equipment, dumping and/or disposal 
fees, etc., required to fulfill this contract. 

8. Contractor shall be responsible for purchasing the permits and ensuring that the hired sub-contractors 
purchase their required permits. 

9. The Contractor must have sufficient equipment to complete work. The City will not pay for rental of 
additional equipment, purchases of equipment, etc. 

10. Contractor shall leave the property at once, without altercation, if advised to leave by law enforcement 
or a person claiming to be the property owner and/or property owner's representative. Immediately 
after leaving, contact the City Project Manager and advise them of the situation. 

11. Contractor shall be responsible for inspector’s overtime. 

12. Provide on-site sanitary facilities as required by governing agencies.  

13. Contractor shall be responsible for any and all damages including but not limited to buildings, curbing, 
pavement, landscaping, or irrigation systems caused by their activity.  Should any public or private 
property be damaged or destroyed, the Contractor, at their expense, shall repair or make restoration 
as acceptable to the City of destroyed or damaged property within forty-eight (48) hours of notification 
from the City. 

CONTRACTOR EMPLOYEES AND EQUIPMENT 

1. Contractor must utilize competent employees in performing the work. Employees performing the work 
must be properly licensed or qualified as required by the scope. 

2. Contractor must provide a valid telephone number, email, and address to the City Project Manager. 
The phone must be answered during normal working hours, or voicemail must be available to take a 
message. 

3. At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive, or 
disorderly person in their employment. The City and the Contractor must each be promptly notified by 
the other of any complaints received. 

4. The Contractor’s employees shall wear suitable work clothes and personal protective equipment as 
defined by OSHA (hard hats, bucket harnesses, etc.) and meeting Manual on Uniform Traffic Control 
Devices (MUTCD) and National Electrical Safety Code (NESC) requirements as indicated for all work 
conducted and be as clean and in as good appearance as the job conditions permit.  
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5. Contractor shall operate as an independent contractor and not as an agent, representative, partner, or 
employee of the City of Ocala, and shall control their operations at the work site, and be solely 
responsible for the acts or omissions of their employees. 

6. No smoking is allowed on City property or projects. 

7. Contractor shall possess and maintain sufficient equipment to complete the work described herein. 
Contractor's equipment shall be in good repair, and contractor shall have a qualified operator to 
maintain the care of the equipment. All operators must be trained in proper use and care of equipment.  
A list of equipment shall be provided to the City upon request.  

8. All company shirts and vehicles shall display a visible company name/logo. 

 SUB-CONTRACTORS  

1. Contractor must perform a minimum of 30% of the work with their own forces.  

 SAFETY 

1. The Contractor is solely responsible for ensuring safety during demolition and for conformance to all 
applicable OSHA standards; and local, state, and national codes concerning safety provisions for their 
employees, sub-contractors, all building and site occupants, staff, public, and all persons in or around 
the work area. 

2. Job site visits by City staff do not constitute approval, awareness, or liability for any hazardous 
condition. 

3. Contractor shall be responsible for securing their equipment, materials, clothing, and other property. 

4. In no event shall the City be responsible for any damages to any of the Contractor's equipment, 
materials, property, or clothing lost, damaged, destroyed or stolen. 
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Asbestos Survey for Demolition-House 
1948 NW 1st St. 
Ocala, FL 34475

PbO3 ENVIRONMENTAL MONITORING, LLC.  352.203.4081
Page 2  
ASBESTOS LICENSE # ZA527 

According to your instructions PbO3 Environmental Monitoring, LLC., Inc. has completed an asbestos survey at 
the subject property (Project). The following pages of this report contain the results of this Inspection. This limited 
asbestos inspection report presents data that describes the location of asbestos-containing material (ACM) 
identified in the subject property.  This report is to be used as a program-planning tool for the proposed demolition, 
renovation, construction and/or maintenance activities scheduled at this facility. This survey was conducted on 
site by EPA/AHERA trained professional inspector(s).  

Suspect materials not previously identified in this report may be encountered during any renovation or demolition.  
These materials should be assumed asbestos containing material until sample collection and subsequent analysis 
prove otherwise. 

This report is intended for the exclusive use of our client. The findings are relevant to the conditions observed 
during the physical process of performing the Inspection. These findings should not be treated as absolute, nor 
should they be relied upon to represent conditions at significantly later dates.   

PbO3 Environmental Monitoring, LLC. 

Robert Rasmussen 
Building Inspector           
Asbestos License # ZA527 
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Asbestos Survey for Demolition-House 
1948 NW 1st St. 
Ocala, FL 34475 
  

PbO3 ENVIRONMENTAL MONITORING, LLC.  352.203.4081 
Page 3  
ASBESTOS LICENSE # ZA527  

1.0 INTRODUCTION 
 
PbO3 was contracted by our client to conduct an Asbestos Survey of suspect asbestos containing materials found 
in the subject property. 
     

1) Identify suspect asbestos-containing materials that would be disturbed during demolition and/or select 
renovations to this structure. 

 
1.1 INSPECTION AND SAMPLING PROCEDURE 
 
PbO3 inspection and sample collection procedures are based on the Environmental Protection Agency (EPA) 
protocols. 
 
An initial facility walk through is conducted to familiarize the inspector with the facility layout. The facility is 
then divided into functional available spaces that can be accessed. The suspect homogeneous materials are 
selected for bulk sampling. Samples are collected and placed into separate, sealed plastic bags. Each sample is 
individually numbered, and sample information is entered onto a Field Data Sheet. Sample tools are 
decontaminated after each sample collection. The samples are delivered to an accredited laboratory for analysis, 
accompanied by a completed Chain of Custody Form. 
 
Suspect materials are divided into three categories: surfacing materials (such as plaster and surface coatings), 
thermal system insulation (TSI) (such as mudded TSI fittings, duct insulation, and pipe insulation), and 
miscellaneous material (such as floor tile, drywall, and mastic). Asbestos-containing materials are classified 
according to: 
 
 Friability * Friable 
  * Non-friable 
 
Friable asbestos-containing material (ACM), is defined as any material containing more than one percent (1%) asbestos 
as determined using the method specified in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light 
Microscopy (PLM), that, when dry, can be crumbled, pulverized or reduced to powder by hand pressure. (Sec. 61.141) 
 
Nonfriable ACM is any material containing more than one percent (1%) asbestos as determined using the method 
specified in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light Microscopy (PLM), that, when dry, 
cannot be crumbled, pulverized, or reduced to powder by hand pressure. EPA also defines two categories of nonfriable 
ACM, Category I and Category II nonfriable ACM, which are described later in this guidance. 
 
"Regulated Asbestos-Containing Material" (RACM) is (a) friable asbestos material, (b) Category I nonfriable ACM that has 
become friable, (c) Category I nonfriable ACM that will be or has been subjected to sanding, grinding, cutting or abrading, 
or (d) Category II nonfriable ACM that has a high probability of becoming or has become crumbled, pulverized, or reduced 
to powder by the forces expected to act on the material in the course of demolition or renovation operations. 
 
A particular suspect material may be found in several different locations within a facility.  The EPA does not 
require that these materials be sampled in each location, provided the materials are of the same type, age, 
appearance, have the same date of installation, and are sampled in accordance with EPA requirements to provide 
statistically reliable data that can be extrapolated onto all remaining non-sampled areas.   
Accredited inspectors determine the number of samples of each material to be collected, depending on the 
material's category and the amount of material present. 
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The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP) regulations and the Florida 
Department of Environmental Protection (FDEP) Asbestos program regulate the removal and disposal of 
asbestos-containing building materials (any material containing more than 1% asbestos).   
 
Asbestos NESHAP regulations must be followed for demolitions and/or renovations of facilities with at least 80 
linear meters (260 linear feet) of regulated asbestos-containing materials (RACM) on pipes, 15 square meters 
(160 square feet) of regulated asbestos-containing materials on other facility components, or at least one cubic 
meter (35 cubic feet) of facility components where the amount of RACM previously removed from pipes and 
other facility components could not be measured before stripping.  
 

1.2 METHODS OF LABORATORY ANALYSIS 
 
Samples are analyzed in accordance with AHERA requirements using the following reference methods: 
 
 EPA Interim Method for the Detection of Asbestos in Bulk Insulation Samples (EPA 600/M4-82020, 

December 1982). 
 

 McCrone Research Institute's The Asbestos Particle Atlas. 
 
All bulk samples are analyzed using PLM visual area estimate (VAE). Friable materials containing asbestos 
estimated at less than ten percent by PLM-VAE may be reanalyzed by PLM point counting. Additional treatment 
and tests may be used as required to accurately define composition (i.e., ashing, extractions, and TEM). All bulk 
sample laboratory reports are verified through an established quality assurance (QA) procedure.  
  

1.3 QUALITY CONTROL PROCEEDURES 
  
Laboratories accredited by the National Voluntary Laboratory Accreditation Program (NVLAP) analyze all 
samples. These laboratories participate in the NVLAP, as well as the American Industrial Hygiene Association 
(AIHA) Bulk Asbestos Sample Quality Assurance Program. PbO3 verifies all sample data for accuracy by cross-
referencing Field Data Sheets, Chain of Custody Forms, and field notes. 
  

1.4 DETERMINATION OF ACM CLASSIFICATION 
 
The positive identification of asbestos in a material or product can only be made through laboratory analysis.  
Visual inspection or common knowledge is not a positive test. The asbestos content of a suspect material is 
determined by collecting a bulk sample and having it analyzed by PLM. The PLM technique determines the 
specific type of asbestos present in the bulk sample and VAE provides an estimate of the percentage of asbestos. 
 
The EPA National Emission Standards for Hazardous Air Pollutants (NESHAP) - National Emission Standard 
for Asbestos (40 CFR Part 61, subpart M) defines a non-friable asbestos-containing material as any material with 
an asbestos content greater than one percent as determined by PLM analysis. A friable material estimated to 
contain less than ten percent asbestos as determined by PLM-VAE must be analyzed by PLM point counting and 
determined to contain less than one-percent asbestos in order to be considered a non-regulated ACM.   
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A clarification memorandum issued by the EPA regarding the NESHAP regulation included the following 
statement: 
 
The parties legally responsible for a building (owner or operator) may take a conservative approach to being 
regulated by the NESHAP. The responsible party - may choose to act as though the building material is an 
asbestos-containing material (greater than 1%) at any level of asbestos content (even less than 1% asbestos).  
Thus, if the analyst detects asbestos in the sample and estimates the amount to be less than 10% by visual 
estimation, the parties legally responsible (owner or operator) of the building may elect to assume the amount to 
be greater than 1% and treat the material as regulated asbestos containing material or require verification of the 
amount by point counting.  
 
 
1.5 INSPECTION LIMITS 
  
PbO3 has performed the Client requested tasks in a thorough and professional manner consistent with commonly 
accepted standard industry practices, using state of the art practices and best available known technology, as of 
the date of the assessment. PbO3 cannot guarantee and does not warrant that this Asbestos Survey has identified 
all adverse environmental factors and/or conditions affecting the subject properties on the date of the Assessment.  
PbO3 cannot and will not warrant that this Asbestos Survey that was requested by the client will satisfy the dictates 
of, or provide a legal defense in connection with, any environmental laws or regulations. It is the responsibility 
of the client to know and abide by all applicable laws, regulations, and standards. The results reported and 
conclusions reached by PbO3 are solely for the benefit of the client. The results and opinions in this report, based 
solely upon the conditions found on the property as of the date of the Assessment, will be valid only as of the date 
of the Assessment. Please note that the test results relate only to those homogeneous materials tested. If conditions, 
or materials, other than those addressed in this report are encountered during the planned demolition activities, 
PbO3 should be contacted to assess the potential impact of these materials or conditions relative to the findings 
or recommendations included herein. The survey was performed by observing suspect materials throughout the 
structure where accessible. We must emphasize that it is not possible to look within every location of a building. 
The visual survey documents only general locations of suspect materials but does not determine exact boundaries. 
Concealed locations of asbestos may exist at the subject property, and the levels may vary from those stated in 
this report. There may be variations in the composition of materials which appear similar. Materials may be hidden 
from view and not accessible. Hypothetical examples include floor tile hidden under carpeting, and not detected 
by our typical examination of the area under the carpet at a corner(s) or existing hole(s), an abandoned length of 
insulated pipe hidden within a finished wall, an asbestos-cement sewer vent pipe in the wall behind a toilet, 
asbestos paper/felt between hardwood flooring and the sub-floor or old vinyl floor tile covered over with plywood 
and newer flooring materials. No attempt was made to disassemble equipment or demolish structural elements 
and finishes as this is beyond the scope of our authorized services. Visual observations were made only at 
convenient locations, due to these limitations, wall voids, flooring under carpet, building cavities and mechanical 
equipment, and other areas may contain unreported asbestos-containing materials. Suspect materials not 
previously identified in this report may be encountered during any demolition activity. These materials should be 
assumed asbestos containing material until sample collection and subsequent analysis prove otherwise. 
 
All fire doors should be assumed asbestos containing material since disassembly of locks and/or other work to 
access the door insulation is not possible.   
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We generally assume that roofing material, vinyl flooring and floor mastic contains asbestos, as asbestos roofing 
material, asbestos vinyl flooring and asbestos floor mastic are very common unless noted as sampled. Location 
and sampling of underground items, such as asbestos-cement pipes, would have been outside of the scope of the 
survey. Cloth jacketed electrical wiring if present, should be assumed asbestos containing material. Electrical 
wiring is typically not sampled unless the electrical system has been verified by our client as de-energized. 
 
Electrical wiring is typically not sampled unless the electrical system has been verified by our client as de-
energized. Swimming pools are not tested unless they are accessible and drained. Swimming pools should be 
assumed an asbestos containing material. 
 
EPA 6001R-93/116 is the specified method for analysis of bulk material samples for asbestos under the EPA 
Asbestos Hazard Emergency Response Act, there have been reports that this method may not identify asbestos 
when fiber sizes are extremely small or if they are bound in a resinous material. Such materials include floor tile, 
mastic and asphaltic roofing. Currently, reanalysis by Transmission Electron Microscopy (TEM) to verify results 
of <1 % or "None Detected" for these materials is recommended.  
 
 Quantities shown in this survey are estimates, actual quantities may vary. Field verification is the responsibility 
of the contractor. Contractors are responsible for their own verification of quantities prior to bid submittal.   
 
Suspect materials not previously identified in this report may be encountered during any demolition, renovation 
and/or maintenance activities. These materials should be assumed asbestos containing material until sample 
collection and subsequent analysis prove otherwise. 
 
 
1.6 INSPECTION DATE AND INSPECTOR INFORMATION: 
 
PbO3 employee Robert Rasmussen inspected the structure on May 23, 2025. 
 
 
2.0 FACILITY CONSTRUCTION INFORMATION: 
 
The structure is a single-story CMU block single-family house on a concrete slab and an asphalt shingle roof.  
 
 
2.1 FACILITY MAINTENANCE AND/OR RENOVATION HISTORY 
 
Unknown 
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2.2 SUSPECT MATERIAL SUMMARY 
 

 Drywall with Joint Compound 
 12”x 12” Vinyl Floor Tile 
 Wall Texture 
 Stucco 
 CMU Block 
 Concrete 
 Asphalt Shingle Roofing  

 
 
2.3 RESULTS 
 
There was a total of Eighteen (18) samples (including sub-samples) were analyzed by EPA Method 
600/M4/82/020R-93/116. Based upon our visual observations, bulk sampling of suspect materials and subsequent 
microscopic analysis, we have determined that No Asbestos Containing Material was detected.  
 
 
2.4 RECOMMENDATIONS 

  
Suspect materials not previously identified in this report may be encountered during any demolition, renovation 
and/or maintenance activities. These materials should be assumed asbestos containing material until sample 
collection and subsequent analysis prove otherwise. 
 
That this survey be used to identify asbestos containing material and components prior to any planned demolition, 
renovation, construction and/or maintenance activities scheduled at this facility. 
 
Controlled “Wet” demolition of all materials in place is recommended. Provided the demolition activities do not 
subject presumed non-friable asbestos containing material (if present) to cutting, sanding, grinding, abrading, or 
otherwise rendering them friable during demolition.  
 
29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does apply to the demolition of all 
buildings identified with Asbestos Containing Material (ACM) and/or presumed ACM. The contractor will need 
to comply with the specific training, duties and responsibilities outlined in this CFR.  
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General Recommendations 
  
The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP) regulations and the Florida 
Department of Environmental Protection (DEP) Asbestos program regulate the removal and disposal of asbestos-
containing building materials. The Florida Department of Environmental Protection (DEP) administers an 
asbestos removal program under Chapter 62-257, Florida Administrative Code. The Asbestos NESHAP has been 
adopted by reference in section 62-204.800, Florida Administrative Code. The program’s intent is to minimize 
the release of asbestos fibers during activities involving the processing, handling, and disposal of asbestos-
containing material.  

The regulations of these agencies require the removal of friable asbestos-containing materials prior to extensive 
renovation or demolition projects, and the removal of non-friable asbestos-containing materials that may be 
rendered friable in the course of renovation or demolition projects. Only a Florida licensed asbestos contractor 
using properly trained, certified, and licensed asbestos workers can perform asbestos removal projects in Florida. 
Air monitoring during and after abatement activities is also recommended to document the fiber levels inside and 
outside the abatement work area.  

The asbestos NESHAP requires that an asbestos trained person be on site i.e. 40 CFR 61.145 (c) (8) states in part 
“no RACM shall be stripped, removed, or otherwise handled or disturbed at a facility regulated by this section 
unless at least one on-site representative, such as a foreman or management level person or other authorized 
person, trained in the provisions of this regulation and the means of complying with them is present.”  

DEP recommends that this “trained person” be on site when non-friable ACM is present so that developing 
problems can be caught early and corrected without delay. In addition, the regulations require the owner of the 
building and/or the operator to notify the applicable DEP District Office or Local Pollution Control Agency before 
any demolition, or before renovations of buildings that contain a certain threshold amount of asbestos or asbestos 
containing materials.  

Florida requires the submission of a 10-Day Notification for all renovations and demolitions of facilities with at 
least 260 linear feet of regulated asbestos-containing materials (RACM), 160 square feet of regulated asbestos 
containing materials on other facility components, or at least one cubic meter (35 cubic feet) off facility 
components. Asbestos waste requires disposal at an approved solid waste disposal facility.  

Local agencies may also have specific requirements for demolition/renovation projects involving asbestos-
containing building materials.   

OSHA 29 CFR 1910.1001 requires the communication of information concerning asbestos hazards. Employees 
engaged in work activities with installed ACM may be exposed to asbestos fibers. The owner or operator should 
take the necessary steps to reduce the potential for disturbance.  

29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does apply to the abatement, 
renovation and/or demolition of all buildings identified with asbestos containing material. The contractor will 
need to comply with the specific training, duties and responsibilities outlined in this CFR. 
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Dear Customer: 

 

PbO3 Environmental Monitoring Company would like to thank you for allowing us the opportunity to be of service to you. 

We value our customers and therefore PbO3 prides itself on making sure every customer is fully satisfied. 

 

If there is ever another opportunity that we can be of service to you, we would appreciate the call. The services we 
provide for future reference are as follows. 

 

 Lead Testing and Consulting, Paint, Soil, Water and Dust. 
 Asbestos Testing, Consulting and Monitoring. 
 Indoor Air Quality Testing. 
 Mold Assessments and Clearances. 
 And various other environmental issues. 
 

If you should have any questions, comments, or concerns please contact us at (352) 203-4081. Once again, thank you for 
using PbO3. 

 

 

Sincerely, 

 

 

PbO3 Environmental Monitoring, LLC 
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APPENDIX A 
 

LABORATORY RESULTS 
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Asbestos Bulk
Analysis Report

Client:

Report Number:

Project/Test Address:

Client Number:

Reported Date:

Received Date:

Analyzed Date:

PbO3 Environmental Monitoring, LLC 05/27/2025

201413

05/30/2025

25-05-04311

Demolition; 1948 NW 1st St; Ocala, FL 34475

Laboratory Results
Fax Number:

321-507-4914

6548 SW 131st Place
Ocala, FL 34473

05/28/2025

Layer Type AsbestosClient Sample
Number

Other
Materials

Lab Gross DescriptionLab Sample
Number

7469 Whitepine Rd

Telephone: 800.347.4010

North Chesterfield, VA 23237

Off-White/White Brittle;
Tan Fibrous;
Inhomogeneous

25-05-04311-001 1948-01 20% Cellulose
80% Non-Fibrous

NAD

Off-White/Brown/White
Brittle; Tan Fibrous;
Inhomogeneous

25-05-04311-002 1948-02 20% Cellulose
80% Non-Fibrous

NAD

Off-White/Brown/White
Brittle; Tan Fibrous;
Inhomogeneous

25-05-04311-003 1948-03 18% Cellulose
82% Non-Fibrous

NAD

Pale Gray/Off-White
Pliable; Off-White
Granular; Inhomogeneous

25-05-04311-004A 1948-04 100% Non-FibrousFlooring NAD
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Translucent Adhesive;
Homogeneous

25-05-04311-004B 1948-04 3% Cellulose
1% Synthetic
96% Non-Fibrous

Mastic NAD

Pale Gray/Off-White
Pliable; Off-White
Granular; Inhomogeneous

25-05-04311-005A 1948-05 100% Non-FibrousFlooring NAD

Translucent Adhesive;
Homogeneous

25-05-04311-005B 1948-05 3% Cellulose
1% Synthetic
1% Hair
95% Non-Fibrous

Mastic NAD

Pale Gray/Off-White
Pliable; Off-White
Granular; Inhomogeneous

25-05-04311-006A 1948-06 100% Non-FibrousFlooring NAD

Translucent Adhesive;
Homogeneous

25-05-04311-006B 1948-06 4% Cellulose
1% Synthetic
95% Non-Fibrous

Mastic NAD

White Brittle; Pale Tan-
Gray Pliable to Brittle;
Inhomogeneous

25-05-04311-007 1948-07 100% Non-FibrousNAD

White Brittle; Pale Tan-
Gray Pliable to Brittle;
Inhomogeneous

25-05-04311-008 1948-08 100% Non-FibrousNAD

Environmental Hazards Services, L.L.C

Project/Test Address:

Client Number: Report Number:201413 25-05-04311

Demolition; 1948 NW 1st St; Ocala, FL
34475

Other
Materials

AsbestosLab Sample
Number

Layer Type Lab Gross DescriptionClient Sample
Number
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White Brittle; Pale Tan-
Gray Pliable to Brittle;
Inhomogeneous

25-05-04311-009 1948-09 100% Non-FibrousNAD

Off-White Cementitious;
Off-White Pliable to Brittle;
Inhomogeneous

25-05-04311-010 1948-10 100% Non-FibrousNAD

Off-White Cementitious;
Off-White Pliable to Brittle;
Inhomogeneous

25-05-04311-011 1948-11 1% Cellulose
99% Non-Fibrous

NAD

Off-White Cementitious;
Off-White Pliable to Brittle;
Inhomogeneous

25-05-04311-012 1948-12 1% Cellulose
99% Non-Fibrous

NAD

Pale Beige-Gray
Cementitious; Off-White
Pliable to Brittle;
Inhomogeneous

25-05-04311-013 1948-13 100% Non-FibrousNAD

Off-White Cementitious;
Homogeneous

25-05-04311-014 1948-14 100% Non-FibrousNAD

Black Pliable to Brittle;
Black Fibrous; Pale Green
Aggregate; Gray Pliable to
Brittle; Inhomogeneous

25-05-04311-015 1948-15 20% Fibrous Glass
80% Non-Fibrous

NAD

Environmental Hazards Services, L.L.C

Project/Test Address:

Client Number: Report Number:201413 25-05-04311

Demolition; 1948 NW 1st St; Ocala, FL
34475

Other
Materials

AsbestosLab Sample
Number

Layer Type Lab Gross DescriptionClient Sample
Number

3 of 4Page

Exhibit B - Asbestos Survey Report CONTRACT# GRM/250775

B - 13

Docusign Envelope ID: 63BBAB82-2FCC-4001-86A4-BB182C9B3BB4



Environmental Hazards Services, L.L.C

Project/Test Address:

Client Number: Report Number:201413 25-05-04311

Demolition; 1948 NW 1st St; Ocala, FL
34475

Other
Materials

AsbestosLab Sample
Number

Layer Type Lab Gross DescriptionClient Sample
Number

Melissa Kanode

1% Asbestos

Analyst:

Reporting Limit:

Method:

QC Blank:

QC Sample:

Mark Case

EPA Method 600/R-93/116, EPA Method 600/M4-82-020

QA/QC Clerk

Reviewed By Authorized Signatory:

98-M22012-1

SRM 1866 Fiberglass

NAD = no asbestos detectedLEGEND:

These results are based on a comparative visual estimate.  The condition of the samples analyzed was acceptable upon receipt per laboratory protocol

unless otherwise noted on this report.  Each distinct component in an inhomogeneous sample was analyzed separately and reported as a composite.

Results represent the analysis of samples submitted by the client. Sample location, description, area, volume, etc., was provided by the client. This

report cannot be used by the client to claim product endorsement by NVLAP or any agency of the U.S. Government. This report shall not be reproduced

except in full, without the written consent of the Environmental Hazards Service, L.L.C. All information concerning sampling location, date, and time can

be found on Chain-of-Custody. Environmental Hazards Services, L.L.C. does not perform any sample collection. . NVLAP #101882-0 VELAP 460172

Environmental Hazards Services, L.L.C. recommends reanalysis by point count (for more accurate quantification) or Transmission Electron Microscopy

(TEM), (for enhanced detection capabilities) for materials regulated by EPA NESHAP (National Emission Standards for Hazardous Air Pollutants) and

found to contain less than ten percent (<10%) asbestos by polarized light microscopy (PLM). Both services are available for an additional fee.

400 Point Count Analysis, where noted,  performed per EPA Method 600/R-93/116 with a Reporting Limit of 0.25%.
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Asbestos Survey for Demolition-House 
1948 NW 1st St. 
Ocala, FL 34475

PbO3 ENVIRONMENTAL MONITORING, LLC.  352.203.4081
Page 11  
ASBESTOS LICENSE # ZA527 
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