

TRANSMITTAL LETTER

Transmittal Letter

A.

1. Habitat for Humanity of Marion County, Inc. is a registered 501(c)(3) Florida Not for Profit Corporation. Habitat is the contractor which is allowed to build through the State of Florida Statutes #459, Section 103.
2. Rob Peters is the President & CEO of Habitat for Humanity of Marion County, Florida, Inc. and is authorized to sign all legal documents on behalf of the Developer.
3. Habitat acknowledges receipt and review of this ITN by the Developer including its Exhibits and any and all addenda, understanding that all terms and conditions contained herein may be incorporated into a resulting contract.
4. As our Owner/Developer/Contractor they
 - (a) have more than three years of relevant project experience involving development and construction of housing projects;
 - (b) have principally developed and completed no less than (3) separate housing projects of scattered single family homes;
 - (c) has the funds available to purchase the land and construct the home. We are credit worthiness and demonstrate the capacity to secure commitments proposed to complete this development, if necessary; and
 - (d) are individually registered to do business in the State of Florida. We are allowed to be the contractor through Florida Statute #489, Section 103 which will comply for the contractor

**B. TAB 1 –
DEVELOPMENT
TEAM
COMPOSITION,
ROLES &
AVAILABILITY**

B. Tab 1- Development Team Composition, Roles & Availability

- (1-3) Rob Peters. President/CEO; 1321 SE 25th Loop Suite 103; 352-351-4663; rpeters@habitatocala.org; Manages the affiliate; University of South Florida BS Finance; Banking, Mortgage Lender, Pastor; Full Time
- David Layman, CFO; 1321 SE 25th Loop Suite 103; 352-351-4663; dlayman@habitatocala.org CFO of Habitat; James Madison University BGS Accounting; Multi-million manufacturing companies. Full Time
- Jeff Ruttenber, Senior Project Manager, 1321 SE 25th Loop Suite 103; 352-351-4663; jruttenber@habitatocala.org Responsible for coordinating efforts to secure funds to build; Full Time
- Josh James, Construction Director, 1321 SE 25th Loop Suite 103; 352-351-4663, jjames@habitatocala.org Responsible for all construction efforts; formerly Adams Homes of NW Florida as a Construction Superintendent; Full Time
- Hott Sun, Larry Hobson, 3760 NE 92nd PL, Anthony, FL 32617 352-620-0580 jottsun1@aol.com State License CAC18115811, County 11591
- Godwin Encore Electric/ Jerald Godwin, 701 NW 2nd Street, Ocala 34475, 352-629-0503. State License EC0000478, County 225
- Mike Scott Plumbing, Shawn Scott 6730 NW 1st Avenue, Ocala 34475 352-2337-2888; shawn@mikescottplumbing.com State License CFC1426202, County 3404
- AGM Roofing, Thomas Lea III, 6730 NW 1st Avenue, Ocala 352-622-2766, tommylea3iii@gmail.com State License CCC1330059 County 14088
- (4) None of our Development Team and/or subcontractors qualifies as a section 3 minority business concern.

C. TAB 2

**EXPERIENCE AND
QUALIFICATIONS OF
THE DEVELOPMENT
TEAM**

C. Tab 2 Experience and Qualifications of the Development Team

- (1) In 2023/2024 we produced 16 homes; In 2024/2025 This year we are on pace to build 18 homes; The majority of our builds are 3/2 for a 1,540 SF home with a carport. Builds consist of a blend of volunteer, paid staff and all subs.
- (2) 48 Pine Course, Ocala; SFR; 3/2 1,576 SF; 2023
2369 S 146th Loop, Ocala; SFR; ;3/2; 1,576 SF; 2024
12149 San Mateo Blvd Dunnellon; SFR;3/2;1,690;2024
14 Dogwood Terrace, Ocala;SFR;3/2;1,576;2024
7 Hemlock Drive, Ocala;SFR;3/2;1,576;2024
6 Larch Drive, Ocala;SFR;3/2;1,576;2024
18 Bay Lane Loop, Ocklawaha;SFR;1,576;2024
16 Bay Lane Loop, Ocklawaha;SFR;1,576;2024
77 Locust Pass Run, Ocala;SFR;1,576;2022
25 Willow Run, Ocala;SFR;3/2;1,576;2022
305 Locust Pass,Ocala;SFR;3/2;1,576;2022
5106 Pecan Road, Ocala;SFR;2/2;1,473
43 Larch Radial, Ocala;SFR;2/2;1,4576;2023
1732 SF Ft King Street, Ocala;2/2;905;2021
23 Cedar Tree Pass, Ocala;3/2;1,576;2021
19354 St. George Drive, Dunnellon;3/2;1793;2021
8061 Juniper Road, Ocala;3/2;1,576;2019
350 Emerald Road;Ocala;3/2;1,473;2023

D. TAB 3

DEVELOPMENT

APPPROACH AND

PROJECT SUMMARY

D. Tab 3 Development Approach and Project Summary

- (1) All of our Builds in Marion County are required to be in Habitat for Humanity Marion County Community Land Trust, Inc. (CLT). The CLT owns the land and leases it to the owner for \$35.00 a month for a 99-year lease, with a renewal of an additional 99 years. The improvements are owned by the family. Should the family desire to sell the home, the CLT has the first right of refusal to purchase the improvements and resell it with another affordable family at 80% or less AMI. If the CLT does not want to re-purchase the home the family can offer it for sale with the proviso that the home must be sold to an affordable family whose income is 80% or less of the area median income. This process allows homes to be affordable in perpetuity.
- (2-4) The two lots we are bidding on and selling is our standard 3/2 home with a garage. No off-site improvements are anticipated. Our building plan includes existing water and sewer. A copy of our site and construction plan is attached. We see no challenges or constraints that may require attention for site development.
- (5) As stated in Tab 3 (1) the length of affordability is permanently affordable through our CLT.
- (6) Request for Habitat homes are through our on-line application process. Having built over 250 homes in Marion County, our program for affordable homes is constantly receiving applications for a Habitat Home.

E. TAB 4

PROJECT

FINANCES

E. Tab 4 - Project Finances

- (1) The two lots we are bidding on will be purchased with existing cash. We have a portfolio of mortgages that are paid monthly. For the construction of the homes Habitat uses several forms of subsidies which include HOP (Home Ownership Pool Program) a 25,000 50-year bullet loan with no amortization; SHIP funds from City of Ocala, CCTCP (Community Contribution Tax Program) with amounts up to 600,000 for building; Funds from the Strawberry Festival, Concert, Fishing Tournament, Bowling Tournament, and Concessions at the rodeo. In addition, we have income derived through monthly mortgages and other donations.

- (2) Development Budget:

Land Acquisition	10,800
Pre-Construction Cost	5,000
Building Permits/impact Permits	12,000
Septic Permit/Goil Test	800
Architectural Plans	750
Survey	<u>400</u>
Pre-Construction Costs	29,750
Construction Costs	
Material & Sub-Structures	85,000
Material & Subs-Finishes	40,000
Infrastructure	1,500
Site Improvements	13,000
Dumpsters, Toilets, etc.	<u>8,000</u>
Construction Costs	167,50
Grand Total	177,250

- (3-4) Habitat uses several forms of subsidies which include HOP (Home Ownership Pool Program) a 25,000 50-year bullet loan with no amortization; SHIP funds from City of Ocala, CCTCP (Community Contribution Tax Program) with amounts up to 600,000; Funds from the Strawberry Festival, Concert, Fishing Tournament, Bowling Tournament, and Concessions at the rodeo. In addition, we have income derived

through mortgages and other donations. Habitat has funds available to construct the homes.

- (5) Rental Project Information – The homes will be sold to an affordable family whose income is 80% or less of the AMI
- (6) Home Ownership Project Information – Habitat Homes are sold for the cost of the home to the family, which is projected to be \$177,250. Families must go online to apply for a home. If they qualify, they must serve 350 hours and \$1,200 towards closing costs. The home will be constructed
- (7) N/A

F. TAB 5

DEVELOPMENT

SCHEDULE

F. Tab 5 – Development Schedule

1&2. After deeding the land to Habitat we will commence the following phases:

First Phase – permitting, site preparation, foundation, recording fees – 2 Months

Second Phase – Lay block, interior framing, roof framing, single installation and beginning of rough in – 2 Months

Third Phase – Complete rough in to include plumbing, mechanical, and electrical work – 2 Months

Fourth Phase – Completion of dry in, stucco, ductwork, insulation, drywall, exterior doors – 2 Months

Final Phase – Interior cabinets, appliances, driveway, sod k& clean-up – 2 Months

A total of 10 months to complete, at the latest

3. We will easily be able to complete it by eighteen months

HABITAT BLUEPRINTS

3 BEDROOM, 2 BATH,

SINGLE GARAGE

NEW 3/2/1 CARPORT MONO/HIP/RIGHT SFR

HABITAT FOR HUMANITY

HOUSE:
PID:

MARION COUNTY, FLORIDA

BUILDING CODES

DESIGN CODE REFERENCE

CONSTRUCTION NOTES

DRAWING INDEX

[illegible][illegible]

GENERAL

1. CONCRETE SHALL BE PLACED AND CURED TO ADEQUATELY RESIST CORROSION OF REINFORCING STEEL.

2. THE EXPOSED CONSTRUCTION SHALL PROTECT ALL EXPOSED REINFORCING FROM THE EFFECTS OF WEATHERING AND CORROSION. THE PROTECTION SHALL BE MAINTAINED THROUGHOUT THE LIFE OF THE STRUCTURE.

3. THE EXPOSED CONSTRUCTION SHALL COMBINE ADEQUATE WEATHERING, AND EXTERNAL DAMAGING FROM COLLISION, IMPACT, AND OTHER THREATS WITH EFFECTIVE STRUCTURAL PROTECTION.

FOUNDATION

1. FOUNDATION SHALL BE CONSTRUCTED TO PROVIDE THE REQUIRED SUPPORT FOR THE STRUCTURE.

2. FOUNDATION SHALL BE CONSTRUCTED TO PROVIDE THE REQUIRED SUPPORT FOR THE STRUCTURE.

SLAB ON GRADE

1. CONCRETE SHALL BE PLACED AND CURED TO ADEQUATELY RESIST CORROSION OF REINFORCING STEEL.

2. THE EXPOSED CONSTRUCTION SHALL PROTECT ALL EXPOSED REINFORCING FROM THE EFFECTS OF WEATHERING AND CORROSION. THE PROTECTION SHALL BE MAINTAINED THROUGHOUT THE LIFE OF THE STRUCTURE.

CONCRETE AND REINFORCING

1. CONCRETE SHALL BE PLACED AND CURED TO ADEQUATELY RESIST CORROSION OF REINFORCING STEEL.

2. THE EXPOSED CONSTRUCTION SHALL PROTECT ALL EXPOSED REINFORCING FROM THE EFFECTS OF WEATHERING AND CORROSION. THE PROTECTION SHALL BE MAINTAINED THROUGHOUT THE LIFE OF THE STRUCTURE.

MAINTENANCE

1. CONCRETE SHALL BE PLACED AND CURED TO ADEQUATELY RESIST CORROSION OF REINFORCING STEEL.

2. THE EXPOSED CONSTRUCTION SHALL PROTECT ALL EXPOSED REINFORCING FROM THE EFFECTS OF WEATHERING AND CORROSION. THE PROTECTION SHALL BE MAINTAINED THROUGHOUT THE LIFE OF THE STRUCTURE.

[illegible]

Q

DATE: 08/27/2018
PROJECT: 18-001-0000
DRAWING: 0000

18-001-0000

18-001-0000

David P. King, Jr.
ARCHITECT




18-001-0000


NEW SINGLE FAMILY RESIDENCE
3201 CARPORT RIGHT
CNU/HIP/MONO
FOR
HABITAT FOR
HUMANITY
MADISON COUNTY, FLORIDA

DATE: 08/27/2018	BY: [Signature]
DESIGNED BY: [Signature]	DATE: 08/27/2018
APPROVED BY: [Signature]	DATE: 08/27/2018
PROJECT: 18-001-0000	DATE: 08/27/2018


EXTERIOR ELEVATIONS

A1





WINDOW SCHEDULE				
DATE	DESCRIPTION	ISSUE/REMARK	NO. OF	STATUS
01/01/2018	1st floor	1st floor	1st floor	1st floor
02/01/2018	2nd floor	2nd floor	2nd floor	2nd floor
03/01/2018	3rd floor	3rd floor	3rd floor	3rd floor
04/01/2018	4th floor	4th floor	4th floor	4th floor
05/01/2018	5th floor	5th floor	5th floor	5th floor
06/01/2018	6th floor	6th floor	6th floor	6th floor
07/01/2018	7th floor	7th floor	7th floor	7th floor
08/01/2018	8th floor	8th floor	8th floor	8th floor
09/01/2018	9th floor	9th floor	9th floor	9th floor
10/01/2018	10th floor	10th floor	10th floor	10th floor
11/01/2018	11th floor	11th floor	11th floor	11th floor
12/01/2018	12th floor	12th floor	12th floor	12th floor
13/01/2018	13th floor	13th floor	13th floor	13th floor
14/01/2018	14th floor	14th floor	14th floor	14th floor
15/01/2018	15th floor	15th floor	15th floor	15th floor
16/01/2018	16th floor	16th floor	16th floor	16th floor
17/01/2018	17th floor	17th floor	17th floor	17th floor
18/01/2018	18th floor	18th floor	18th floor	18th floor
19/01/2018	19th floor	19th floor	19th floor	19th floor
20/01/2018	20th floor	20th floor	20th floor	20th floor
21/01/2018	21st floor	21st floor	21st floor	21st floor
22/01/2018	22nd floor	22nd floor	22nd floor	22nd floor
23/01/2018	23rd floor	23rd floor	23rd floor	23rd floor
24/01/2018	24th floor	24th floor	24th floor	24th floor
25/01/2018	25th floor	25th floor	25th floor	25th floor
26/01/2018	26th floor	26th floor	26th floor	26th floor
27/01/2018	27th floor	27th floor	27th floor	27th floor
28/01/2018	28th floor	28th floor	28th floor	28th floor
29/01/2018	29th floor	29th floor	29th floor	29th floor
30/01/2018	30th floor	30th floor	30th floor	30th floor
31/01/2018	31st floor	31st floor	31st floor	31st floor
01/02/2018	32nd floor	32nd floor	32nd floor	32nd floor
02/02/2018	33rd floor	33rd floor	33rd floor	33rd floor
03/02/2018	34th floor	34th floor	34th floor	34th floor
04/02/2018	35th floor	35th floor	35th floor	35th floor
05/02/2018	36th floor	36th floor	36th floor	36th floor
06/02/2018	37th floor	37th floor	37th floor	37th floor
07/02/2018	38th floor	38th floor	38th floor	38th floor
08/02/2018	39th floor	39th floor	39th floor	39th floor
09/02/2018	40th floor	40th floor	40th floor	40th floor
10/02/2018	41st floor	41st floor	41st floor	41st floor
11/02/2018	42nd floor	42nd floor	42nd floor	42nd floor
12/02/2018	43rd floor	43rd floor	43rd floor	43rd floor
13/02/2018	44th floor	44th floor	44th floor	44th floor
14/02/2018	45th floor	45th floor	45th floor	45th floor
15/02/2018	46th floor	46th floor	46th floor	46th floor
16/02/2018	47th floor	47th floor	47th floor	47th floor
17/02/2018	48th floor	48th floor	48th floor	48th floor
18/02/2018	49th floor	49th floor	49th floor	49th floor
19/02/2018	50th floor	50th floor	50th floor	50th floor
20/02/2018	51st floor	51st floor	51st floor	51st floor
21/02/2018	52nd floor	52nd floor	52nd floor	52nd floor
22/02/2018	53rd floor	53rd floor	53rd floor	53rd floor
23/02/2018	54th floor	54th floor	54th floor	54th floor
24/02/2018	55th floor	55th floor	55th floor	55th floor
25/02/2018	56th floor	56th floor	56th floor	56th floor
26/02/2018	57th floor	57th floor	57th floor	57th floor
27/02/2018	58th floor	58th floor	58th floor	58th floor
28/02/2018	59th floor	59th floor	59th floor	59th floor
29/02/2018	60th floor	60th floor	60th floor	60th floor
01/03/2018	61st floor	61st floor	61st floor	61st floor
02/03/2018	62nd floor	62nd floor	62nd floor	62nd floor
03/03/2018	63rd floor	63rd floor	63rd floor	63rd floor
04/03/2018	64th floor	64th floor	64th floor	64th floor
05/03/2018	65th floor	65th floor	65th floor	65th floor
06/03/2018	66th floor	66th floor	66th floor	66th floor
07/03/2018	67th floor	67th floor	67th floor	67th floor
08/03/2018	68th floor	68th floor	68th floor	68th floor
09/03/2018	69th floor	69th floor	69th floor	69th floor
10/03/2018	70th floor	70th floor	70th floor	70th floor
11/03/2018	71st floor	71st floor	71st floor	71st floor
12/03/2018	72nd floor	72nd floor	72nd floor	72nd floor
13/03/2018	73rd floor	73rd floor	73rd floor	73rd floor
14/03/2018	74th floor	74th floor	74th floor	74th floor
15/03/2018	75th floor	75th floor	75th floor	75th floor
16/03/2018	76th floor	76th floor	76th floor	76th floor
17/03/2018	77th floor	77th floor	77th floor	77th floor
18/03/2018	78th floor	78th floor	78th floor	78th floor
19/03/2018	79th floor	79th floor	79th floor	79th floor
20/03/2018	80th floor	80th floor	80th floor	80th floor
21/03/2018	81st floor	81st floor	81st floor	81st floor
22/03/2018	82nd floor	82nd floor	82nd floor	82nd floor
23/03/2018	83rd floor	83rd floor	83rd floor	83rd floor
24/03/2018	84th floor	84th floor	84th floor	84th floor
25/03/2018	85th floor	85th floor	85th floor	85th floor
26/03/2018	86th floor	86th floor	86th floor	86th floor
27/03/2018	87th floor	87th floor	87th floor	87th floor
28/03/2018	88th floor	88th floor	88th floor	88th floor
29/03/2018	89th floor	89th floor	89th floor	89th floor
30/03/2018	90th floor	90th floor	90th floor	90th floor
31/03/2018	91st floor	91st floor	91st floor	91st floor
01/04/2018	92nd floor	92nd floor	92nd floor	92nd floor
02/04/2018	93rd floor	93rd floor	93rd floor	93rd floor
03/04/2018	94th floor	94th floor	94th floor	94th floor
04/04/2018	95th floor	95th floor	95th floor	95th floor
05/04/2018	96th floor	96th floor	96th floor	96th floor
06/04/2018	97th floor	97th floor	97th floor	97th floor
07/04/2018	98th floor	98th floor	98th floor	98th floor
08/04/2018	99th floor	99th floor	99th floor	99th floor
09/04/2018	100th floor	100th floor	100th floor	100th floor
10/04/2018	101st floor	101st floor	101st floor	101st floor
11/04/2018	102nd floor	102nd floor	102nd floor	102nd floor
12/04/2018	103rd floor	103rd floor	103rd floor	103rd floor
13/04/2018	104th floor	104th floor	104th floor	104th floor
14/04/2018	105th floor	105th floor	105th floor	105th floor
15/04/2018	106th floor	106th floor	106th floor	106th floor
16/04/2018	107th floor	107th floor	107th floor	107th floor
17/04/2018	108th floor	108th floor	108th floor	108th floor
18/04/2018	109th floor	109th floor	109th floor	109th floor
19/04/2018	110th floor	110th floor	110th floor	110th floor
20/04/2018	111th floor	111th floor	111th floor	111th floor
21/04/2018	112th floor	112th floor	112th floor	112th floor
22/04/2018	113th floor	113th floor	113th floor	113th floor
23/04/2018	114th floor	114th floor	114th floor	114th floor
24/04/2018	115th floor	115th floor	115th floor	115th floor
25/04/2018	116th floor	116th floor	116th floor	116th floor
26/04/2018	117th floor	117th floor	117th floor	117th floor
27/04/2018	118th floor	118th floor	118th floor	118th floor
28/04/2018	119th floor	119th floor	119th floor	119th floor
29/04/2018	120th floor	120th floor	120th floor	120th floor
30/04/2018	121st floor	121st floor	121st floor	121st floor
01/05/2018	122nd floor	122nd floor	122nd floor	122nd floor
02/05/2018	123rd floor	123rd floor	123rd floor	123rd floor
03/05/2018	124th floor	124th floor	124th floor	124th floor
04/05/2018	125th floor	125th floor	125th floor	125th floor
05/05/2018	126th floor	126th floor	126th floor	126th floor
06/05/2018	127th floor	127th floor	127th floor	127th floor
07/05/2018	128th floor	128th floor	128th floor	128th floor
08/05/2018	129th floor	129th floor	129th floor	129th floor
09/05/2018	130th floor	130th floor	130th floor	130th floor
10/05/2018	131st floor	131st floor	131st floor	131st floor
11/05/2018	132nd floor	132nd floor	132nd floor	132nd floor
12/05/2018	133rd floor	133rd floor	133rd floor	133rd floor
13/05/2018	134th floor	134th floor	134th floor	134th floor
14/05/2018	135th floor	135th floor	135th floor	135th floor
15/05/2018	136th floor	136th floor	136th floor	136th floor
16/05/2018	137th floor	137th floor	137th floor	137th floor
17/05/2018	138th floor	138th floor	138th floor	138th floor
18/05/2018	139th floor	139th floor	139th floor	139th floor
19/05/2018	140th floor	140th floor	140th floor	140th floor
20/05/2018	141st floor	141st floor	141st floor	141st floor
21/05/2018	142nd floor	142nd floor	142nd floor	142nd floor
22/05/2018	143rd floor	143rd floor	143rd floor	143rd floor
23/05/2018	144th floor	144th floor	144th floor	144th floor
24/05/2018	145th floor	145th floor	145th floor	145th floor
25/05/2018	146th floor	146th floor	146th floor	146th floor
26/05/2018	147th floor	147th floor	147th floor	147th floor
27/05/2018	148th floor	148th floor	148th floor	148th floor
28/05/2018	149th floor	149th floor	149th floor	149th floor
29/05/2018	150th floor	150th floor	150th floor	150th floor
30/05/2018	151st floor	151st floor	151st floor	151st floor
31/05/2018	152nd floor	152nd floor	152nd floor	152nd floor
01/06/2018	153rd floor	153rd floor	153rd floor	153rd floor
02/06/2018	154th floor	154th floor	154th floor	154th floor
03/06/2018	155th floor	155th floor	155th floor	155th floor
04/06/2018	156th floor	156th floor	156th floor	156th floor
05/06/2018	157th floor	157th floor	157th floor	157th floor
06/06/2018	158th floor	158th floor	158th floor	158th floor
07/06/2018	159th floor	159th floor	159th floor	159th floor
08/06/2018	160th floor	160th floor	160th floor	160th floor
09/06/2018	161st floor	161st floor	161st floor	161st floor
10/06/2018	162nd floor	162nd floor	162nd floor	162nd floor
11/06/2018	163rd floor	163rd floor	163rd floor	163rd floor
12/06/2018	164th floor	164th floor	164th floor	164th floor
13/06/2018	165th floor	165th floor	165th floor	165th floor
14/06/2018	166th floor	166th floor	166th floor	166th floor
15/06/2018	167th floor	167th floor	167th floor	167th floor
16/06/2018	168th floor	168th floor	168th floor	168th floor
17/06/2018	169th floor	169th floor	169th floor	169th floor
18/06/2018	170th floor	170th floor	170th floor	170th floor
19/06/2018	171st floor	171st floor	171st floor	171st floor
20/06/2018	172nd floor	172nd floor	172nd floor	172nd floor
21/06/2018	173rd floor	173rd floor	173rd floor	173rd floor
22/06/2018	174th floor	174th floor	174th floor	174th floor
23/06/2018	175th floor	175th floor	175th floor	175th floor
24/06/2018	176th floor	176th floor	176th floor	176th floor
25/06/2018	177th floor	177th floor	177th floor	177th floor
26/06/2018	178th floor	178th floor	178th floor	178th floor
27/06/2018	179th floor	179th floor	179th floor	179th floor
28/06/2018	180th floor	180th floor	180th floor	180th floor
29/06/2018	181st floor	181st floor	181st floor	181st floor
30/06/2018	182nd floor	182nd floor	182nd floor	182nd floor
01/07/2018	183rd floor	183rd floor	183rd floor	183rd floor
02/07/2018	184th floor	184th floor	184th floor	184th floor
03/07/2018	185th floor	185th floor	185th floor	185th floor
04/07/2018	186th floor	186th floor	186th floor	186th floor
05/07/2018	187th floor	187th floor	187th floor	187th floor
06/07/2018	188th floor	188th floor	188th floor	188th floor
07/07/2018	189th floor	189th floor	189th floor	189th floor
08/07/2018	190th floor	190th floor	190th floor	190th floor
09/07/2018	191st floor	191st floor	191st floor	191st floor
10/07/2018	192nd floor	192nd floor	192nd floor	192nd floor
11/07/2018	193rd floor	193rd floor	193rd floor	193rd floor
12/07/2018	194th floor	194th floor	194th floor	194th floor
13/07/2018	195th floor	195th floor	195th floor	195th floor
14/07/2018	196th floor	196th floor	196th floor	196th floor
15/07/2018	197th floor	197th floor	197th floor	197th floor
16/07/2018	198th floor	198th floor	198th floor	198th floor
17/07/2018	199th floor	199th floor	199th floor	199th floor
18/07/2018	200th floor	200th floor	200th floor	200th floor
19/07/2018	201st floor	201st floor	201st floor	201st floor
20/07/2018	202nd floor	202nd floor	202nd floor	202nd floor
21/07/2018	203rd floor	203rd floor	203rd floor	203rd floor
22/07/2018	204th floor	204th floor	204th floor	204th floor
23/07/2018	205th floor	205th floor	205th floor	205th floor
24/07/2018	206th floor	206th floor	206th floor	206th floor
25/07/2018	207th floor	207th floor	207th floor	207th floor
26/07/2018	208th floor	208th floor	208th floor	208th floor
27/07/2018	209th floor	209th floor	209th floor	209th floor
28/07/2018	210th floor	210th floor	210th floor	210th floor
29/07/2018	211st floor	211st floor	211st floor	211st floor
30/07/2018	212nd floor	212nd floor	212nd floor	212nd floor
31/07/2018	213th floor	213th floor	213th floor	213th floor
01/08/2018	214th floor	214th floor	214th floor	214th floor
02/08/2018	215th floor	215th floor	215th floor	215th floor
03/08/2018	216th floor	216th floor	216th floor	216th floor
04/08/2018</				

[illegible]

ELECTRICAL PLAN

FLOOR PLAN

AREA CALCULATIONS:	
URINE AREA:	1,144 SF
FLOOR ROOMS:	70 SF
STORAGE:	87 SF
CLOSETS:	373 SF
TOTAL =	1,578 SF

A2

FLOOR PLAN
ELECTRICAL PLAN

SECRET

A2

David P. King, Jr.
ARCHITECT

FROM THE DIRECTOR
BART AND
COLL, P. INC.
MULTIPLY (P)
MULTIPLY (P)

DECLASSIFICATION
STATE OF ALABAMA

STATE OF TEXAS	
PRODUCER	

**NEW SINGLE FAMILY RESIDENCE
3/2/1 CARRPORT BRIGHT**

FOR
CMU/HIP/MONO

HABITAT FOR

HUMANITY

MAHON COUNTY, FLORIDA

Balance 871

DECEMBER 1964

ADVERTISING PRODUCT SALES

SOCIETY WITH

FLOOR PLAN
ELECTRICAL PLAN

SHEET THREE

A2

1000

David P. King, Jr
ARCHITECT

ARCHIE

DATE 0000
0000, P. 0000
0000, 0000 (P)
0000, 0000 (P)

PROJECT	ANALYST
INVESTIGATION	ANALYST
STAFF OF PLANNING	STAFF OF PLANNING
STAFF OF PLANNING	STAFF OF PLANNING
STAFF OF PLANNING	STAFF OF PLANNING

1000

3/2/1 CARPORT RIGHT
CMU/ HIP/ MONOHABITAT FOR
HUMANITY

MD:
MADISON COUNTY, FLORIDA

DATE: 06-07-08

MOORE'S PRODUCTS INC.

SECTION DETAIL

BELT NUMBER

A3

