
CONTRACT# GRM/250099 

1 

AGREEMENT FOR DEMOLITION AND REMOVAL OF STRUCTURE AT 
1509 NW 20TH AVENUE 

THIS AGREEMENT FOR DEMOLITION AND REMOVAL OF STRUCTURE AT 1509 NW 20TH 
AVENUE (“Agreement”) is entered into by and between the CITY OF OCALA, a Florida municipal 
corporation (“City”) and COLBERT CONSTRUCTION, INC., a for-profit corporation duly organized and 
authorized to do business in the state of Florida (EIN: 20-3418975) (“Contractor”). 

WHEREAS, on October 29, 2024, City issued a Request for Quotation (“RFQ”) for the demolition 
and removal of a structure, removal of overgrowth, fence, improvements, junk, cutting and cleaning of 
lot at 1509 NW 20th Avenue, Ocala, FL 34475, (the “Project”); and  

WHEREAS four (4) firms responded to the Solicitation and, after consideration of price and other 
evaluation factors set forth in the Solicitation, Colbert Construction, Inc. was chosen as the intended 
awardee to provide construction services for the demolition and removal of structure, removal of 
overgrowth, fence, improvements, junk, and cutting and cleaning lot at 1509 NW 20th Avenue, Ocala, 
FL 34475, (the “Project”); and 

WHEREAS, Contractor certifies that Contractor and its subcontractors are qualified and possess 
the required current and active Asbestos Supervisor licensure. 

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual covenants 
and conditions, and other good and valuable consideration, City and Contractor agree as follows: 

1. RECITALS.  City and Contractor hereby represent, warrant, and agree that the Recitals set forth
above are true and correct and are incorporated herein by reference.

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire understanding
between City and Contractor shall only include: (a) this Agreement; (b) those documents listed in
this section as Exhibits to this Agreement; and (c) the City’s Solicitation for the Project and the bid
submitted by Contractor in response to same (the “Solicitation Documents”); and (d) those
documents identified in the Project Specifications section of this Agreement. Each of these
documents are incorporated herein by reference for all purposes.

If there is a conflict between the terms of this Agreement and the other Contract Documents, then
the terms of this Agreement shall control, amend, and supersede any conflicting terms contained in
the remaining Contract Documents.

A. Exhibits to Agreement:  The Exhibits to this Agreement are as follows:

Exhibit A: Scope of Work (A-1 through A-4) 

Exhibit B: Asbestos Survey Report (B-1 through B-28) 

Exhibit C: Photos of Structure (C 1 through C-2) 

If there is a conflict between the individual Exhibits regarding the scope of work to be performed, 
then any identified inconsistency shall be resolved by giving precedence in the following order: 
(1) Exhibit A, then (2) Exhibit B, then (3) Exhibit C.

3. SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools, accessories,
equipment, permits, fees, testing, inspections, certifications, and all other things necessary for
Contractor to perform its obligations under this Agreement as set forth in the attached Exhibit A -
Scope of Work and the Solicitation Documents.  Upon contract execution, salvage rights belong
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to the Contractor.  Salvage by the Contractor is not allowed prior to the issuance of the City’s 
Notice to Proceed.  In the event of a conflict between this Agreement and the Solicitation 
Documents, this Agreement and all of its Exhibits shall be given precedence to resolve any identified 
inconsistency.  The Scope of Work and/or pricing under this Agreement may only be adjusted by 
written amendment executed by both parties.  

4. COMPENSATION. City shall pay Contractor a lump sum amount of THIRTEEN THOUSAND, SIX 
HUNDRED THIRTY-FIVE NO/100 DOLLARS ($13,635) (the “Contract Sum”) as full and complete 
compensation for the timely and satisfactory completion of the work. A permit allowance has been 
established for this Project in the amount of ONE HUNDRED FOUR AND NO/100 DOLLARS ($104) 
and is included in the Contract Sum. 

A. Invoice Submission. All invoices submitted by Contractor shall include the City Contract 
Number, an assigned Invoice Number, and an Invoice Date.  Contractor shall submit the original 
invoice through the responsible City Project Manager at:  City of Ocala Code Enforcement 
Division, Attn:  Shaneka Greene, 201 SE 3rd Street, Second Floor, Ocala, Florida 34471, E-
Mail:  sgreene@ocalafl.gov. Weight tickets from a certified landfill must be included with all 
invoices submitted by Contractor. 

B. Progress Report and Progress Schedule.  A progress report and updated project schedule 
must be submitted with each monthly pay request indicating the Percent of Services Completed 
to date. This report will serve as support for payment to Contractor and the basis for payment 
in the event project is suspended or abandoned. 

C. Payment of Invoices by City.  The City Project Manager must review and approve all invoices 
prior to payment. City Project Manager’s approval shall not be unreasonably withheld, 
conditioned, or delayed. Invoices will be paid within THIRTY (30) days after final passing 
inspections from the Building Department and Code Enforcement. Payments by City shall be 
made no later than the time periods established in section 218.735, Florida Statutes. 

D. Withholding of Payment.  City reserves the right to withhold, in whole or in part, payment for 
any and all work that: (i) has not been completed by Contractor; (ii) is inadequate or defective 
and has not been remedied or resolved in a manner satisfactory to the City Project Manager; or 
(iii) which fails to comply with any term, condition, or other requirement under this Agreement.  
Any payment withheld shall be released and remitted to Contractor within thirty (30) calendar 
days of the Contractor’s remedy or resolution of the inadequacy or defect.   

E. Excess Funds.  If due to mistake, or any other reason, Contractor receives payment under this 
Agreement in excess of what is provided for by the Agreement, Contractor shall promptly notify 
City upon discovery of the receipt of the overpayment.  Any overpayment shall be refunded to 
City within thirty (30) days of Contractor’s receipt of the overpayment or must also include 
interest calculated from the date of the overpayment at the interest rate for judgments at the 
highest rate as allowed by law. 

F. Amounts Due to the City.  Contractor must be current and remain current in all obligations 
due to the City during the performance of services under the Agreement. Payments to 
Contractor may be offset by any delinquent amounts due to the City or fees and/or charges 
owed to the City.   

G. Tax Exemption.  City is exempt from all federal excise and state sales taxes (State of Florida 
Consumer’s Certification of Exemption 85-8012621655C-9). The City’s Employer Identification 
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Number is 59-60000392. Contractor shall not be exempted from paying sales tax to its suppliers 
for materials to fulfill contractual obligations with the City, nor will Contractor be authorized to 
use City’s Tax Exemption Number for securing materials listed herein.   

5. TIME FOR PERFORMANCE.  Time is of the essence with respect to the performance of all duties, 
obligations, and responsibilities set forth in this Agreement and the Contract Documents.  

A. No work shall commence until Contractor has submitted proof of #62-257.900(1) – Notice 
of Demolition to Florida Department of Environmental Protection and provided proof of 
mailing for same to the City Project Manager. Demolition may not begin until TEN (10) 
business days (excluding holidays as observed by the State of Florida) after the confirmed 
delivery date of said Notice.  Notice of Demolition must be sent to FDEP, and the City of 
Ocala Permit applied for within TWO (2) business days after issuance of NTP. Acceptable 
forms of proof are as follows; USPS certified mail receipt, FedEx tracking receipt, similar mailing 
methods where delivery date can be verified.  

B. All work shall be completed by Contractor in a manner satisfactory to the City Project 
Manager and ready for final payment within SIXTY (60) days of the start date indicated 
on the Notice to Proceed.   

C. Working Hours. The normal/standard working hours for this project are 8:00 AM – 5:00 PM 
Monday through Friday, excluding holidays. No work will be permitted on City observed 
holidays. Saturday work must be approved, in writing, at least Forty-Eight (48) hours in advance. 

D. Weather Days:  Contractor shall submit a written request to the City Project Manager (email is 
the preferred method) for additional days for which work is suspended or delayed by weather. 
Weather days shall be reconciled with each monthly pay application for the time period which 
the application is submitted and shall be final. Contractor performance and execution of work 
will be considered in the determination for granting additional days. 

E. The Time for Performance under this Agreement may only be adjusted by Change Order, in the 
sole and absolute discretion of City.  Any request for an extension of the Time for Performance 
must be submitted in a writing delivered to the City Project Manager, along with all supporting 
data, within SEVEN (7) calendar days of the occurrence of the event giving rise to the need for 
adjustment unless the City allows an additional period of time to ascertain more accurate data.  
All requests for adjustments in the Contract Time shall be determined by City.  

F. As to any delay, inefficiency, or interference in this performance of this Agreement caused by 
any act or failure to act by City, the Contractor’s sole remedy shall be the entitlement of an 
extension of time to complete the performance of the affected work in accordance with the 
Contract Documents.  Contractor agrees to make no claim for extra or additional costs 
attributable to said delays, inefficiencies, or interference, except as provided in this Agreement.   

G. None of the provisions of this section shall exclude City’s right of recovery for damages caused 
by delays or inefficiencies caused by any act or failure to act by Contractor, to include costs 
incurred by City for the procurement of additional professional services. 

6. FORCE MAJEURE.  Neither party shall be liable for delay, damage, or failure in the performance of 
any obligation under this Agreement if such delay, damage, or failure is due to causes beyond its 
reasonable control, including without limitation: fire, flood, strikes and labor disputes, acts of war, 
acts of nature, terrorism, civil unrest, acts or delays in acting of the government of the United States 

Docusign Envelope ID: FF64886E-20CA-46A8-BC8B-53DE8B2B674D



  CONTRACT# GRM/250099 
 

4 

or the several states, judicial orders, decrees or restrictions, or any other like reason which is beyond 
the control of the respective party (“Force Majeure”).  The party affected by any event of force 
majeure shall use reasonable efforts to remedy, remove, or mitigate such event and the effects 
thereof with all reasonable dispatch.   

A. The party affected by force majeure shall provide the other party with full particulars thereof 
including, but not limited to, the nature, details, and expected duration thereof, as soon as it 
becomes aware.   

B. When force majeure circumstances arise, the parties shall negotiate in good faith any 
modifications of the terms of this Agreement that may be necessary or appropriate in order to 
arrive at an equitable solution.  Contractor performance shall be extended for a number of days 
equal to the duration of the force majeure.   Contractor shall be entitled to an extension of time 
only and, in no event, shall Contractor be entitled to any increased costs, additional 
compensation, or damages of any type resulting from such force majeure delays. 

7. INSPECTION AND ACCEPTANCE OF THE WORK.  All services, work, and materials provided by 
Contractor under this Agreement shall be provided under the direction and to the satisfaction and 
approval of the Project Manager.   

A. The Project Manager shall decide all questions regarding the quality, acceptability, or 
workmanship performed, the rate of progress of the work, and the acceptable fulfillment of the 
Agreement, in his or her sole discretion, based upon both the requirements set forth by City and 
the information provided by Contractor in its bid.  The authority vested in the Project Manager 
pursuant to this paragraph shall be confined to the direction or specification of what is to be 
performed under this Agreement and shall not extend to the actual execution of the work.   

B. Neither the Project Manager’s review of Contractor’s work nor recommendations made by 
Project Manager pursuant to this Agreement will impose on Project Manager any responsibility 
to supervise, direct, or control Contractor’s work in progress or for the means, methods, 
techniques, sequences, or procedures of construction or safety precautions or programs incident 
Contractor’s furnishing and performing the work. 

8. TERMINATION AND DEFAULT. Either party, upon determination that the other party has failed or 
refused to perform or is otherwise in breach of any obligation or provision under this Agreement or 
the Contract Documents, may give written notice of default to the defaulting party in the manner 
specified for the giving of notices herein. Termination of this Agreement by either party for any 
reason shall have no effect upon the rights or duties accruing to the parties prior to termination. 

A. Termination by City for Cause.  City shall have the right to terminate this Agreement 
immediately, in whole or in part, upon the failure of Contractor to carry out any obligation, term, 
or condition of this Agreement.  City’s election to terminate the Agreement for default shall be 
communicated by providing Contractor written notice of termination in the manner specified 
for the giving of notices herein.  Any notice of termination given to Contractor by City shall be 
effective immediately, unless otherwise provided therein, upon the occurrence of any one or 
more of the following events: 

(1) Contractor fails to timely and properly perform any of the services set forth in the 
specifications of the Agreement;  

(2) Contractor provides material that does not meet the specifications of the Agreement; 
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(3) Contractor fails to complete the work required within the time stipulated in the Agreement; 
or 

(4) Contractor fails to make progress in the performance of the Agreement and/or gives City 
reason to believe that Contractor cannot or will not perform to the requirements of the 
Agreement. 

B. Contractor’s Opportunity to Cure Default.  City may, in its sole discretion, provide Contractor 
with an opportunity to cure the violations set forth in City’s notice of default to Contractor. 
Contractor shall commence to cure the violations immediately and shall diligently and 
continuously prosecute such cure to completion within a reasonable time as determined by City.  
If the violations are not corrected within the time determined to be reasonable by City or to the 
reasonable satisfaction of City, City may, without further notice, declare Contractor to be in 
breach of this Agreement and pursue all remedies available at law or equity, to include 
termination of this Agreement without further notice. 

C. City’s Remedies Upon Contractor Default.  In the event that Contractor fails to cure any default 
under this Agreement within the time period specified in this section, City may pursue any 
remedies available at law or equity, including, without limitation, the following: 

(1) City shall be entitled to terminate this Agreement without further notice;  

(2) City shall be entitled to hire another contractor to complete the required work in accordance 
with the needs of City;  

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney’s fees 
arising from Contractor’s default prior to termination; and  

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i) deduction 
from any unpaid balances owed to Contractor; or (ii) any other remedy as provided by law.   

9. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be extremely 
difficult and impracticable under the presently known facts and anticipated circumstances to 
ascertain and fix the actual damages that City and its residents would incur should Contractor fail to 
achieve Final Completion and readiness for final payment by the dates specified for each under the 
terms of this Agreement.  Accordingly, the parties agree that should Contractor fail to achieve Final 
Completion by the date specified, then Contractor shall pay City, as liquidated damages and not as 
a penalty, the sum of ONE HUNDRED AND NO/100 DOLLARS ($100) per day for each calendar 
day of unexcused delay in achieving Final Completion beyond the date specified for Final 
Completion in the Contract Documents.   

A. No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the work, or 
any part thereof, beyond the dates specified for Final Completion and readiness for final 
payment shall not operate as a waiver on the part of the City of any of its rights under this 
Agreement.  Any liquidated damages assessed pursuant to this section shall not relieve 
Contractor from liability for any damages or costs of other contractors caused by a failure of 
Contractor to complete the work as agreed. 

B. Right to Withhold or Deduct Damages.  When liquidated damages are due and owing, City 
shall have the right to: (1) deduct the liquidated damages from any money in its hands or from 
any money otherwise due or to become due to Contractor; or to (2) initiate any applicable 
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dispute resolution procedure for the recovery of liquidated damages within the times specified 
under this Agreement.   

C. Additional Costs.  In addition to the liquidated damages set forth under this section, Contractor 
agrees to pay all costs and expenses incurred by City due to Contractor’s delay in performance 
to include inspection fees, superintendence costs, and travel expenses.   

D. Injunctive Relief.  The parties acknowledge that monetary damages may not be a sufficient 
remedy for Contractor’s failure to achieve Final Completion in accordance with the terms of this 
Agreement, and that City shall be entitled, in addition to all other rights or remedies in law and 
equity, to seek injunctive relief. 

10. CONTRACTOR WARRANTY.  Contractor warrants to City that all materials and work shall be of 
good quality, free from faults and defects in workmanship, and in conformance with the Contract 
Documents for a period of ONE (1) year from the date of final payment by City.  Contractor shall, at 
its own expense, correct any defect, loss, expense, or other damages arising from its work and shall 
defend any claims related to same.   

11. PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor’s 
performance. Any such evaluation will become public record.  

12. NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into an 
Agreement with the City of Ocala and fails to complete the contract term, for any reason, shall be 
subject to future bidding suspension for a period of ONE (1) year and bid debarment for a period 
of up to THREE (3) years for serious contract failures. 

13. CONTRACTOR REPRESENTATIONS. Contractor expressly represents that:  

A. Contractor has read and is fully familiar with all of the terms and conditions of this Agreement, 
the Contract Documents, and other related data and acknowledges that they are sufficient in 
scope and detail to indicate and convey understanding of all terms and conditions of the work 
to be performed by Contractor under this Agreement. 

B. Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies, discrepancies, or 
omissions discovered by Contractor in the Contract Documents, and that the City’s written 
resolution of same is acceptable to Contractor.  

C. Contractor has had an opportunity to visit, has visited, and has had an opportunity to examine 
and ask questions regarding the sites upon which the work is to be performed and is satisfied 
with the site conditions that may affect cost, progress, and performance of the work, as 
observable or determinable by Contractor’s own investigation. 

D. Contractor has is satisfied with the site conditions that may affect cost, progress, and 
performance of the work, as observable or determinable by Contractor’s own investigation. 

E. Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances which 
may affect cost, progress, or its performance under this Agreement whatsoever. 

F. Contractor represents that neither Contractor, its parent corporations, subsidiaries, members, 
shareholders, partners, officers, directors, or executives, nor any of its affiliates, contractors, 
suppliers, subcontractors, or consultants under this Agreement have been placed on the 
convicted vendor list following a conviction of a public entity crime.  Contractor understands 
that a “public entity crime” as defined in section 287.133(1)(g), Florida Statutes, is “a violation of 
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any state or federal law by a person with respect to and directly related to the transaction of 
business with any public entity or with an agency or political subdivision of any other state or 
with the United States…” Contractor further understands that any person or affiliate who has 
been placed on the convicted vendor list following a conviction for a public entity crime (1) may 
not submit a bid, proposal, or reply on a contract: (a) to provide any goods or services to a public 
entity; (b) for the construction or repair of a public building or public work; or (c) for leases of 
real property to a public entity; (2) may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity; and (3) may not transact 
business with any public entity in excess of the threshold amount provided in section 287.017, 
Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed 
on the convicted vendor list. 

14. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this Agreement, 
the following provisions are the responsibility of the Contractor:   

A. Contractor shall competently and efficiently supervise, inspect, and direct all work to be 
performed under this Agreement, devoting such attention thereto and applying such skills and 
expertise as may be necessary to perform the work in accordance with the Contract Documents.  

B. Contractor shall ensure that a Florida licensed asbestos supervisor with current asbestos 
supervisor training is on site during all operations of the Contractor under this Agreement and 
ensure all workers performing tasks within a regulated area hold Florida asbestos work licenses 
and have undergone appropriate asbestos training as required by law.  

C. Contractor shall be solely responsible for the means, methods, techniques, sequences, or 
procedures of construction and safety precautions or programs incident thereto.   

D. Contractor shall be responsible to see that the finished work complies accurately with the 
contract and the intent thereof. 

E. Contractor shall comply with the City’s policies and procedures as well as all local, state, and 
Federal laws, regulations, and ordinances which may affect cost, progress, or its performance 
under this Agreement, to include obtaining all permits, licenses, and other authorizations 
necessary for the prosecution of the work and be responsible for all costs associated with same.  

F. Contractor shall operate and cause all construction equipment and materials supplied for or 
intended to be utilized in the Project to be operated and stored in only those areas prescribed 
by City.  This includes the operations of workmen.    

G. Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and storage 
of all construction equipment and materials supplied for or intended to be utilized in the Project, 
whether furnished by Contractor or City.  Contractor shall be responsible for providing adequate 
safeguards to prevent loss, theft, damage, or commingling with other materials or projects.    

H. Contractor shall continue its performance under this Agreement during the pendency of any 
dispute or disagreement arising out of or relating to this Agreement, except as Contractor and 
City may otherwise agree in writing. 

15. NO EXCLUSIVITY.  It is expressly understood and agreed by the parties that this is not an exclusive 
agreement.  Nothing in this Agreement shall be construed as creating any exclusive arrangement 
with Contractor or as prohibit City from either acquiring similar, equal, or like goods and/or services 
or from executing additional contracts with other entities or sources. 
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16. STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt, 
inspection, acceptance, handling, and storage of equipment and materials (whether furnished by 
Contractor or City) to be utilized in the performance of or incorporated into the work.  

17. RESPONSIBILITIES OF CITY. City or its Representative shall issue all communications to Contractor.  
City has the authority to request changes in the work in accordance with the terms of this Agreement 
and with the terms in Exhibit A. City has the authority to stop work or to suspend any work.  

18. POLLUTION LIABILITY INSURANCE.  If not otherwise included in Contractor’s Commercial General 
Liability Insurance coverage, Contractor shall procure and maintain, for a period of THREE (3) years 
after final completion of the Work under this Agreement, pollution liability insurance coverage for 
claims arising from the discharge, dispersal, release, or escape of any irritant or contaminant into or 
upon land, any structure, the atmosphere, watercourse, or body of water, including groundwater, in 
an amount not less than One Million Dollars ($1,000,000) per occurrence and Two Million Dollars 
($2,000,000) aggregate limit. This shall include coverage for claims of: (a) clean up, either on-site or 
off site; (b) third party liability, including bodily injury, property damage, natural resource damage, 
third party property loss of use/revenue, and clean up; and/or (c) costs incurred for the investigation, 
defense, or settlement of claims. 

19. COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and keep in full 
force, effect, and good standing for the life of this Agreement a policy of commercial auto liability 
insurance with a minimum combined single limit of One Million Dollars ($1,000,000) per occurrence 
for bodily injury and property damage arising out of Contractor’s operations and covering all owned, 
hired, scheduled, and non-owned automobiles utilized in said operations.  If Contractor does not 
own vehicles, Contractor shall maintain coverage for hired and non-owned automobile liability, 
which may be satisfied by way of endorsement to Contractor’s Commercial General Liability policy 
or separate Commercial Automobile Liability policy.    

20. COMMERCIAL GENERAL LIABILITY INSURANCE.  Contractor shall procure, maintain, and keep in 
full force, effect, and good standing for the life of this Agreement a policy of Commercial General 
Liability insurance with limits not less than:  

A. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate 
(or project aggregate, if a construction project) for bodily injury, property damage, and personal 
and advertising injury; and   

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate 
(or project aggregate, if a construction project) for products and completed operations.    

C. Policy must include coverage for contractual liability and independent contractors.   

D. Policy must include Additional Insured coverage in favor of the City that is no less restrictive than 
that afforded under the CG 20 26 04 13 Additional Insured Form.   

21. WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY. Worker’s Compensation insurance 
shall be provided by Contractor as required by Chapter 440, Florida Statutes, or any other applicable 
state or federal law, including the U.S. Longshoremen’s and Harbor Workers Compensation Act and 
the Jones Act.  

A. Contractor shall similarly require any and all subcontractors to afford such coverage for 
all of its employees as required by applicable law.  
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B. Contractor shall waive and shall ensure that Contractor’s insurance carrier waives, all 
subrogation rights against the City of Ocala and its officers, employees, and volunteers for 
all losses or damages.  Contractor’s policy shall be endorsed with WC 00 03 13 Waiver of our 
Right to Recover from Others or its equivalent.    
C. Exceptions and exemptions to this Section may be allowed at the discretion of the City’s 
Risk Manager on a case-by-case basis in accordance with Florida Statutes and shall be 
evidenced by a separate waiver.  

22. ADDITIONAL INSURANCE REQUIREMENTS.  
A. Contractor’s insurance coverage shall be primary insurance for all applicable policies.  The limits 

of coverage under each policy maintained by Contractor shall not be interpreted as limiting 
Contractor’s liability or obligations under this Agreement.  City does not in any way represent 
that these types or amounts of insurance are sufficient or adequate enough to protect 
Contractor’s interests or liabilities or to protect Contractor from claims that may arise out of or 
result from the negligent acts, errors, or omissions of Contractor, any of its agents or 
subcontractors, or for anyone whose negligent act(s) Contractor may be liable.     

B. No insurance shall be provided by the City for Contractor under this Agreement and Contractor 
shall be fully and solely responsible for any costs or expenses incurred as a result of a coverage 
deductible, co-insurance penalty to include any loss not covered because of the operation of 
such deductible, co-insurance penalty, or coverage exclusion or limitation.    

C. Certificates of Insurance. No work shall be commenced by Contractor under this Agreement 
until the required Certificate of Insurance and endorsements have been provided nor shall 
Contractor allow any subcontractor to commence work until all similarly required certificates and 
endorsements of the subcontractor have also been provided. Work shall not continue after 
expiration (or cancellation) of the Certificate of Insurance and work shall not resume until a new 
Certificate of Insurance has been provided. Contractor shall provide evidence of insurance in 
the form of a valid Certificate of Insurance (binders are unacceptable) prior to the start of 
work contemplated under this Agreement to: City of Ocala. Attention: Procurement & 
Contracting Department, Address: 110 SE Watula Avenue, Third Floor, Ocala Florida 
34471, E-Mail: vendors@ocalafl.gov. Contractor’s Certificate of Insurance and required 
endorsements shall be issued by an agency authorized to do business in the State of Florida with 
an A.M. Best Rating of A or better. The Certificate of Insurance shall indicate whether coverage 
is being provided under a claims-made or occurrence form. If any coverage is provided on a 
claims-made form, the Certificate of Insurance must show a retroactive date, which shall be the 
effective date of the initial contract or prior.   

D. City as an Additional Insured.  The City of Ocala shall be named as an Additional Insured and 
Certificate Holder on all liability on all liability policies identified in this Section with the exception 
of Workers’ Compensation, Auto Liability (except when required by Risk Management) and 
Professional Liability policies.  Workers Compensation policy must contain a Waiver of 
Subrogation in favor of the City.  

E. Notice of Cancellation of Insurance. Contractor’s Certificate of Insurance shall provide THIRTY 
(30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-payment of 
premium.  In the vent that Contractor’s insurer is unable to accommodate the cancellation notice 
requirement, it shall be the responsibility of Contractor to provide the proper notice.  Such 
notification shall be in writing by registered mail, return receipt requested, and addressed to the 
certificate holder.  Additional copies may be sent to the City of Ocala at vendors@ocalafl.gov.  
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F. Failure to Maintain Coverage.  The insurance policies and coverages set forth above are 
required and providing proof of and maintaining insurance of the types and with such terms and 
limits set forth above is a material obligation of Contractor.  Contractor’s failure to obtain or 
maintain in full force and effect any insurance coverage required under this Agreement shall 
constitute material breach of this Agreement.  

G. Severability of Interests. Contractor shall arrange for its liability insurance to include or be 
endorsed to include a severability of interests/cross-liability provision so that the “City of Ocala” 
(where named as an additional insured) will be treated as if a separate policy were in existence, 
but without increasing the policy limits.  

23. SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and 
supervising all safety precautions and programs in connection with the work. Contractor shall take 
all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury, or loss to: 

A. All employees on the work and other persons that may be affected thereby; 

B. All work, materials, and equipment to be incorporated therein, whether in storage on or off the 
site; and 

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, and utilities not designated for removal, relocation, or replacement in the 
course of construction. 

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, or anyone directly or indirectly employed by any of them, or anyone for whose 
acts any of them may be liable, shall be remedied by Contractor. Contractor's duties and 
responsibilities for the safety and protection of the work shall continue until such time as the work 
is completed and accepted by City. 

24. TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local traffic 
conditions to all extents possible. The Contractor is responsible for establishing and maintaining 
appropriate traffic control and barricades. The Contractor shall provide sufficient signing, flagging, 
and barricading to ensure the safety of vehicular and pedestrian traffic at all locations where work 
is being done under this Agreement. 

A. In addition to the requirements set forth in bid, the Contractor shall maintain at all times a good 
and sufficient fence, railing or barrier around all exposed portions of said work in such a manner 
as to warn vehicular and pedestrian traffic of hazardous conditions. 

B. Should the Contractor fail to properly barricade his work or stored material sites in the manner 
outlined above, the City may have the necessary barricading done, and all cost incurred for said 
barricading shall be charged to the Contractor. 

25. WORK SITE AND CLEANUP. Daily, during the progress of the work, Contractor shall keep the 
premises free from accumulations of waste materials, rubbish, and all other debris resulting from 
the work. At the completion of the work, Contractor shall remove all waste materials, rubbish, and 
debris from and about the premises, as well as all tools, appliances, construction equipment and 
machinery, and surplus materials, and shall leave the site clean and ready for occupancy by City. 
Contractor shall provide an inventory listing of all surplus materials in an area designated by City. 
Contractor shall restore to their original condition those portions of the site not designated or 
alteration by the Contract. 
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26. NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the contract, the 
Contractor shall not discriminate against any employee or applicant for employment because of 
race, color, religion, ancestry, national origin, sex, pregnancy, age, disability, sexual orientation, 
gender identity, marital or domestic partner status, familial status, or veteran status and shall take 
affirmative action to ensure that an employee or applicant is afforded equal employment 
opportunities without discrimination. Such action shall be taken with reference to, but not limited 
to: recruitment, employment, termination, rates of pay or other forms of compensation and selection 
for training or retraining, including apprenticeship and on-the-job training. 

27. SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or give rise 
to any duty owed by City or its representatives to any subcontractor of Contractor or any other 
persons or organizations having a direct contract with Contractor, nor shall it create any obligation 
on the part of City or its representatives to pay or seek payment of any monies to any subcontractor 
of Contractor or any other persons or organizations having a direct contract with Contractor, except 
as may otherwise be required by law.  City shall not be responsible for the acts or omissions of any 
Contractor, subcontractor, or of any of their agents or employees.  nor shall it create any obligation 
on the part of City or its representatives to pay or to seek the payment of any monies to any 
subcontractor or other person or organization, except as may otherwise be required by law.  

28. DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional costs 
attributable to any delays, inefficiencies, or interference in the performance of this contract 
occasioned by any act or omission to act by the City except as provided in the Agreement. The 
Contractor also agrees that any such delay, inefficiency, or interference shall be compensated for 
solely by an extension of time to complete the performance of the work in accordance with the 
provision in the standard specification. 

29. EMERGENCIES. In an emergency affecting the welfare and safety of life or property, Contractor, 
without special instruction or authorization from the City Project Manager, is hereby permitted, 
authorized, and directed to act at its own discretion to prevent threatened loss or injury. Except in 
the case of an emergency requiring immediate remedial work, any work performed after regular 
working hours, on Saturdays, Sundays, or legal holidays, shall be performed without additional 
expense to the City unless such work has been specifically requested and approved by the City 
Project Manager. Contractor shall be required to provide to the City Project Manager with the 
names, addresses and telephone numbers of those representatives who can be contacted at any 
time in case of emergency. Contractor’s emergency representatives must be fully authorized and 
equipped to correct unsafe or excessively inconvenient conditions on short notice by City or public 
inspectors. 

30. INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under this 
Agreement, Contractor and any agent or employee of Contractor shall be deemed at all times to be 
an independent contractor and shall be wholly responsible for the manner in which it performs the 
services and work required under this Agreement.  Neither Contractor nor its agents or employees 
shall represent or hold themselves out to be employees of City at any time.  Neither Contractor nor 
its agents or employees shall have employee status with City.  Nothing in this Agreement shall 
constitute or be construed to create any intent on the part of either party to create an agency 
relationship, partnership, employer-employee relationship, joint venture relationship, or any other 
relationship which would allow City to exercise control or discretion over the manner or methods 
employed by Contractor in its performance of its obligations under this Agreement. 
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31. ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is reasonably 
necessary for Contractor to perform its obligations under this Agreement. 

32. ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to any third 
party without the prior express approval of the other party, which shall not be unreasonably 
withheld. 

33. RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by Contractor under 
this Agreement be abandoned, or should Contractor become insolvent, or if Contractor shall assign 
or sublet the work to be performed hereunder without the written consent of City, the City Project 
Manager shall have the power and right to hire and acquire additional men and equipment, supply 
additional material, and perform such work as deemed necessary for the completion of this 
Agreement.  Under these circumstances, all expenses and costs actually incurred by City to 
accomplish such completion shall be credited to City along with amounts attributable to any other 
elements of damage and certified by the Project Manager.  The City Project Manager’s certification 
as to the amount of such liability shall be final and conclusive. 

34. PUBLIC RECORDS. Contractor shall comply with all applicable provisions of the Florida Public 
Records Act, Chapter 119, Florida Statutes. Specifically, Contractor shall:  

A. Keep and maintain public records required by the public agency to perform the service. 

B. Upon request from the public agency’s custodian of public records, provide the public agency 
with a copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida Statutes, 
or as otherwise provided by law. 

C. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
contract term and following completion of the contract if Contractor does not transfer the 
records to the public agency. 

D. Upon completion of the contract, transfer, at no cost, to the public agency all public records in 
possession of Contractor or keep and maintain public records required by the public agency to 
perform the service. If Contractor transfers all public records to the public agency upon 
completion of the contract, Contractor shall destroy any duplicate public records that are exempt 
or confidential and exempt from public records disclosure requirements. If Contractor keeps and 
maintains public records upon completion of the contract, Contractor shall meet all applicable 
requirements for retaining public records. All records stored electronically must be provided to 
the public agency, upon request from the public agency’s custodian of public records, in a format 
that is compatible with the information technology systems of the public agency. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT 
THE CUSTODIAN OF PUBLIC RECORDS AT: CITY OF OCALA, OFFICE OF THE 
CITY CLERK; 352-629-8266; E-mail: clerk@ocalafl.gov; City Hall, 110 SE 
Watula Avenue, Ocala, FL 34471. 
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35. AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews, 
investigations, or audits relating to this Agreement as deemed necessary by the Florida Office of the 
Inspector General, the City’s Internal or External auditors or by any other Florida official with proper 
authority. 

36. PUBLICITY. Contractor shall not use City’s name, logo, seal or other likeness in any press release, 
marketing materials, or other public announcement without City’s prior written approval. 

37. E-VERIFY.  Pursuant to section 448.095, Contractor shall register with and use the U.S. Department 
of Homeland Security’s (“DHS”) E-Verify System, accessible at https://e-verify.uscis.gov/emp, to 
verify the work authorization status of all newly hired employees.  Contractor shall obtain affidavits 
from any and all subcontractors in accordance with paragraph 2(b) of section 448.095, Florida 
Statutes, and maintain copies of such affidavits for the duration of this Agreement.  By entering into 
this Agreement, Contractor certifies and ensures that it utilizes and will continue to utilize the DHS 
E-Verify System for the duration of this Agreement and any subsequent renewals of 
same.  Contractor understands that failure to comply with the requirements of this section shall 
result in the termination of this Agreement and Contractor may lose the ability to be awarded a 
public contract for a minimum of one (1) year after the date on which the Agreement was 
terminated.  Contractor shall provide a copy of its DHS Memorandum of Understanding upon City’s 
request.  Please visit www.e-verify.gov for more information regarding the E-Verify System. 

38. CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of their bid, 
the name of any officer, director, or agent who may be employed by the City. Contractor shall further 
disclose the name of any City employee who owns, directly or indirectly, any interest in Contractor’s 
business or any affiliated business entity. Any additional conflicts of interest that may occur during 
the contract term must be disclosed to the City of Ocala Procurement Department.  

39. WAIVER. The failure or delay of any party at any time to require performance by another party of 
any provision of this Agreement, even if known, shall not affect the right of such party to require 
performance of that provision or to exercise any right, power, or remedy hereunder. Any waiver by 
any party of any breach of any provision of this Agreement should not be construed as a waiver of 
any continuing or succeeding breach of such provision, a waiver of the provision itself, or a waiver 
of any right, power, or remedy under this Agreement. No notice to or demand on any party in any 
circumstance shall, of itself, entitle such party to any other or further notice or demand in similar or 
other circumstances. 

40. SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this Agreement 
shall be interpreted in such a manner as to be effective and valid under the applicable law. Should 
any portion of this Agreement be declared invalid for any reason, such declaration shall have no 
effect upon the remaining portions of this Agreement.  

41. INDEMNITY. Contractor shall indemnify City and its elected officials, employees and volunteers 
against, and hold City and its elected officials, employees and volunteers harmless from, all damages, 
claims, losses, costs, and expenses, including reasonable attorneys’ fees, which City or its elected 
officials, employees or volunteers may sustain, or which may be asserted against City or its elected 
officials, employees or volunteers, arising out of the activities contemplated by this Agreement 
including, without limitation, harm or personal injury to third persons during the term of this 
Agreement to the extent attributable to the actions of Contractor, its agents, and employees.  
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42. NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign immunity 
by the City to which sovereign immunity may be applicable, or of any rights or limits of liability 
existing under Florida Statute § 768.28. This term shall survive the termination of all performance or 
obligations under this Agreement and shall be fully binding until any proceeding brought under this 
Agreement is barred by any applicable statute of limitations.  

43. NOTICES. All notices, certifications or communications required by this Agreement shall be given in 
writing and shall be deemed delivered when personally served, or when received if by facsimile 
transmission with a confirming copy mailed by registered or certified mail, postage prepaid, return 
receipt requested. Notices can be concurrently delivered by email. All notices shall be addressed to 
the respective parties as follows: 

If to Contractor:   Colbert Construction, Inc. 
     Attention:  Craig Colbert 

      10205 SE 141st Avenue Rd. 
      Ocklawaha, Florida 32179 
      Phone:  352-342-7743 
      E-mail: colbertconstructioninc@gmail.com    

 If to City of Ocala:   Daphne M. Robinson, Contracting Officer 
      City of Ocala 
      110 SE Watula Avenue, 3rd Floor 
      Ocala, Florida 34471 
      Phone: 352-629-8343 
      E-mail: notices@ocalafl.gov 

Copy to:     William E. Sexton, Esq., City Attorney 
     City of Ocala 

110 SE Watula Avenue, 3rd Floor 
      Ocala, Florida 34471 
      Phone: 352-401-3972 

Email: cityattorney@ocalafl.gov  
 

44. ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for the 
enforcement of this Agreement, or because of an alleged dispute, breach, default or 
misrepresentation in connection with any provision of this Agreement, the successful or prevailing 
party shall be entitled to recover reasonable attorneys' fees, sales and use taxes, court costs and all 
expenses reasonably incurred even if not taxable as court costs (including, without limitation, all 
such fees, taxes, costs and expenses incident to arbitration, appellate, bankruptcy and 
post-judgment proceedings), incurred in that civil action, arbitration or legal proceeding, in addition 
to any other relief to which such party or parties may be entitled. Attorneys' fees shall include, 
without limitation, paralegal fees, investigative fees, administrative costs, sales and use taxes and all 
other charges reasonably billed by the attorney to the prevailing party.  

45. JURY WAIVER. IN ANY CIVIL ACTION, COUNTERCLAIM, OR PROCEEDING, 
WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF, CONCERNS, OR RELATES 
TO THIS AGREEMENT, ANY AND ALL TRANSACTIONS CONTEMPLATED HEREUNDER, 
THE PERFORMANCE HEREOF, OR THE RELATIONSHIP CREATED HEREBY, WHETHER 
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SOUNDING IN CONTRACT, TORT, STRICT LIABILITY, OR OTHERWISE, TRIAL SHALL 
BE TO A COURT OF COMPETENT JURISDICTION AND NOT TO A JURY. EACH PARTY 
HEREBY IRREVOCABLY WAIVES ANY RIGHT IT MAY HAVE TO A TRIAL BY JURY. 
NEITHER PARTY HAS MADE OR RELIED UPON ANY ORAL REPRESENTATIONS TO OR 
BY ANY OTHER PARTY REGARDING THE ENFORCEABILITY OF THIS PROVISION. 
EACH PARTY HAS READ AND UNDERSTANDS THE EFFECT OF THIS JURY WAIVER 
PROVISION. 

46. GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and made 
pursuant to the laws of the State of Florida and shall in all respects be governed, construed, applied, 
and enforced in accordance with the laws of the State of Florida. 

47. JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations, 
anticipated performance and execution of this Agreement occurred or shall occur in Marion County, 
Florida. Any civil action or legal proceeding arising out of or relating to this Agreement shall be 
brought only in the courts of record of the State of Florida in Marion County or the United States 
District Court, Middle District of Florida, Ocala Division. Each party consents to the exclusive 
jurisdiction of such court in any such civil action or legal proceeding and waives any objection to 
the laying of venue of any such civil action or legal proceeding in such court and/or the right to 
bring an action or proceeding in any other court. Service of any court paper may be affected on 
such party by mail, as provided in this Agreement, or in such other manner as may be provided 
under applicable laws, rules of procedures or local rules.  

48. REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include their 
successors, assigns, heirs, administrators, and legal representatives, all who shall be bound by the 
provisions hereof. 

49. MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is a result 
of negotiations between Contractor and City, and the Agreement shall not be construed in favor of, 
or against, either party because of that party having been more involved in the drafting of the 
Agreement. 

50. SECTION HEADINGS. The section headings herein are included for convenience only and shall not 
be deemed to be a part of this Agreement.  

51. RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is intended 
to confer any rights or remedies under or because of this Agreement on any persons other than the 
parties hereto and their respective legal representatives, successors and permitted assigns. Nothing 
in this Agreement is intended to relieve or discharge the obligation or liability of any third persons 
to any party to this Agreement, nor shall any provision give any third persons any right of 
subrogation or action over or against any party to this Agreement. 

52. AMENDMENT. No amendment to this Agreement shall be effective except those agreed to in 
writing and signed by both parties to this Agreement. 

53. COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be an 
original and all of which shall constitute the same instrument. 

54. ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any form 
whatsoever, will accept and agree to be bound by said electronic signature to all terms and 
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conditions of this Agreement. Further, a duplicate or copy of the Agreement that contains a 
duplicated or non-original signature will be treated the same as an original, signed copy of this 
original Agreement for all purposes.  

55. ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire Agreement 
between the parties hereto with respect to the subject matter hereof. There are no other 
representations, warranties, promises, agreements, or understandings, oral, written, or implied, 
among the Parties, except to the extent reference is made thereto in this Agreement. No course of 
prior dealings between the parties and no usage of trade shall be relevant or admissible to 
supplement, explain, or vary any of the terms of this Agreement. No representations, 
understandings, or agreements have been made or relied upon in the making of this Agreement 
other than those specifically set forth herein. 

56. LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party individually 
warrants that he or she has full legal power to execute this Agreement on behalf of the party for 
whom he or she is signing, and to bind and obligate such party with respect to all provisions 
contained in this Agreement. 

 

IN WITNESS WHEREOF, the parties have executed this Agreement on 
________________________________. 

 
ATTEST: 

 
CITY OF OCALA 

 
 
______________________________________ 
Angel B. Jacobs 
City Clerk 

 
 
________________________________________ 
Peter Lee 
City Manager 
 

 
Approved as to form and legality: 
 
 
______________________________________ 
William E. Sexton, Esq. 
City Attorney 

 
COLBERT CONSTRUCTION, INC. 
 
 
__________________________________________ 
Craig Colbert 
President 
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 BACKGROUND 

1. Contractor shall demolish and remove a structure located at 1509 NW 20th Avenue, Ocala, FL 34475 
| 2196-003-016. 

• Demolish and remove improvements, fence, remove junk, and cut and clean lot. 

2. Contractor shall provide all labor and equipment to complete this project.  

 ON-SITE REQUIREMENT 

1. The City of Ocala and NESHAP requires an asbestos-trained person be on site. Federal 40 CFR 
61.145(c)(8) states in part, "no RACM shall be stripped, removed, or otherwise handled or disturbed at 
a facility regulated by this section unless at least one on-site representative, such as a foreman or 
management level person or other authorized person trained in the provisions of this regulation and 
the means of complying with them is present."  DEP requires this "trained person" to be on site when 
non-friable ACM is present, or is discovered, so problems can be caught early and corrected without 
delay. 

PERMIT REQUIREMENTS 

1. City of Ocala Demolition Permit:  

A. Contractor must obtain a City of Ocala demolition permit. 

B. If Contractor isn't already "certified" with the City of Ocala, Contractor must complete the 
Contractor Certification Application prior to applying for a City Demolition Permit. 

C. The application for demolition permit is available at:  https://www.ocalafl.org/government/city-
departments-a-h/growth-management/building/construction-permits 

D. It is the responsibility of the Contractor to obtain the approval signatures of the appropriate 
representatives of the following agencies listed on the City of Ocala Demolition Permit Application: 
gas, telephone, telecommunication, water and electric utilities, Cox Cable, a licensed exterminator, 
planning and environmental review from the City of Ocala's Growth Management Department. 

2. No work shall commence, nor will any permits be issues, until all associated contracts have been 
approved and signed by all applicable parties involved. 

3. Marion County Permits:  In addition to any City required permits, septic tank permits must be 
obtained from the Marion County Growth Management Services Department, located at 2710 East 
Silver Springs Boulevard, Ocala, FL 34470.  Information regarding septic tank permitting can be 
obtained by calling the septic permitting office at (352) 438-2417. 

4. Estimated Permit Fees:  The estimated fees and allowance for this project is $104.  Please include this 
allowance amount in your lump sum bid amount. 

 PROJECT SUMMARY 

This project consists of the following: 

Docusign Envelope ID: FF64886E-20CA-46A8-BC8B-53DE8B2B674D

https://www.ocalafl.org/government/city-departments-a-h/growth-management/building/construction-permits
https://www.ocalafl.org/government/city-departments-a-h/growth-management/building/construction-permits


 

 Exhibit A – SCOPE OF WORK                                                                          CONTRACT # GRM/250099 

1509 NW 20th Avenue 

 

A - 2 
 

1. Termination of water and sewer connections at the property line (city meter/sewer laterals) prior to 
beginning demolition work. 

2. Demolition and removal of a structure, overgrowth, structural debris, structure contents, 
improvements, and any junk on the property listed above.  

3. Underbrush, overgrowth, and all debris must be removed from the property. All trees, except for those 
that are dead, shall remain.  

4. Property shall be graded to final grade, using a box blade. 

5. The ground where the buildings are removed will be leveled, and if on a grade, sodded.   

6. Any fuel tanks found must be pumped, disconnected, crushed, and backfilled or pumped and 
completely removed from the property according to Chapter 62-761 of the Florida Administrative 
Code. 

7. Public sidewalks and driveway aprons must remain intact. Any damage to sidewalks or driveway aprons 
by the Contractor will be repaired at the Contractor's expense. 

8. Any septic tanks will be pumped, crushed and back-filled, according to City requirements, Florida 
Building and Plumbing codes, and Marion County Health Department requirements. 

9. Any water wells will be capped according to City requirements and Florida Building and Plumbing 
codes. 

10. All items will be removed from the property and properly disposed. NO items will be buried.  

 WEATHER 

1. The Contractor shall submit a written request to the City Project Manager (email is the preferred 
method) for additional days for which work is suspended or delayed by weather. Weather days shall be 
reconciled with each monthly pay application for the time period which the application is submitted 
and shall be final. Contractor performance and execution of work will be considered in the 
determination for granting additional days. 

WORK TIME 

1. Working Hours:  The normal/standard working hours for this project are 8:00 AM – 5:00 PM Monday 
through Friday, excluding holidays. No work will be permitted on City observed holidays. 

2. Saturday work must be approved, in writing, at least forty-eight (48) hours in advance. 

CONTRACTOR RESPONSIBILITIES  

1. Scheduling of demolition shall be coordinated through Shaneka Greene, (352)-629-8309, 
sgreene@ocalafl.gov. 

2. Contractor shall promptly secure all necessary permits, inspections and approvals required and allow 
inspection of all work by authorized personnel.  

3. No work shall commence until the contractor has submitted proof of #62-257.900(1) - Notice of 
Demolition* to FDEP and provide proof of mailing to the City Project Manager.  
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4. Contractor must wait ten (10) business days (excluding holidays as observed by the State of Florida) 
after the confirmed delivery date, prior to starting demolition. Acceptable forms of proof are as follows: 

• USPS Certified Mail receipt 

• FedEx tracking receipt 

• Similar mailing methods, where delivery date can be verified. 

5. *FDEP form 62-257.900(1) - Notice of Demolition is available at the following link: 
https://floridadep.gov/sites/default/files/dep62_257_900%281%29.pdf  

6. Contractor shall complete all work performed under this contract in accordance with policies and 
procedures of the City of Ocala and all applicable State and Federal laws, policies, procedures, and 
guidelines.  

7. Contractor shall obtain and pay for any and licenses, additional equipment, dumping and/or disposal 
fees, etc., required to fulfill this contract. 

8. Contractor shall be responsible for purchasing the permits and ensuring that the hired sub-contractors 
purchase their required permits. 

9. The Contractor must have sufficient equipment to complete work. The City will not pay for rental of 
additional equipment, purchases of equipment, etc. 

10. Contractor shall leave the property at once, without altercation, if advised to leave by law enforcement 
or a person claiming to be the property owner and/or property owner's representative. Immediately 
after leaving, contact the City Project Manager and advise them of the situation. 

11. Contractor shall be responsible for inspector’s overtime. 

12. Provide on-site sanitary facilities as required by governing agencies.  

13. Contractor shall be responsible for any and all damages including but not limited to buildings, curbing, 
pavement, landscaping, or irrigation systems caused by their activity.  Should any public or private 
property be damaged or destroyed, the Contractor, at their expense, shall repair or make restoration 
as acceptable to the City of destroyed or damaged property within forty-eight (48) hours of notification 
from the City. 

CONTRACTOR EMPLOYEES AND EQUIPMENT 

1. Contractor must utilize competent employees in performing the work. Employees performing the work 
must be properly licensed or qualified as required by the scope. 

2. Contractor must provide a valid telephone number, email, and address to the City Project Manager. 
The phone must be answered during normal working hours, or voicemail must be available to take a 
message. 

3. At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive, or 
disorderly person in their employment. The City and the Contractor must each be promptly notified by 
the other of any complaints received. 
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4. The Contractor’s employees must wear suitable work clothes and personal protective equipment as 
defined by OSHA (hard hats, bucket harnesses, etc.) and meeting Manual on Uniform Traffic Control 
Devices (MUTCD) and National Electrical Safety Code (NESC) requirements as indicated for all work 
conducted and be as clean and in as good appearance as the job conditions permit.  

5. Contractor shall operate as an independent contractor and not as an agent, representative, partner, or 
employee of the City of Ocala, and shall control their operations at the work site, and be solely 
responsible for the acts or omissions of their employees. 

6. No smoking is allowed on City property or projects. 

7. Contractor shall possess and maintain sufficient equipment to complete the work described herein. 
Contractor's equipment shall be in good repair, and contractor shall have a qualified operator to 
maintain the care of the equipment. All operators must be trained in proper use and care of equipment.  
A list of equipment shall be provided to the City upon request.  

8. All company shirts and vehicles must have a visible company name/logo. 

 SUB-CONTRACTORS  

1. Contractor must perform a minimum of 30% of the work with their own forces.  

 SAFETY 

1. The Contractor shall be solely responsible for ensuring safety during demolition and for conformance 
to all applicable OSHA standards; and local, state, and national codes concerning safety provisions for 
their employees, sub-contractors, all building and site occupants, staff, public, and all persons in or 
around the work area. 

2. Job site visits by City staff do not constitute approval, awareness, or liability for any hazardous 
condition. 

3. Contractor shall be responsible for securing their equipment, materials, clothing, and other property. 

4. In no event shall the City be responsible for any damages to any of the Contractor's equipment, 
materials, property, or clothing lost, damaged, destroyed or stolen. 
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Confidentiality Notice:  This Asbestos Survey Report is intended only for the use of the 
individual or entity addressed, and may contain information that is privileged, 
confidential, and exempt from disclosure under applicable law. If you are not the 
intended recipient or responsible for delivering this report to the intended recipient, you 
are hereby notified that any dissemination, distribution, or copying of this report, in whole 
or in part, is prohibited. If you have received this report in error, please notify us 
immediately. Thank you. 
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I. INTRODUCTION 
 
 
Property Address:  1509 NW 20th Avenue 
    Ocala, FL 34475 
 
Performed For:  Ocala, FL Code Enforcement 
    201 SE 3rd Street, 2nd Floor, Ocala, FL 34475 
 
Survey Performed By: Chris Ritko, Asbestos Building Inspector 
 
Company:   DK Environmental & Construction Services 
    8786 Sonoma Coast Drive 
    Winter Garden, FL 34787 
    407-614-4572 
 
 
Date of On-Site Survey: October 27, 2023 
 
Date of Report:  November 06, 2023  
 
 
DK Environmental & Construction Services, Inc. (DKE) has completed a limited 
Asbestos Survey at the property address listed above.  This report contains the 
results of the Survey.  The purpose of this Survey was to identify the presence of 
asbestos-containing materials that may be disturbed during planned demolition.  
This limited Asbestos Survey report presents data that describes the location of 
asbestos-containing material (ACM) identified in the subject property. This 
Survey was conducted on site by an EPA trained professional asbestos building 
inspector. 
 
This report is intended for the exclusive use of our client. The findings are 
relevant to the conditions observed during the physical process of performing the 
Survey. These findings should not be treated as absolute, nor should they be 
relied upon to represent conditions at significantly later dates. 
 
We appreciate the opportunity to provide environmental consulting services to 
your organization.  If you have any questions or need additional assistance, 
please call 407-614-4572.   
 
 

 
 

____________________________ 
Chris Ritko  
Asbestos Building Inspector 
193196 
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II. SURVEY SUMMARY 
 
On October 27, 2023 an Asbestos Survey was performed at 1509 NW 20th 
Avenue, Ocala, FL 34475. The property is a single-family detached dwelling. It is 
approximately 1,008 square feet and was constructed in 1966. 
 
The purpose of this Survey was to identify the presence of asbestos-containing 
materials that may be disturbed during planned demolition.  Limited bulk samples 
were collected and AHERA protocols were adhered to. 
 
The Asbestos Survey consisted of three basic procedures: 1) conducting a visual 
inspection of the property; 2) identifying homogeneous areas (HAs) of suspect 
surfacing, thermal system insulation, and miscellaneous materials; and 3) 
sampling accessible, friable, and non-friable suspect materials.  Some building 
components may have been inaccessible at the time of this screening, or were 
not tested because they were covered by other building materials (paneling, tile, 
siding, etc.).  It is possible that ACBMs may be hidden by these materials. 
 
The property was visually inspected for the presence of building materials that 
are suspected to contain asbestos.  With regard to asbestos, bulk material 
samples were collected and analyzed for asbestos content.  These services were 
performed exercising the customary skill and competence of consulting 
professionals in the relevant disciplines in this region.   
 
Bulk samples of identified suspect ACM were collected and placed into individual 
containers for transport to a National Voluntary Lab Accreditation Program 
(NVLAP)/American Industrial Hygiene Association (AIHA)-accredited laboratory 
for analysis. The collection of bulk samples consisted of physically removing a 
small piece of material and placing it in a marked, airtight container. The sample 
container identification numbers were also recorded in the field notes.   
 
III. ASBESTOS OVERVIEW 
 
Asbestos is a generic name given to a fibrous variety of naturally occurring 
minerals that have been used for many years in commercial products, based on 
specific properties of the minerals.  Asbestos occurs in fiber bundles, which are 
composed of long and thin fibers that can be easily separated from one another.  
These mineral products possess high tensile strength, flexibility, resistance to 
chemical and thermal degradation, and high electrical resistance.  The minerals 
are easily woven into various types of textiles, fabrics, cloths, sheets, panels, or 
mixed into adhesives, coatings, surfacing materials and cement products.  
Typically asbestos-containing building materials (ACBM) are segregated into 
three categories: Thermal System Insulation (TSI) usually found on pipes, 
boilers, and HVAC ducts; surfacing materials such as sprayed or troweled-on 
fireproofing and insulation, and plasters; and miscellaneous materials including 
vinyl composite floor tiles, floor sheeting, adhesives, roofing materials, window 
glazing and cement products. 
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Friable asbestos-containing material (ACM), is defined as any material containing 
more than one percent (1%) asbestos as determined using the method specified 
in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light 
Microscopy (PLM), that, when dry, can be crumbled, pulverized or reduced to 
powder by hand pressure. (Sec. 61.141) 
 
Nonfriable ACM is any material containing more than one percent (1%) asbestos 
as determined using the method specified in Appendix A, Supbart F, 40 CFR 
Part 763, Section 1, Polarized Light Microscopy (PLM), that, when dry, cannot be 
crumbled, pulverized, or reduced to powder by hand pressure. EPA also defines 
two categories of nonfriable ACM, Category I and Category II nonfriable ACM, 
which are described later in this guidance. 
 
"Regulated Asbestos-Containing Material" (RACM) is (a) friable asbestos 
material, (b) Category I nonfriable ACM that has become friable, (c) Category I 
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting or 
abrading, or (d) Category II nonfriable ACM that has a high probability of 
becoming or has become crumbled, pulverized, or reduced to powder by the 
forces expected to act on the material in the course of demolition or renovation 
operations. 
 
The EPA�s National Emission Standard for Hazardous Air Pollutants (NESHAP) 

regulations and the Florida Department of Environmental Protection (FDEP) 
Asbestos program regulate the removal and disposal of asbestos-containing 
building materials (any material containing more than 1% asbestos).   
 
Potential effects on workers or occupants in buildings where asbestos-containing 
materials (ACM) are present may occur when exposure to asbestos fibers is 
caused by deterioration, damage or renovation disturbance of ACBMs.  Federal 
regulations pertaining to asbestos include 40 Code of Federal Regulations (CFR) 
763 (a subchapter of the Toxic Substance Control Act (TSCA)); Occupational 
Safety and Health Act (OSHA) 29 CFR 1910 Subpart Z and 29 CFR 1926 
Subpart Z. 
 
Asbestos NESHAP regulations must be followed for demolitions and/or 
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated 
asbestos-containing materials on other facility components, or at least 35 
cubic feet of facility components where the amount of RACM previously 
removed from pipes and other facility components could not be measured 
before stripping. If dimensions fall below these thresholds, Asbestos 
NESHAP regulations need not be followed for demolition and/or renovation 
activities. 
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IV. LIMITATIONS 
 
This report has been prepared to assist in evaluating the potential presence of 
asbestos-containing material in the property.  The objective of this assessment 
was to perform the work with care, exercising the customary skill and 
competence of consulting professionals in the relevant disciplines in this region.  
The conclusions presented in this report are professional opinions based upon 
visual observations of the site at the time of DKE�s investigation and the results 

of laboratory analysis.  The opinions presented herein apply to site conditions 
existing at the time of our investigation and those reasonably foreseeable.  DKE 
cannot act as insurers, and no express or implied representation or warrant is 
included or intended in our report except that our work was performed, within the 
limits prescribed by our client, with the customary thoroughness and competence 
of our profession at the time and place the services were rendered.  DKE cannot 
and will not warrant that this Asbestos Survey that was requested by the client 
will satisfy the dictates of, or provide a legal defense in connection with, any 
environmental laws or regulations. It is the responsibility of the client to know and 
abide by all applicable laws, regulations, and standards. The results reported and 
conclusions reached by DKE are solely for the benefit of the client.  The results 
and opinions in this report, based solely upon the conditions found on the 
property as of the date of the Survey, will be valid only as of the date of the 
Survey. 
  
Please note that the test results relate only to those homogeneous materials 
tested. If conditions or materials, other than those addressed in this report are 
encountered during the planned renovation/demolition activities, DKE should be 
contacted to assess the potential impact of these materials or conditions relative 
to the findings or recommendations included herein. The survey was performed 
by observing suspect materials throughout the structure where accessible.  DKE 
must emphasize that it is not possible to look within every location of a building.  
The visual survey documents only general locations of suspect materials but 
does not determine exact boundaries.  Concealed locations of asbestos may 
exist at the subject property, and the levels may vary from those stated in this 
report.  There may be variations in the composition of materials which appear 
similar.  Materials may be hidden from view and not accessible.   No attempt was 
made to disassemble equipment or demolish structural elements and finishes as 
this is beyond the scope of our authorized services.  Visual observations were 
made only at safe and convenient locations.  Due to these limitations, wall voids, 
flooring under carpet, building cavities and mechanical equipment, and other 
areas may contain unreported asbestos-containing materials.  Suspect materials 
not previously identified in this report may be encountered during any 
renovation/demolition activity.  These materials should be assumed asbestos 
containing material until sample collection and subsequent analysis prove 
otherwise.  Unsafe structures should be assumed to contain asbestos materials 
unless the suspect material is noted as sampled.  All fire doors should be 
assumed asbestos containing material since disassembly of locks and/or other 
work to access the door insulation is not possible. 
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V. ANALYTICAL RESULTS 
 
Samples were analyzed by Hayes Microbial Consulting in Midlothian, VA.  Hayes 
Microbial Consulting is an American Industrial Hygiene Association (AIHA)-
accredited laboratory. 
  
All samples were analyzed utilizing Polarized Light Microscopy (PLM) according 
to EPA Method 600/R-93/116.  Any material that contains greater that one 
percent asbestos is considered an ACM and must be handled according to the 
Occupational Safety and Health Administration (OSHA), EPA and applicable 
state and local regulations. 
 
The following table contains information regarding bulk samples found to contain 
asbestos by definition. The laboratory report has also been included at the end of 
this report.   
 

 

Bulk Collection and Sample Analysis Results 
 

Sample 
Number 

Description Condition Friable 
Asbestos 

Percent and 
Type 

Location/ 
Amount 

NESHAP 
Category 

1509-1-1 
 

Asphalt Shingle/Black 
 

Intact No None 
Detected 

Typical 
Exterior Roof NA 

1509-1-2 
 

Asphalt Shingle/Black 
 

Intact No None 
Detected 

Typical 
Exterior Roof NA 

1509-2-1 
 

Glazing/Tan 
 

Intact No 2% Chrysotile Typical Exterior 
Windows Category II 

1509-2-1 
 

Caulk/White 
 

Intact No None 
Detected 

Typical Exterior 
Windows NA 

1509-2-2 
 

Glazing/Tan 
 

Intact No Not Analyzed/ 
Positive Stop 

Typical Exterior 
Windows Category II 

1509-2-2 
 

Caulk/White 
 

Intact No None 
Detected 

Typical Exterior 
Windows NA 

1509-3-1 Drywall/Brown Intact  Yes None 
Detected 

Typical Interior 
Walls/Ceilings NA 

1509-3-1 Joint Compound/White Intact  Yes None 
Detected 

Typical Interior 
Walls/Ceilings NA 

1509-3-2 Drywall/Off-White Intact  No None 
Detected 

Typical Interior 
Walls/Ceilings NA 

1509-3-2 Joint Compound/White Intact  Yes None 
Detected 

Typical Interior 
Walls/Ceilings NA 

1509-4-1 12�x12� Floor Tile/Off-White Intact No None Detected 
Interior  

Living Room  
(Appx. 168 sf) 

NA 

 Exhibit B - Asbestos Survey Report CONTRACT# GRM/250099

B - 7

Docusign Envelope ID: FF64886E-20CA-46A8-BC8B-53DE8B2B674D



 8

 

Bulk Collection and Sample Analysis Results 
 

Sample 
Number 

Description Condition Friable 
Asbestos 

Percent and 
Type 

Location/ 
Amount 

NESHAP 
Category 

1509-4-1 Mastic/Black Intact No 3% Chrysotile 
Interior  

Living Room  
(Appx. 168 sf) 

Category I 

1509-4-2 12�x12� Floor Tile/Brown Intact No None Detected 
Interior  

Living Room  
(Appx. 168 sf) 

NA 

1509-4-2 Mastic/Black Intact No Not Analyzed/ 
Positive Stop 

Interior  
Living Room  
(Appx. 168 sf) 

Category I 

1509-5-1 Rolled Flooring/Off-White Intact No None 
Detected 

Interior  
Dining Room NA 

1509-5-1 Mastic/Black Intact No None 
Detected 

Interior  
Dining Room NA 

1509-5-2 Rolled Flooring/Off-White Intact No None 
Detected 

Interior  
Dining Room NA 

1509-5-2 Mastic/Black Intact No None 
Detected 

Interior  
Dining Room NA 

1509-6-1 9�x9� Floor Tile/Tan Intact No 2% Chrysotile 
Interior  

West Bedroom 
(Appx. 65 sf) 

Category I 

1509-6-1 Mastic/Black Intact No 5% Chrysotile 
Interior  

West Bedroom 
(Appx. 65 sf) 

Category I 

1509-6-2 9�x9� Floor Tile/Tan Intact No Not Analyzed/ 
Positive Stop 

Interior  
West Bedroom 
(Appx. 65 sf) 

Category I 

1509-6-2 Mastic/Black Intact No Not Analyzed/ 
Positive Stop 

Interior  
West Bedroom 
(Appx. 65 sf) 

Category I 

1509-7-1 12�x12� Floor Tile/Gray Intact No None 
Detected 

Interior  
North Bedroom 
(Appx. 230 sf) 

NA 

1509-7-1 Mastic/Yellow Intact No 2% Chrysotile 
Interior  

North Bedroom 
(Appx. 230 sf) 

Category I 

1509-7-2 12�x12� Floor Tile/Gray Intact No None 
Detected 

Interior  
North Bedroom 
(Appx. 230 sf) 

NA 

1509-7-2 Mastic/Yellow Intact No Not Analyzed/ 
Positive Stop 

Interior  
North Bedroom 
(Appx. 230 sf) 

Category I 

1509-7-2 Cementitious/Tan Intact No None 
Detected 

Interior  
North Bedroom 
(Appx. 230 sf) 

NA 

 
 
 
 
 

 Exhibit B - Asbestos Survey Report CONTRACT# GRM/250099

B - 8

Docusign Envelope ID: FF64886E-20CA-46A8-BC8B-53DE8B2B674D



 9

VI. ASBESTOS RECOMMENDATIONS 
 
Asbestos NESHAP regulations must be followed for demolitions and/or 
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated asbestos-
containing materials on other facility components, or at least 35 cubic feet of 
facility components where the amount of RACM previously removed from 
pipes and other facility components could not be measured before stripping. 
If dimensions fall below these thresholds, Asbestos NESHAP regulations 
need not be followed for demolition and/or renovation activities. 
 
The EPA and NESHAP recommend that a point-counting procedure be utilized for 
confirmation of asbestos percentage in friable materials that are visually estimated 
by PLM methodology to contain less than 10% asbestos. The 400 Point Count 
Procedure referenced in EPA 600/M4-82-020 (1987) and EPA 600/R-93/116 
(1993) is commonly employed. Without the material being point counted or if point 
counting determined that material contains greater than one percent asbestos, it 
would be deemed an asbestos containing material and would need to be removed 
by a Florida licensed asbestos contractor prior to disturbance. 
 
Disturbances to Asbestos Containing Materials: 
 
� Should be performed by a Florida Licensed Asbestos Abatement 
Contractor 
 
� U.S. Occupational Safety and Health Administration (OSHA) regulations 

apply to the disturbance of material; containing any percentage of 
asbestos fibers as outlined in 29 CFR 1926.1101-OSHA's Asbestos 
Standard for the Construction Industry. The contractor will need to comply 
with the specific training, duties and responsibilities outlined in this CFR. 

 
� OSHA 29 CFR 1910.1001. OSHA 29 CFR 1910.1001 requires the 

communication of information concerning asbestos hazards. Employees 
engaged in work activities with installed ACM may be exposed to asbestos 
fibers. The owner or operator should take the necessary steps to reduce 
the potential for disturbance. 

EPA National Emission Standards for Hazardous Air Pollutants (NESHAP) is 
applicable to amounts of asbestos that contains at least 260 linear feet on pipes or 
at least 160 square feet on other facility components, or (ii) At least 35 cubic feet off 
facility components where the length or area could not be measured previously. 

The EPA�s National Emission Standard for Hazardous Air Pollutants (NESHAP) 

regulations and the Florida Department of Environmental Protection (DEP) 
Asbestos program regulate the removal and disposal of asbestos-containing 
building materials. The Florida Department of Environmental Protection (DEP) 
administers an asbestos removal program under Chapter 62-257, Florida 
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Administrative Code. The Asbestos NESHAP has been adopted by reference in 
section 62-204.800, Florida Administrative Code. The program�s intent is to 

minimize the release of asbestos fibers during activities involving the processing, 
handling, and disposal of asbestos-containing material. 
 
The regulations of these agencies require the removal of friable asbestos-
containing materials prior to extensive renovation or demolition projects, and the 
removal of non-friable asbestos-containing materials that may be rendered friable in 
the course of renovation or demolition projects. Only a Florida licensed asbestos 
contractor using properly trained, certified, and licensed asbestos workers can 
perform asbestos removal projects in Florida. Air monitoring during and after 
abatement activities is also recommended to document the fiber levels inside and 
outside the abatement work area. 

The asbestos NESHAP requires that an asbestos trained person be on site i.e. 40 
CFR 61.145 (c) (8) states in part �no RACM shall be stripped, removed, or 

otherwise handled or disturbed at a facility regulated by this section unless at least 
one on-site representative, such as a foreman or management level person or 
other authorized person, trained in the provisions of this regulation and the means 
of complying with them is present.� 

DEP recommends that this �trained person� be on site when non-friable ACM is 
present so that developing problems can be caught early and corrected without 
delay. In addition, the regulations require the owner of the building and/or the 
operator to notify the applicable DEP District Office or Local Pollution Control 
Agency before any demolition, or before renovations of buildings that contain a 
certain threshold amount of asbestos or asbestos containing materials. 

Florida requires the submission of a 10-Day Notification for all renovations and 
demolitions of facilities with at least 260 linear feet of regulated asbestos-containing 
materials (RACM), 160 square feet of regulated asbestos containing materials on 
other facility components, or at least 35 cubic feet off facility components. Asbestos 
waste requires disposal at an approved solid waste disposal facility. 

Local agencies may also have specific requirements for demolition/renovation 
projects involving asbestos-containing building materials. 

OSHA 29 CFR 1910.1001 requires the communication of information concerning 
asbestos hazards. Employees engaged in work activities with installed ACM may 
be exposed to asbestos fibers. The owner or operator should take the necessary 
steps to reduce the potential for disturbance. 
 
29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does 
apply to the abatement, renovation and/or demolition of all buildings identified with 
asbestos containing material. The contractor will need to comply with the specific 
training, duties and responsibilities outlined in this CFR. 
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If asbestos containing materials identified within, or on, the property will be 
disturbed or otherwise caused to become friable within the scope of the renovation, 
they should be removed from the structures prior to the maneuvers taking place 
according to applicable regulations.  
 
No other recommendations regarding asbestos containing materials are required at 
this time.  In the event concealed building materials are discovered during future 
renovation or demolition activities, which are suspected to contain asbestos, the 
materials should be sampled and analyzed to confirm the presence of asbestos 
prior to the disturbing such materials. 
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VII.  SURVEY FORMS 
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VIII. SITE PHOTOGRAPHS 
 

  
1509-1     1509-2 
Asphalt Shingle    Glazing/Tan (2% Chrysotile) 
Typical Exterior Roof   Caulk 
      Typical Exterior Windows 
 

  
1509-3     1509-4 
Drywall/Joint Compound   12�x12� Floor Tile/White/Brown 
Typical Interior Walls/Ceilings  Mastic/Black (3% Chrysotile) 
      Interior Living Room (Appx. 168 sf) 
 

  
1509-5     1509-6 
Rolled Flooring/Mastic   9�x9� Floor Tile/Tan (2% Chrysotile) 
Interior Dining Room   Mastic/Black (5% Chrysotile) 
      Interior West Bedroom (Appx. 65 sf) 
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1509-7 
12�x12� Floor Tile/Gray 
Mastic/Yellow (2% Chrysotile) 
Interior North Bedroom (Appx. 230 sf) 
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IX. LICENSING  
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X. ASBESTOS CONSULTANT LETTER 
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XI. GLOSSARY 
 
Active waste disposal site: any disposal site other than an inactive site. 
 
Adequately wet: sufficiently mix or penetrate with liquid to prevent the release of 
particulates. If visible emissions are observed coming from asbestos-containing 
material, then that material has not been adequately wetted. However, the 
absence of visible emissions is not sufficient evidence of being adequately wet. 
 
Asbestos: the asbestiform varieties of serpentinite (chrysotile), riebeckite 
(crocidolite), cummingtonite-grunerite, anthophyllite, and actinolite-tremolite. 
 
Asbestos-containing waste materials: mill tailings or any waste that contains 
commercial asbestos and is generated by a source subject to the provisions of 
this subpart. This term includes filters from control devices, friable asbestos 
waste material, and bags or other similar packaging contaminated with 
commercial asbestos. As applied to demolition and renovation operations, this 
term also includes regulated asbestos-containing material waste and materials 
contaminated with asbestos including disposable equipment and clothing. 
 
Asbestos mill: any facility engaged in converting, or in any intermediate step in 
converting, asbestos ore into commercial asbestos. Outside storage of asbestos 
material is not considered a part of the asbestos mill. 
 
Asbestos tailings: any solid waste that contains asbestos and is a product of 
asbestos mining or milling operations. 
 
Asbestos waste from control devices: any waste material that contains 
asbestos and is collected by a pollution control device. 
 
Category I nonfriable asbestos-containing material (ACM): asbestos-
containing packings, gaskets, resilient floor covering, and asphalt roofing 
products containing more than 1 percent asbestos as determined using the 
method specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized 
Light Microscopy. 
 
Category II nonfriable ACM: any material, excluding Category I nonfriable ACM, 
containing more than 1 percent asbestos as determined using the methods 
specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized Light 
Microscopy that, when dry, cannot be crumbled, pulverized, or reduced to 
powder by hand pressure. 
 
Commercial asbestos: any material containing asbestos that is extracted from 
ore and has value because of its asbestos content. 
 
Cutting: to penetrate with a sharp-edged instrument and includes sawing, but 
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does not include shearing, slicing, or punching. 
 
Demolition: the wrecking or taking out of any load-supporting structural member 
of a facility together with any related handling operations or the intentional 
burning of any facility. 
 
Emergency renovation operation: a renovation operation that was not planned 
but results from a sudden, unexpected event that, if not immediately attended to, 
presents a safety or public health hazard, is necessary to protect equipment from 
damage, or is necessary to avoid imposing an unreasonable financial burden. 
This term includes operations necessitated by nonroutine failures of equipment. 
 
Fabricating: any processing (e.g., cutting, sawing, drilling) of a manufactured 
product that contains commercial asbestos, with the exception of processing at 
temporary sites (field fabricating) for the construction or restoration of facilities. In 
the case of friction products, fabricating includes bonding, debonding, grinding, 
sawing, drilling, or other similar operations performed as part of fabricating. 
 
Facility: any institutional, commercial, public, industrial, or residential structure, 
installation, or building (including any structure, installation, or building containing 
condominiums or individual dwelling units operated as a residential cooperative, 
but excluding residential buildings having four or fewer dwelling units); any ship; 
and any active or inactive waste disposal site. For purposes of this definition, any 
building, structure, or installation that contains a loft used as a dwelling is not 
considered a residential structure, installation, or building. Any structure, 
installation or building that was previously subject to this subpart is not excluded, 
regardless of its current use or function. 
 
Facility component: any part of a facility including equipment. 
 
Friable asbestos material: any material containing more than 1 percent 
asbestos as determined using the method specified in appendix E, subpart E, 40 
CFR part 763 section 1, Polarized Light Microscopy, that, when dry, can be 
crumbled, pulverized, or reduced to powder by hand pressure. If the asbestos 
content is less than 10 percent as determined by a method other than point 
counting by polarized light microscopy (PLM), verify the asbestos content by 
point counting using PLM. 
 
Fugitive source: any source of emissions not controlled by an air pollution 
control device. 
 
Glove bag: a sealed compartment with attached inner gloves used for the 
handling of asbestos-containing materials. Properly installed and used, glove 
bags provide a small work area enclosure typically used for small-scale asbestos 
stripping operations. Information on glove-bag installation, equipment and 
supplies, and work practices is contained in the Occupational Safety and Health 
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Administration's (OSHA's) final rule on occupational exposure to asbestos 
(appendix G to 29 CFR 1926.58). 
 
Grinding: to reduce to powder or small fragments and includes mechanical 
chipping or drilling. 
 
In poor condition: the binding of the material is losing its integrity as indicated 
by peeling, cracking, or crumbling of the material. 
 
Inactive waste disposal site: any disposal site or portion of it where additional 
asbestos-containing waste material has not been deposited within the past year. 
Installation means any building or structure or any group of buildings or 
structures at a single demolition or renovation site that are under the control of 
the same owner or operator (or owner or operator under common control). 
 
Leak-tight: solids or liquids cannot escape or spill out. It also means dust-tight. 
 
Malfunction: any sudden and unavoidable failure of air pollution control 
equipment or process equipment or of a process to operate in a normal or usual 
manner so that emissions of asbestos are increased. Failures of equipment shall 
not be considered malfunctions if they are caused in any way by poor 
maintenance, careless operation, or any other preventable upset conditions, 
equipment breakdown, or process failure. 
 
Manufacturing: the combining of commercial asbestos-or, in the case of woven 
friction products, the combining of textiles containing commercial asbestos-with 
any other material(s), including commercial asbestos, and the processing of this 
combination into a product. Chlorine production is considered a part of 
manufacturing. 
 
Natural barrier: a natural object that effectively precludes or deters access. 
Natural barriers include physical obstacles such as cliffs, lakes or other large 
bodies of water, deep and wide ravines, and mountains. Remoteness by itself is 
not a natural barrier. 
 
Nonfriable asbestos-containing material: any material containing more than 1 
percent asbestos as determined using the method specified in appendix E, 
subpart E, 40 CFR part 763, section 1, Polarized Light Microscopy, that, when 
dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure. 
 
Nonscheduled renovation operation: a renovation operation necessitated by 
the routine failure of equipment, which is expected to occur within a given period 
based on past operating experience, but for which an exact date cannot be 
predicted. 
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Outside air: the air outside buildings and structures, including, but not limited to, 
the air under a bridge or in an open air ferry dock. 
 
Owner or operator of a demolition or renovation activity: any person who 
owns, leases, operates, controls, or supervises the facility being demolished or 
renovated or any person who owns, leases, operates, controls, or supervises the 
demolition or renovation operation, or both. 
 
Particulate asbestos material: finely divided particles of asbestos or material 
containing asbestos. 
 
Planned renovation operations: a renovation operation, or a number of such 
operations, in which some RACM will be removed or stripped within a given 
period of time and that can be predicted. Individual nonscheduled operations are 
included if a number of such operations can be predicted to occur during a given 
period of time based on operating experience. 
 
Regulated asbestos-containing material (RACM): (a) Friable asbestos 
material, (b) Category I nonfriable ACM that has become friable, (c) Category I 
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting, or 
abrading, or (d) Category II nonfriable ACM that has a high probability of 
becoming or has become crumbled, pulverized, or reduced to powder by the 
forces expected to act on the material in the course of demolition or renovation 
operations regulated by this subpart. 
 
Remove: to take out RACM or facility components that contain or are covered 
with RACM from any facility. 
 
Renovation: altering a facility or one or more facility components in any way, 
including the stripping or removal of RACM from a facility component. Operations 
in which load-supporting structural members are wrecked or taken out are 
demolitions. 
 
Resilient floor covering: asbestos-containing floor tile, including asphalt and 
vinyl floor tile, and sheet vinyl floor covering containing more than 1 percent 
asbestos as determined using polarized light microscopy according to the 
method specified in appendix E, subpart E, 40 CFR part 763, Section 1, 
Polarized Light Microscopy. 
 
Roadways: surfaces on which vehicles travel. This term includes public and 
private highways, roads, streets, parking areas, and driveways. 
 
Strip: to take off RACM from any part of a facility or facility components. 
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Structural member: any load-supporting member of a facility, such as beams 
and load supporting walls; or any nonload-supporting member, such as ceilings 
and nonload-supporting walls. 
 
Visible emissions: any emissions, which are visually detectable without the aid 
of instruments, coming from RACM or asbestos-containing waste material, or 
from any asbestos milling, manufacturing, or fabricating operation. This does not 
include condensed, uncombined water vapor. 
 
Waste generator: any owner or operator of a source covered by this subpart 
whose act or process produces asbestos-containing waste material.  
 
Waste shipment record: the shipping document, required to be originated and 
signed by the waste generator, used to track and substantiate the disposition of 
asbestos-containing waste material. 
 
Working day: Monday through Friday and includes holidays that fall on any of 
the days Monday through Friday. 
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