



QUOTATION FORM
Sourcewell Contract # 061323-MAC

DATE:	4.1.26
VENDOR NAME:	Cubix, Inc.
ADDRESS:	6450 Kingspointe Pkwy, Suite 10
CITY, STATE, ZIP:	Orlando, FL. 32819
TELE #:	863-221-6618
FAX #:	407-248-8900

MFG CONTACT:	
MFG CTRL #:	
MFG ORDER #:	
PROMISE DATE:	
INSTALL DATE:	
PO:	

BILL TO:	City of Ocala Facilities
CONTACT:	Charlie Stewart
STREET:	1805 NE 30th Ave
CITY:	Ocala
STATE: ZIP:	FL, 34470
CUSTOMER/PROJECT:	Marion Theatre
STREET:	50 S Magnolia Ave
CITY:	Ocala
STATE: ZIP:	FL, 34471

CONTACT:	Devon McBrayer
PHONE #:	863-221-6618
Mobile #:	407-928-1004
FAX #:	407 373 7412
EMAIL:	devon@cubix-inc.com
CONTACT:	Charlie Stewart
PHONE #:	
FAX #:	
EMAIL:	cstewart@ocalafl.gov

SERVICES REQUIRED

PRODUCT:	Arctic Survey
BACKING:	Standard

COLOR:	TBD
ADHESIVE:	Standard Non-Reactive

Arctic Survey Carpet Tiles	350	S/Y	INSTALL PRICE	\$45.23	AMOUNT =	\$15,830.50
Remove Existing Carpet	250	S/Y	INSTALL PRICE	\$3.79	AMOUNT =	\$947.50
Floor Prep	2100	S/F	INSTALL PRICE	\$1.08	AMOUNT =	\$2,268.00
Install Carpet	250	S/Y	INSTALL PRICE	\$9.73	AMOUNT =	\$2,432.50
Material Disposal	250	S/Y	INSTALL PRICE	\$1.35	AMOUNT =	\$337.50
Material Handling/Staging	200	S/F	INSTALL PRICE	\$2.16	AMOUNT =	\$432.00
Flooring Install - Stairs	200	L/F	INSTALL PRICE	\$3.24	AMOUNT =	\$648.00
Furnish & Install Stair Nosings	200	L/F	INSTALL PRICE	\$5.41	AMOUNT =	\$1,082.00
Furnish & Install Vinyl Transitions	240	L/F	INSTALL PRICE	\$4.33	AMOUNT =	\$1,039.20
Furnish & Install 4" Base	600	L/F	INSTALL PRICE	\$2.97	AMOUNT =	\$1,782.00
Dumpster	1	QTY	INSTALL PRICE	\$1,081.50	AMOUNT =	\$1,081.50
Project Management	1	QTY	INSTALL PRICE	<20%	AMOUNT =	\$500.00

TOTAL AGREEMENT AMOUNT \$28,380.70

NOTES:

Price includes all material and labor to complete the requested flooring replacement. We will remove and dispose of the existing carpet and cove, prep all floors as needed for new flooring, and install new carpet, base and transitions throughout. The quote also includes all necessary freight, delivery, and full-time project management. Pricing is based on routine removal and floor prep - should moisture or any major issues be discovered, we will stop and discuss how to proceed. Work is planned to be done during normal business hours. Material is calculated at 10% overage for cuts, waste, and attic stock. Project expected to take 1-2 days to fully complete.