

Apparatus Proposal

DATE: July 9, 2026

The Proposal has been prepared for:

City of Ocala Fleet & Facilities Management

1805 NE 30th Ave, Bldg, 200

Ocala, FL 34470

Matheny Fire and Emergency is pleased to offer City of Ocala (2) 2028 E-ONE Light Rescue Trucks on Ford F-550 Chassis. This vehicle is utilizing the FSA Contract FSA25-VEF19.0. This vehicle shall be in accordance with the attached specifications. The purchase price shall include all vehicle components and NFPA equipment as requested by the fire department as detailed in the Matheny Fire and Emergency Proposal.

Delivery will be F.O.B. Customer Location and will be made approximately 400 Calendar days after receipt of Purchase Order and all applicable specifications are signed off by the customer. Terms of payment shall be pre-payment or net 45 at delivery.

FSA Fire Apparatus – Rescue Apparatus – Item 173	\$	319,928
Customer changes	\$	110,389
E-ONE Light Rescue	\$	430,317
Equipment / Aftermarket Allowance	\$	15,000
Total (each)	\$	445,317
Quantity (2)	\$	890,634

This quote is valid for 30 days unless extended in writing.

CONTINGENCIES: Matheny will not be liable for any delay, failure to make delivery, or other default due to strikes or labor unrest, war, riot, federal, state, or local government action, fire, flood or other disaster or acts of God, accidents, breakdown of machinery, lack of or inability to obtain materials, commercial chassis', parts or supplies, or any other causes or circumstances beyond the reasonable control of Company which prevent or hinder Company's manufacture and/or delivery of the telehandler.



FERRARA



Road Rescue
Seamless Performance. Enlightened Design.





MATHENY MOTOR TRUCK CO.

Established 1922

726 SW 46th Ave.

Ocala, FL 34474

(P) 352-629-6305

www.mathenyfire.com

CHANGES IN REGULATIONS/INDUSTRY STANDARDS: Pricing is subject to adjustment for changes to the equipment necessitated by changes in applicable government regulations (such as FMVSS or emissions regulations), industry standards, replacement of discounted models or components from vendors, or freight charges. Buyers are responsible for any cost increases due to such changes beyond Matheny control and is above and beyond standard annual price increases. Additionally, the quoted pricing may be subject to chassis manufacturer price adjustment for any unforeseen materials and/or component cost increases incurred at time of materials acquisition and/or production in the form of a surcharge. Supporting documentation shall be provided detailing any changes that may impact on final pricing and delivery.

This proposal is deemed acceptable by the undersigned. In witness whereof, The Company and the Purchaser shall execute and agreement to this proposal with signatures and authorizations representatives as of the date set forth by each.

Dee Daniels – Director of Apparatus Sales

Date

Justin Rice

Justin Rice – Territory Manager

7.9.26

Date



FERRARA



Road Rescue
Seamless Performance. Enlightened Design.

