



MATHENY MOTOR TRUCK CO.
Established 1922

726 SW 46th Ave.
Ocala, FL 34474
(P) 352-629-6305
www.mathenyfire.com

or supplies, or any other causes or circumstances beyond the reasonable control of Company which prevent or hinder Company's manufacture and/or delivery of the telehandler.

CHANGES IN REGULATIONS/INDUSTRY STANDARDS: The Pricing is subject to adjustment for changes to the equipment necessitated by changes in applicable government regulations (such as FMVSS or emissions regulations), industry standards, replacement of discounted models or components from vendors, or freight charges. Buyer is responsible for any cost increases due to such changes beyond Matheny control and is above and beyond standard annual price increases. Additionally, the quoted pricing may be subject to chassis manufacturer price adjustment for any unforeseen materials and/or component cost increases incurred at time of materials acquisition and/or production in the form of a surcharge. Supporting documentation shall be provided detailing any changes that may impact final pricing and delivery.

This proposal is deemed acceptable by the undersigned. In witness whereof, The Company and the Purchaser shall execute and agreement to this proposal with signatures and authorizations representatives as of the date set forth by each.


Dee Daniels – Director of Apparatus Sales


Date



FERRARA



Road Rescue
Vehicle Performance • Unmatched Design



Wheeled Coach
Trusted by the Toughest

Apparatus Proposal

DATE: September 19, 2025

The Proposal has been prepared for:

City of Ocala Fleet & Facilities Management**1805 NE 30th Ave, Bldg. 200****Ocala, FL 34470**

Matheny Fire and Emergency is pleased to offer City of Ocala (1) 2028 Pumper on a Typhoon chassis. This vehicle is being purchased utilizing the Sourcewell contract #113021-RVG-4. This vehicle shall be in accordance with the attached specifications. The purchase price shall include all vehicle components and NFPA equipment as requested by the fire department as detailed in the Matheny Fire and Emergency Proposal.

Delivery will be F.O.B. Customer Location and will be made approximately 1320 calendar days after receipt of Purchase Order. Terms of payment shall be pre-payment or net 45 at delivery.

E-ONE Pumper	\$ 1,171,482
Sourcewell discount	(\$ 199,152)
E-ONE Typhoon Pumper	\$ 972,330
Inspections & Sourcewell	\$ 3,200
Equipment allowance	\$ 15,000
Total	\$ 990,530

Optional

Pre-Payment 4% Discount (no performance bond)	(\$ 88,335)
Total	\$ 902,195

This quote is valid for 30 days unless extended in writing.

This price does not include the impact of tariffs on imported goods implemented since March 01, 2025, as the application or impact of such tariffs is not currently clear. Matheny (or OEM) reserves the right to change the price accordance with the contract terms in reference to tariffs implemented by the Federal Government.

CONTINGENCIES: Matheny will not be liable for any delay, failure to make delivery, or other default due to strikes or labor unrest, war, riot, federal, state, or local government action, fire, flood or other disaster or acts

**FERRARA****Road Rescue**
Rescue Performance. Engineered Design.Trusted by the Toughest



MATHENY MOTOR TRUCK CO.

Established 1922

726 SW 46th Ave.

Ocala, FL 34474


(P) 352-629-6305


www.mathenyfire.com

of God, accidents, breakdown of machinery, lack of or inability to obtain materials, commercial chassis', parts or supplies, or any other causes or circumstances beyond the reasonable control of Company which prevent or hinder Company's manufacture and/or delivery of the telehandler.

CHANGES IN REGULATIONS/INDUSTRY STANDARDS: The Pricing is subject to adjustment for changes to the equipment necessitated by changes in applicable government regulations (such as FMVSS or emissions regulations), industry standards, replacement of discounted models or components from vendors, or freight charges. Buyer is responsible for any cost increases due to such changes beyond Matheny control and is above and beyond standard annual price increases. Additionally, the quoted pricing may be subject to chassis manufacturer price adjustment for any unforeseen materials and/or component cost increases incurred at time of materials acquisition and/or production in the form of a surcharge. Supporting documentation shall be provided detailing any changes that may impact final pricing and delivery.

This proposal is deemed acceptable by the undersigned. In witness whereof, The Company and the Purchaser shall execute and agreement to this proposal with signatures and authorizations representatives as of the date set forth by each.


Dee Daniels - Director of Apparatus Sales


Date



FERRARA



Road Rescue
Rescue Performance • Unmatched Versatility



Wheeled Coach
Trusted by the Toughest