
CONTRACT# CDS/240283 

1 

AGREEMENT FOR SHIP/HOME/CDBG HOUSING REHABILITATION 

THIS AGREEMENT FOR SHIP/HOME/CDBG HOUSING REHABILITATION (“Agreement”) is 
entered into by and between the CITY OF OCALA, a Florida municipal corporation (“City”), 
BEATRICE SIMS (“Owner”), and BUILDING VISIONS CONSTRUCTION, LLC, a limited liability 
company duly organized and authorized to do business in the state of Florida (EIN: 92-0587507) 
(“Contractor”). 

R E C I T A L S: 

WHEREAS, on May 15, 2024, City issued an Invitation to Bid (“ITB”) for the provision of 
rehabilitation work on a residential home located at 1928 SW 2nd Street Ocala, Florida 34471, ITB 
No.: CDS/240283 (the “Solicitation”); and 

WHEREAS, three (3) firms responded to the Solicitation and, after consideration of price 
and other evaluation factors set forth in the Solicitation, the bid submitted by Building Visions 
Construction, LLC, was found to be the lowest; and 

WHEREAS, Building Visions Construction, LLC was chosen as the intended awardee to 
perform rehabilitation work on a residential home located at 1928 SW 2nd Street Ocala, Florida 
34471 (the “Project”); and 

WHEREAS, Contractor certifies that Contractor and its subcontractors, if any, are qualified 
and possess the required licensure and skill to perform the work required for the Project; and 

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual 
covenants and conditions, and other good and valuable consideration, City and Contractor agree 
as follows: 

TERMS OF AGREEMENT: 

1. RECITALS. City and Contractor hereby represent, warrant, and agree that the Recitals set forth
above are true and correct and are incorporated herein by reference.

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire
understanding between City and Contractor shall only include: (a) this Agreement; (b) those
documents listed in this section as Exhibits to this Agreement; (c) the City’s Solicitation for the
Project and the bid submitted by Contractor in response to same (the “Solicitation
Documents”); and (d) those documents identified in the Project Specifications section of this
Agreement. Each of these documents are incorporated herein by reference for all purposes. If
there is a conflict between the terms of this Agreement and the Contract Documents, then the
terms of this Agreement shall control, amend, and supersede any conflicting terms contained
in the remaining Contract Documents.

A. Exhibits to Agreement:  The Exhibits to this Agreement are as follows:

Exhibit A: 
 Exhibit B: 
 Exhibit C: 
 Exhibit D: 

            Exhibit E: 
            Exhibit F: 

Scope of Work (A-1 through A-5) 
Price Proposal (B-1) 
Work Write-Up (C-1 through C-6) 
Lead Based Paint Inspection Report (D-1 through D-29) 
Asbestos Survey Report (E-1 through E-23) 
Federal Terms and Conditions (F-1 through F-5) 
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B. If there is a conflict between the individual Exhibits regarding the scope of work to be 
performed, then any identified inconsistency shall be resolved by giving precedence in the 
following order: (1) Exhibit F; then (2) Exhibit A; then (3) Exhibit B; then (4) Exhibit C, then 
(5) Exhibit D, then (6) Exhibit E. 

3. SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools, 
accessories, equipment, permits, fees, testing, inspections, certifications, and all other things 
necessary for Contractor to perform its obligations under this Agreement as set forth in the 
attached Exhibit A - Scope of Work and the Contract Documents. The Scope of Work under 
this Agreement may only be adjusted by written amendment executed by both parties. 

4. PROJECT SPECIFICATIONS. This project will require the Contractor to have the following 
specifications and documents, which are incorporated by reference: 

A. City of Ocala Rehabilitation Standards Manual available at: 
 https://www.ocalafl.gov/home/showpublisheddocument/504/637545378827730000;  

B. City of Ocala Metering Enclosure and Equipment Standards available at:  
https://www.ocalafl.gov/home/showpublisheddocument/328/637632311592430000; 

C. Florida Building Code (Most Recent Edition) available at:  
https://floridabuilding.gov/c/default.aspx. 

D. Standard Specifications for Construction of Streets, Stormwater, Traffic, Water and 
Sewer Infrastructures (January 11, 2024) available at: 
www.ocalafl.gov/home/showpublisheddocument/24606 

In the event of a conflict between the individual Project Specifications regarding the scope of 
work to be performed, then the specification with the more restrictive provision shall take 
precedence over the others. 

5. COMPENSATION. City shall pay Contractor, on behalf of Owner, a maximum limiting amount 
of SIXTY-SIX THOUSAND, EIGHT HUNDRED AND NO/100 DOLLARS ($66,800) (the 
“Contract Sum”) as full and complete compensation for the timely and satisfactory completion 
of the work in compliance with the Contract Documents. The Contract Sum under this 
Agreement may only be adjusted by written amendment executed by both parties. 

A. Monthly Progress Payments: The compensation amount under this section shall be paid 
by City, monthly, based upon a percentage of completion of the work as invoiced by 
Contractor and approved by City. The compensation sought under this Agreement is 
subject to the express terms of this Agreement and any applicable Federal and/or state 
laws. 

B. Project Schedule and Progress Reports. A progress report and updated project schedule 
must be submitted with each monthly pay request indicating the percent of services 
completed to date. This report will serve as support for payment to Contractor and the 
basis for payment in the event project is suspended or abandoned. 

C. Invoice Submission. Contractor must invoice at least once a month. All invoices 
submitted by Contractor shall include the City Contract Number, an assigned Invoice 
Number, and an Invoice Date. Contractor shall be provided with a cover sheet for 
invoicing. This cover sheet must be filled out correctly and submitted with each invoice. 

https://www.ocalafl.org/home/showpublisheddocument/504/637545378827730000
https://www.ocalafl.org/home/showpublisheddocument/328/637632311592430000
https://floridabuilding.org/c/default.aspx
http://www.ocalafl.gov/home/showpublisheddocument/24606
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Contractor shall submit the original invoice through the responsible City Project Manager 
at: City of Ocala Community Development Services Department, Attn: Chris Lewis, E-
Mail: clewis@ocalafl.gov Address: 201 SE 3rd Street 2nd Floor, Ocala, Florida 34471,  

D. Payment of Invoices by City. The City Project Manager must review and approve all 
invoices prior to payment. City Project Manager’s approval shall not be unreasonably 
withheld, conditioned, or delayed. Payments by City shall be made no later than the time 
periods established in section 218.735, Florida Statutes. 

E. Withholding of Payment. City reserves the right to withhold, in whole or in part, payment 
for any and all work that: (i) has not been completed by Contractor; (ii) is inadequate or 
defective and has not been remedied or resolved in a manner satisfactory to the City 
Project Manager; (iii) which fails to comply with any term, condition, or other requirement 
under this Agreement; or for (iv) representations provided in Contractor’s billing 
statements that are wholly or partially inaccurate. Any payment withheld shall be released 
and remitted to Contractor within THIRTY (30) calendar days of the Contractor’s remedy 
or resolution of the inadequacy or defect. 

F. Excess Funds. If due to mistake or any other reason Contractor receives payment under 
this Agreement in excess of what is provided for by the Agreement, Contractor shall 
promptly notify City upon discovery of the receipt of the overpayment. Any overpayment 
shall be refunded to City within THIRTY (30) days of Contractor’s receipt of the 
overpayment or must also include interest calculated from the date of the overpayment 
at the interest rate for judgments at the highest rate as allowed by law. 

G. Amounts Due to the City. Contractor must be current and remain current in all 
obligations due to the City during the performance of services under this Agreement. 
Payments to Contractor may be offset by any delinquent amounts due to the City or fees 
and/or charges owed to the City. 

H. Tax Exemption. City is exempt from all federal excise and state sales taxes (State of Florida 
Consumer’s Certification of Exemption 85-8012621655C-9). The City’s Employer 
Identification Number is 59-60000392. Contractor shall not be exempted from paying 
sales tax to its suppliers for materials to fulfill contractual obligations with the City, nor will 
Contractor be authorized to use City’s Tax Exemption Number for securing materials listed 
herein. 

6. TIME FOR PERFORMANCE. Time is of the essence with respect to the performance of all 
duties, obligations, and responsibilities set forth in this Agreement and the Contract 
Documents. 

A. Contractor shall mobilize and commence work no later than TEN (10) working days from 
the date of issuance of a Notice to Proceed for the project by City. At no time will the 
Contractor be allowed to lag behind. 

B. All work shall be completed by Contractor in a manner satisfactory to the City Project 
Manager and ready for final payment within NINETY (90) days of the start date 
indicated on the Notice to Proceed. 

C. Weather Days.  Contractor shall submit a written request to the City Project Manager 
(email is the preferred method) for additional days for which work is suspended or delayed 

mailto:clewis@ocalafl.org
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by weather. Weather days shall be reconciled with each monthly pay application for the 
time period in which the application is submitted and shall be final. Contractor 
performance and execution of work will be considered in the determination for granting 
additional days.  

D. Lead Time.  The maximum acceptable lead time on materials is TWO (2) WEEKS. The City 
shall issue a Notice to Proceed (NTP) upon notification of the receipt of materials by the 
Contractor.   

E. The Time for Performance under this Agreement may only be adjusted by Change Order, 
in the sole and absolute discretion of City. Any request for an extension of the Time for 
Performance must be submitted in a writing delivered to the City Project Manager, along 
with all supporting data, within THREE (3) calendar days of the occurrence of the event 
giving rise to the need for adjustment unless the City allows an additional period of time 
to ascertain more accurate data. All requests for adjustments in the Contract Time shall be 
determined by City. 

F. As to any delay, inefficiency, or interference in this performance of this Agreement caused 
by any act or failure to act by City, the Contractor’s sole remedy shall be the entitlement 
of an extension of time to complete the performance of the affected work in accordance 
with the Contract Documents. Contractor agrees to make no claim for extra or additional 
costs attributable to said delays, inefficiencies, or interference, except as provided in this 
Agreement. 

G. None of the provisions of this section shall exclude City’s right of recovery for damages 
caused by delays or inefficiencies caused by any act or failure to act by Contractor, to 
include costs incurred by City for the procurement of additional professional services. 

7. FORCE MAJEURE. Neither party shall be liable for delay, damage, or failure in the performance 
of any obligation under this Agreement if such delay, damage, or failure is due to causes 
beyond its reasonable control, including without limitation: fire, flood, strikes and labor 
disputes, acts of war, acts of nature, terrorism, civil unrest, acts or delays in acting of the 
government of the United States or the several states, judicial orders, decrees or restrictions, 
or any other like reason which is beyond the control of the respective party (“Force Majeure”). 
The party affected by any event of force majeure shall use reasonable efforts to remedy, 
remove, or mitigate such event and the effects thereof with all reasonable dispatch. 

A. The party affected by force majeure shall provide the other party with full particulars 
thereof including, but not limited to, the nature, details, and expected duration thereof as 
soon as it becomes aware. 

B. When force majeure circumstances arise, the parties shall negotiate in good faith any 
modifications of the terms of this Agreement that may be necessary or appropriate in 
order to arrive at an equitable solution. Contractor performance shall be extended for a 
number of days equal to the duration of the force majeure. Contractor shall be entitled to 
an extension of time only and, in no event, shall Contractor be entitled to any increased 
costs, additional compensation, or damages of any type resulting from such force majeure 
delays. 
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8. INSPECTION AND ACCEPTANCE OF THE WORK. Contractor shall report its progress to the 
City Project Manager as set forth herein. All services, work, and materials provided by 
Contractor under this Agreement shall be provided to the satisfaction and approval of the City 
Project Manager. 

A. The City Project Manager shall decide all questions regarding the quality, acceptability, 
and/or fitness of materials furnished, or workmanship performed, the rate of progress of 
the work, the interpretation of the plans and specifications, and the acceptable fulfillment 
of the Agreement, in his or her sole discretion, based upon both the requirements set forth 
by City and the information provided by Contractor in its Bid. The authority vested in the 
City Project Manager pursuant to this paragraph shall be confined to the direction or 
specification of what is to be performed under this Agreement and shall not extend to the 
actual execution of the work. 

B. Neither the City Project Manager’s review of Contractor’s work nor recommendations 
made by City Project Manager pursuant to this Agreement will impose on City Project 
Manager any responsibility to supervise, direct, or control Contractor’s work in progress 
or for the means, methods, techniques, sequences, or procedures of construction or safety 
precautions or programs incident Contractor’s furnishing and performing the work. 

9. TERMINATION AND DEFAULT. Either party, upon determination that the other party has 
failed or refused to perform or is otherwise in breach of any obligation or provision under this 
Agreement or the Contract Documents, may give written notice of default to the defaulting 
party in the manner specified for the giving of notices herein. Termination of this Agreement 
by either party for any reason shall have no effect upon the rights or duties accruing to the 
parties prior to termination. 

A. Termination by City for Cause. City shall have the right to terminate this Agreement 
immediately, in whole or in part, upon the failure of Contractor to carry out any obligation, 
term, or condition of this Agreement. City’s election to terminate the Agreement for 
default shall be communicated by providing Contractor written notice of termination in 
the manner specified for the giving of notices herein. Any notice of termination given to 
Contractor by City shall be effective immediately, unless otherwise provided therein, upon 
the occurrence of any one or more of the following events: 

(1) Contractor fails to timely and properly perform any of the services set forth in the 
specifications of the Agreement; 

(2) Contractor provides material that does not meet the specifications of the Agreement; 

(3) Contractor fails to complete the work required within the time stipulated in the 
Agreement; or 

(4) Contractor fails to make progress in the performance of the Agreement and/or gives 
City reason to believe that Contractor cannot or will not perform to the requirements 
of the Agreement. 

B. Contractor’s Opportunity to Cure Default. City may, in its sole discretion, provide 
Contractor with an opportunity to cure the violations set forth in City’s notice of default 
to Contractor. Contractor shall commence to cure the violations immediately and shall 
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diligently and continuously prosecute such cure to completion within a reasonable time 
as determined by City. If the violations are not corrected within the time determined to be 
reasonable by City or to the reasonable satisfaction of City, City may, without further 
notice, declare Contractor to be in breach of this Agreement and pursue all remedies 
available at law or equity, to include termination of this Agreement without further notice. 

C. City’s Remedies Upon Contractor Default. In the event that Contractor fails to cure any 
default under this Agreement within the time period specified in this section, City may 
pursue any remedies available at law or equity, including, without limitation, the following: 

(1) City shall be entitled to terminate this Agreement without further notice. 

(2) City shall be entitled to hire another contractor to complete the required work in 
accordance with the needs of City; 

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney’s fees 
arising from Contractor’s default prior to termination; and 

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i) 
deduction from any unpaid balances owed to Contractor; or (ii) any other remedy as 
provided by law. 

D. Termination for Convenience. City reserves the right to terminate this Agreement in 
whole or in part at any time for the convenience of City without penalty or recourse. The 
City Project Manager shall provide written notice of the termination. Upon receipt of the 
notice, Contractor shall immediately discontinue all work as directed in the notice, notify 
all subcontractors of the effective date of the termination, and minimize all further costs 
to City including, but not limited to, the placing of any and all orders for materials, facilities, 
or supplies, in connection with its performance under this Agreement. Contractor shall be 
entitled to receive compensation solely for: (1) the actual cost of the work completed in 
conformity with this Agreement; and/or (2) such other costs incurred by Contractor as 
permitted under this Agreement and approved by City. 

10. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be 
extremely difficult and impracticable under the presently known facts and anticipated 
circumstances to ascertain and fix the actual damages that City and its residents would incur 
should Contractor fail to achieve Final Completion and readiness for final payment by the 
dates specified for each under the terms of this Agreement. Accordingly, the parties agree 
that should Contractor fail to achieve Final Completion by the date specified, then Contractor 
shall pay City, as liquidated damages and not as a penalty, the sum of ONE HUNDRED AND 
NO/100 DOLLARS ($100) per day for each calendar day of unexcused delay in achieving Final 
Completion beyond the date specified for Final Completion in the Contract Documents.  

A. No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the work, 
or any part thereof, beyond the dates specified for Final Completion and readiness for final 
payment shall not operate as a waiver on the part of the City of any of its rights under this 
Agreement. Any liquidated damages assessed pursuant to this section shall not relieve 
Contractor from liability for any damages or costs of other contractors caused by a failure 
of Contractor to complete the work as agreed. 
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B. Right to Withhold or Deduct Damages. When liquidated damages are due and owing, 
City shall have the right to: (1) deduct the liquidated damages from any money in its hands 
or from any money otherwise due or to become due to Contractor; or to (2) initiate any 
applicable dispute resolution procedure for the recovery of liquidated damages within the 
times specified under this Agreement. 

C. Additional Costs. In addition to the liquidated damages set forth under this section, 
Contractor agrees to pay all costs and expenses incurred by City due to Contractor’s delay 
in performance to include inspection fees, superintendence costs, and travel expenses. 

D. Injunctive Relief. The parties acknowledge that monetary damages may not be a 
sufficient remedy for Contractor’s failure to achieve Final Completion in accordance with 
the terms of this Agreement, and that City shall be entitled, in addition to all other rights 
or remedies in law and equity, to seek injunctive relief. 

11. WARRANTY. Contractor warrants that all labor, materials, and equipment furnished under 
the agreement are new, of the type and quality required for the Project, and installed in a 
good and workmanlike manner in accordance with the Contract Documents. 

A. Contractor shall guarantee that the work shall be free from any defects in workmanship 
for a period of not less than ONE (1) YEAR from the date of Final Completion. 

B. Contractor shall guarantee that the materials provided shall be free from any defects for 
the longer of: (1) ONE (1) YEAR from the date of Final Completion; or (2) the period of 
warranty provided by any supplier or manufacturer. 

C. Contractor shall obtain for the benefit of City and Owner all standard warranties of 
subcontractors, suppliers, and manufacturers of all material, equipment, or supplies 
manufactured, furnished, or installed. All written warranties for work, materials, or 
equipment supplied must be provided to the City Project Manager before final payment 
will be authorized. 

12. DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional 
costs attributable to any delays, inefficiencies, or interference in the performance of this 
contract occasioned by any act or omission to act by the City except as provided in the 
Agreement. The Contractor also agrees that any such delay, inefficiency, or interference shall 
be compensated for solely by an extension of time to complete the performance of the work 
in accordance with the provision in the standard specification. 

13. PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor’s 
performance. Any such evaluation will become public record. 

14. NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into an 
Agreement with the City of Ocala and fails to complete the contract term, for any reason, shall 
be subject to future bidding suspension for a period of ONE (1) year and bid debarment for 
a period of up to THREE (3) years for serious contract failures. 

15. CONTRACTOR REPRESENTATIONS. Contractor expressly represents that: 

A. Contractor has read and is fully familiar with all the terms and conditions of this 
Agreement, the Contract Documents, and other related data and acknowledges that they 
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are sufficient in scope and detail to indicate and convey understanding of all terms and 
conditions of the work to be performed by Contractor under this Agreement. 

B. Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies, 
discrepancies, or omissions discovered by Contractor in the Contract Documents, and that 
the City’s written resolution of same is acceptable to Contractor. 

C. Contractor has had an opportunity to visit, has visited, or has had an opportunity to 
examine and ask questions regarding the sites upon which the work is to be performed 
and is satisfied with the site conditions that may affect cost, progress, and performance of 
the work, as observable or determinable by Contractor’s own investigation. 

D. Contractor is satisfied with the site conditions that may affect cost, progress, and 
performance of the work, as observable or determinable by Contractor’s own 
investigation. 

E. Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances 
which may affect cost, progress, or its performance under this Agreement whatsoever. 

F. Public Entity Crimes. Neither Contractor, its parent corporations, subsidiaries, members, 
shareholders, partners, officers, directors, or executives, nor any of its affiliates, contractors, 
suppliers, subcontractors, or consultants under this Agreement have been placed on the 
convicted vendor list following a conviction of a public entity crime. Contractor 
understands that a “public entity crime” as defined in section 287.133(1)(g), Florida 
Statutes, is “a violation of any state or federal law by a person with respect to and directly 
related to the transaction of business with any public entity or with an agency or political 
subdivision of any other state or with the United States…” Contractor further understands 
that any person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime: (1) may not submit a bid, proposal, or reply on a 
contract: (a) to provide any goods or services to a public entity; (b) for the construction or 
repair of a public building or public work; or (c) for leases of real property to a public entity; 
(2) may not be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity; and (3) may not transact business with 
any public entity in excess of the threshold amount provided in section 287.017, Florida 
Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on 
the convicted vendor list. 

16. OWNER’S RESPONSIBILITIES. Except as otherwise specifically provided for in this 
Agreement, the following provisions are the responsibility of Owner: 

A. Cooperation. Owner shall cooperate with City and Contractor during the performance of 
the work. Owner hereby designates City as its agent to oversee and approve Contractor’s 
work and to authorize payment to Contractor for approved invoices. 

B. Access. Owner shall grant access to the property subject to this Agreement. Owner may 
continue to occupy the property subject to this Agreement during Contractor’s 
performance of the work unless otherwise agreed to by City, Contractor, and Owner. City 
shall not be responsible for relocating Owner during the pendency of the work. 
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C. Personal Property and Storage. Owner agrees to remove any personal property within 
the project construction area so as to not interfere with the progress of the work. Owner 
shall ensure Contractor has easy access in and around the project construction area for 
the operation of equipment required for the performance of the work. Owner will allow 
for the necessary movement and replacement of rugs, furniture, and/or storage boxes as 
necessary for Contractor’s performance of the work. Owner shall be responsible for 
procuring at Owner’s sole expense any needed external storage. City shall not be liable for 
damage to Owner’s personal property due to Owner’s failure to remove said personal 
property pursuant to this section. 

D. Pets. Owner shall secure any and all pets in a location which does not interfere with the 
performance of the work or the Contractor’s ability to fulfill its requirements under this 
Agreement.  All pets shall be the sole responsibility of the Owner at all times hereunder. 

E. Utilities. Owner shall furnish and allow the use of electricity and water by Contractor at 
no additional cost to City or Contractor during Contractor’s performance of the work. 

F. License to Photograph Property. Owner expressly grants to City the right to photograph 
or film images of the property subject to this Agreement, including the exterior and 
interior of the home or other structure, for documentation, education, and publicity 
purposes provided that such use shall not be for commercial purposes. 

G. Color Coordination. All colors for all materials shall be chosen by Owner at the time of 
execution of this Agreement from the pre-selected options provided by the Community 
Development Services Department. This section applies, but is not limited to, color 
selection for roofing, windows, interior and exterior paint, cabinets, flooring, plumbing 
fixtures, doors, trim, and appliances. 

H. Homeowner’s Insurance. No insurance is provided by City under this contract to cover 
Owner. City recommends that Owner obtain a homeowner’s insurance or other 
comparable policy that is sufficient and adequate to produce Owner’s interests and/or 
liabilities.  

I. Lien on Property. 

(1) Owner agrees to occupy and remain in possession of the property subject to this 
Agreement for a period of not less than FIVE (5) YEARS from the date of execution of 
this Agreement. 

(2) Owner shall execute a Deferred Mortgage Loan equal to the total cost of rehabilitation 
set forth in the mortgage documents which names the City of Ocala as the lien holder. 
In the event that the amount set forth on the original Deferred Mortgage Loan does 
not represent the final cost of the rehabilitation services performed under this 
Agreement, Owner agrees to execute an amendment to the Deferred Mortgage Loan 
to reflect the true total cost of rehabilitation upon City’s request. 

(3) Owner’s failure to comply with the provisions set forth herein shall constitute an event 
of default which may result in the acceleration of the repayment of the mortgage loan 
balance by Owner. 
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17. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this 
Agreement, the following provisions are the responsibility of Contractor: 

A. Contractor shall competently and efficiently supervise, inspect, and direct all work to be 
performed under this Agreement, devoting such attention thereto and applying such skills 
and expertise as may be necessary to perform the work in accordance with the Contract 
Documents. Contractor shall be responsible to see that the finished work complies 
accurately with the contract and the intent thereof. 

B. Contractor shall have a competent resident job superintendent at the project worksite. 
Contractor’s superintendent shall be the Contractor’s primary representative at the project 
worksite and shall have authority to act on behalf of Contractor. Any and all directives 
given to the superintendent shall be binding on Contractor. 

C. Contractor shall be solely responsible for the means, methods, techniques, sequences, or 
procedures of construction and safety precautions or programs incident thereto. 

D. Contractor shall comply with all local, state, and Federal laws, regulations, and ordinances 
which may affect cost, progress, or its performance under this Agreement, to include 
obtaining all permits, licenses, and other authorizations necessary for the prosecution of 
the work and be responsible for all costs associated with same. 

E. Contractor shall operate and cause all construction equipment and materials supplied for 
or intended to be utilized in the Project to be operated and stored in only those areas 
prescribed by City.  This includes the operations of workmen. 

F. Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and 
storage of all construction equipment and materials supplied for or intended to be utilized 
in the Project, whether furnished by Contractor or City. Contractor shall be responsible for 
providing adequate safeguards to prevent loss, theft, damage, or commingling with other 
materials or projects. 

G. Contractor shall be fully responsible for all acts and omissions of its subcontractors, 
employees, and other persons or organizations directly or indirectly employed by them. 

H. Contractor shall utilize competent employees during the performance of the work. At the 
request of City, Contractor shall replace any incompetent, unfaithful, abusive, and/or 
disorderly person under Contractor’s employ. City and Contractor shall each promptly 
notify the other of any complaints received. Smoking is prohibited at the Project worksite 
and Contractor shall ensure that its employees, subcontractors, and employees of its 
subcontractors abide by City’s smoking regulations. 

I. All Contractor and subcontractor vehicles shall have their company names located on the 
sides and all personnel shall be required to wear company attire. Contractor shall 
coordinate services with the City’s Project Manager. 

J. Contractor understands the use and/or possession of alcohol or drugs on a work site is 
strictly prohibited. This is defined as either coming to the work site under the influence of 
alcohol/drugs or the use of alcohol/drugs on the work site. Contractor shall inform its 
subcontractors and employees of this policy. This policy shall be enforced at all times, 
including lunch, and before and after working hours on the site. Violation of this policy by 
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Contractor, its employees, or its subcontractors shall be grounds for immediate 
termination of this Agreement by City and/or Owner. 

K. Normal working hours shall be from 8:00 a.m. to 5:00 p.m., Monday through Friday. Any 
changes in the work hours must be agreed to by City, Owner, Contractor, and any 
subcontractors. 

L. Contractor shall not display any signs, posters, or other advertising matter in or on any 
part of work or around the site thereof without the specific approval in writing by City. 

M. Contractor shall promptly secure all necessary permits, inspections and approvals required 
and allow al inspections of all work by authorized personnel. 

N. Contractor shall continue its performance under this Agreement during the pendency of 
any dispute or disagreement arising out of or relating to this Agreement, except as 
Contractor and City may otherwise agree in writing. 

18. RESPONSIBILITIES OF CITY. Except as otherwise specifically provided for in this Agreement, 
the following provisions are the responsibility of Contractor: 

A. City shall serve as agent for Owner and administer this Agreement for Owner as it is 
necessary to ensure the satisfactory performance of this Agreement. 

B. City shall pay Contractor on behalf of Owner for the timely and satisfactory performance 
of the Work required under this Agreement. 

C. City will require and enforce Contractor compliance with the terms, conditions, and 
procedures set forth in this Agreement. 

D. City shall issue all communications to Contractor. City has the authority to request changes 
in the work in accordance with the terms of this Agreement and with the terms in Exhibit 
A – Scope of Work. City has the authority to stop work or to suspend any work for any 
reason. 

19. NO EXCLUSIVITY. It is expressly understood and agreed by the parties that this is not an 
exclusive agreement. Nothing in this Agreement shall be construed as creating any exclusive 
arrangement with Contractor or as prohibit City from either acquiring similar, equal, or like 
goods and/or services or from executing additional contracts with other entities or sources. 

20. RIGHT OF ACCESS AND OTHER WORK PERFORMED BY THIRD PARTIES. City may perform 
additional work related to the Project itself, or have additional work performed by utility 
service companies, or let other direct contracts therefore which shall contain General 
Conditions similar to these. Contractor shall afford the utility service companies and the other 
contractors who are parties to such direct contracts (or City if City is performing the additional 
work with City’s employees) reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of work and shall properly connect and coordinate 
his work with theirs. 

A. If any part of Contractor's work depends for proper execution or results upon the work of 
any such other contractor or utility service company (or City), Contractor shall inspect and 
promptly report to City in writing any latent or apparent defects or deficiencies in such 
work that render it unsuitable for such proper execution and results. Contractor's failure 
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to so report shall constitute an acceptance of the other work as fit and proper for 
integration with Contractor’s work except for latent or non-apparent defects and 
deficiencies in the other work. 

B. Contractor shall do all cutting, fitting, and patching of work that may be required to make 
the parts come together properly and integrate with such other work. Contractor shall not 
endanger any work of others by cutting, excavating, or otherwise altering their work, and 
will only cut or alter their work with the written consent of City. 

21. STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt, 
inspection, acceptance, handling, and storage of equipment and materials (whether furnished 
by Contractor or City) to be utilized in the performance of or incorporated into the work.  

22. APPLICABLE FEDERAL PROVISIONS. 

A. Civil Rights Act of 1964. Under Title VI of the Civil Rights Act of 1964, no person shall, on 
the grounds of race, color, or national origin, be excluded from participation in, be denied 
the benefits of, or be subjected to discrimination under any program or activity receiving 
Federal financial assistance. 

B. Equal Employment Opportunity. Contractor shall comply with all provisions of Executive 
Order No. 11246 of September 24, 1965, and of the rules, regulations, and relevant orders 
of the Secretary of Labor. 

C. Copeland Anti-Kickback Act. Contractor shall comply with the provisions with the 
Copeland “Anti-Kickback” Act (18 U.S.C. 874), as supplemented by Department of Labor 
regulations (29 CFR part 3, “Contractors and Subcontractors on Public Building or Public 
Work Financed in Whole or in Part by Loans or Grants from the United States”). 

D. Compliance in the Provision of Training, Employment, and Business Opportunities. 
The work to be performed under this Agreement is on a project assisted under a program 
providing direct Federal financial assistance from the Department of Housing and Urban 
Development (the “Department”) and is subject to the requirements of Section 3 of the 
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701. The parties to 
this Agreement shall comply with the provisions of Section 3 and the regulations issued 
pursuant thereto by the Secretary of Housing and Urban Development set forth in 24 CFR 
134, and all applicable rules and orders of the Department issued thereunder prior to the 
execution of this Agreement. The parties certify and agree that they are under no 
contractual or other disability which would prevent them from complying with these 
requirements. 

23. COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and keep 
in full force, effect, and good standing for the life of the contract a policy of Commercial Auto 
Liability insurance with a combined single limit of not less than One Million Dollars 
($1,000,000) per occurrence for Bodily Injury and Property Damage arising out of Contractor’s 
operations and covering all owned, leased, hired, scheduled, and non-owned automobiles 
utilized in said operations.  If Contractor does not own vehicles, Contractor shall maintain 
coverage for hired and non-owned automobile liability, which may be satisfied by way of 
endorsement to Contractor’s Commercial General Liability policy or separate Commercial 
Automobile Liability policy. 
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24. COMMERCIAL GENERAL LIABILITY INSURANCE. Contractor shall procure, maintain, and 
keep in full force, effect, and good standing for the life of this Agreement a policy of 
commercial general liability insurance with limits not less than: 

A. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000) 
aggregate (or project aggregate, if a construction project) for bodily injury, property 
damage, and personal and advertising injury; and 

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000) 
aggregate (or project aggregate, if a construction project) for products and completed 
operations. 

C. Policy must include coverage for contractual liability and independent contractors.  

D. Policy must include Additional Insured coverage in favor of the City that is no less 
restrictive than that afforded under the CG 20 26 04 13 Additional Insured Form. 

25. WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY. Worker’s Compensation 
insurance shall be provided by Contractor as required by Chapter 440, Florida Statutes, or any 
other applicable state or federal law, including the U.S. Longshoremen’s and Harbor Workers 
Compensation Act and the Jones Act. 

A. Contractor shall similarly require any and all subcontractors to afford such coverage for all 
of its employees as required by applicable law. 

B. Contractor shall waive and shall ensure that Contractor’s insurance carrier waives, all 
subrogation rights against the City of Ocala and its officers, employees, and volunteers for 
all losses or damages.  Contractor’s policy shall be endorsed with WC 00 03 13 Waiver of 
our Right to Recover from Others or its equivalent.   

C. Exceptions and exemptions to this Section may be allowed at the discretion of the City’s 
Risk Manager on a case-by-case basis in accordance with Florida Statutes and shall be 
evidenced by a separate waiver. 

26. ADDITIONAL INSURANCE REQUIREMENTS. 

A. Contractor’s insurance coverage shall be primary insurance for all applicable policies.  The 
limits of coverage under each policy maintained by Contractor shall not be interpreted as 
limiting Contractor’s liability or obligations under this Agreement.  City does not in any 
way represent that these types or amounts of insurance are sufficient or adequate enough 
to protect Contractor’s interests or liabilities or to protect Contractor from claims that may 
arise out of or result from the negligent acts, errors, or omissions of Contractor, any of its 
agents or subcontractors, or for anyone whose negligent act(s) Contractor may be liable.    

B. No insurance shall be provided by the City for Contractor under this Agreement and 
Contractor shall be fully and solely responsible for any costs or expenses incurred as a 
result of a coverage deductible, or co-insurance penalty to include any loss not covered 
because of the operation of such deductible, co-insurance penalty, or coverage exclusion 
or limitation.   

C. Certificates of Insurance. No work shall be commenced by Contractor under this 
Agreement until the required Certificate of Insurance and endorsements have been 
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provided nor shall Contractor allow any subcontractor to commence work until all similarly 
required certificates and endorsements of the subcontractor have also been provided. 
Work shall not continue after expiration (or cancellation) of the Certificate of Insurance 
and work shall not resume until a new Certificate of Insurance has been provided. 
Contractor shall provide evidence of insurance in the form of a valid Certificate of 
Insurance (binders are unacceptable) prior to the start of work contemplated under 
this Agreement to: City of Ocala. Attention: Procurement & Contracting Department, 
Address: 110 SE Watula Avenue, Third Floor, Ocala Florida 34471, E-Mail: 
vendors@ocalafl.gov. Contractor’s Certificate of Insurance and required endorsements 
shall be issued by an agency authorized to do business in the State of Florida with an A.M. 
Best Rating of A or better. The Certificate of Insurance shall indicate whether coverage is 
being provided under a claims-made or occurrence form. If any coverage is provided on a 
claims-made form, the Certificate of Insurance must show a retroactive date, which shall 
be the effective date of the initial contract or prior.  

D. City as an Additional Insured.  The City of Ocala shall be named as an Additional Insured 
and Certificate Holder on all liability policies identified in this Section with the exception 
of Workers’ Compensation and Professional Liability policies.  Workers Compensation 
policy must contain a Waiver of Subrogation in favor of the City. 

E. Notice of Cancellation of Insurance.  Contractor’s Certificate of Insurance shall provide 
THIRTY (30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-
payment of premium.  In the event that Contractor’s insurer is unable to accommodate 
the cancellation notice requirement, it shall be the responsibility of Contractor to provide 
the proper notice.  Such notification shall be in writing by registered mail, return receipt 
requested, and addressed to the certificate holder.  Additional copies may be sent to the 
City of Ocala at vendors@ocalafl.gov.   

F. Failure to Maintain Coverage.  The insurance policies and coverages set forth above are 
required and providing proof of and maintaining insurance of the types and with such 
terms and limits set forth above is a material obligation of Contractor.  Contractor’s failure 
to obtain or maintain in full force and effect any insurance coverage required under this 
Agreement shall constitute material breach of this Agreement. 

G. Severability of Interests. Contractor shall arrange for its liability insurance to include, or 
be endorsed to include, a severability of interests/cross-liability provision so that the “City 
of Ocala” (where named as an additional insured) will be treated as if a separate policy 
were in existence, but without increasing the policy limits. 

27. SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and 
supervising all safety precautions and programs in connection with the Work. Contractor shall 
make an effort to detect hazardous conditions and shall take prompt action where necessary 
to avoid accident, injury or property damage. EPA, DEP, OSHA and all other applicable safety 
laws and ordinances shall be followed as well as American National Standards Institute Safety 
Standards. Contractor shall take all necessary precautions for the safety of, and shall provide 
the necessary protection to prevent damage, injury, or loss to: 

A. All employees on the work and other persons that may be affected thereby; 

mailto:vendors@ocalafl.gov
mailto:vendors@ocalafl.org
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B. All work, materials, and equipment to be incorporated therein, whether in storage on or 
off the site; and 

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. 

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by 
Contractor, any subcontractor, or anyone directly or indirectly employed by any of them, or 
anyone for whose acts any of them may be liable, shall be remedied by Contractor. 
Contractor's duties and responsibilities for the safety and protection of the work shall continue 
until such time as the work is completed and accepted by City. 

28. TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local traffic 
conditions to all extents possible. The Contractor is responsible for establishing and 
maintaining appropriate traffic control and barricades. The Contractor shall provide sufficient 
signing, flagging, and barricading to ensure the safety of vehicular and pedestrian traffic at all 
locations where work is being done under this Agreement. 

A. In addition to the requirements set forth in the Solicitation, the Contractor shall maintain 
at all times a good and sufficient fence, railing or barrier around all exposed portions of 
said work in such a manner as to warn vehicular and pedestrian traffic of hazardous 
conditions. 

B. Should Contractor fail to properly barricade his work or stored material sites in the manner 
outlined above, the City may have the necessary barricading done, and all cost incurred 
for said barricading shall be charged to the Contractor. 

29. WORK SITE AND CLEANUP. Contractor shall confine construction equipment, stored 
materials, and the operations of workers to only those areas prescribed by City. Daily, during 
the progress of the work, Contractor shall keep the premises free from accumulations of waste 
materials, rubbish, and all other debris resulting from the work. At the completion of the work, 
Contractor shall remove all waste materials, rubbish, and debris from and about the premises, 
as well as all tools, appliances, construction equipment and machinery, and surplus materials, 
and shall leave the site clean and ready for occupancy by Owner. Contractor shall provide an 
inventory listing of all surplus materials in an area designated by City. Contractor shall restore 
to their original condition those portions of the site not designated or alteration by the 
Contract. 

30. NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the 
contract, the Contractor shall not discriminate against any employee or applicant for 
employment because of race, color, religion, ancestry, national origin, sex, pregnancy, age, 
disability, sexual orientation, gender identity, marital or domestic partner status, familial status, 
or veteran status and shall take affirmative action to ensure that an employee or applicant is 
afforded equal employment opportunities without discrimination. Such action shall be taken 
with reference to, but not limited to: recruitment, employment, termination, rates of pay or 
other forms of compensation and selection for training or retraining, including apprenticeship 
and on-the-job training. 
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31. SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or give 
rise to any duty owed by City or its representatives to any subcontractor of Contractor or any 
other persons or organizations having a direct contract with Contractor, nor shall it create any 
obligation on the part of City or its representatives to pay or seek payment of any monies to 
any subcontractor of Contractor or any other persons or organizations having a direct contract 
with Contractor, except as may otherwise be required by law. City shall not be responsible for 
the acts or omissions of any Contractor, subcontractor, or of any of their agents or employees, 
nor shall it create any obligation on the part of City or its representatives to pay or to seek the 
payment of any monies to any subcontractor or other person or organization, except as may 
otherwise be required by law.  

32. EMERGENCIES. In an emergency affecting the welfare and safety of life or property, 
Contractor, without special instruction or authorization from the City Project Manager, is 
hereby permitted, authorized, and directed to act at its own discretion to prevent threatened 
loss or injury. Except in the case of an emergency requiring immediate remedial work, any 
work performed after regular working hours, on Saturdays, Sundays, or legal holidays, shall be 
performed without additional expense to the City unless such work has been specifically 
requested and approved by the City Project Manager. Contractor shall be required to provide 
to the City Project Manager with the names, addresses and telephone numbers of those 
representatives who can be contacted at any time in case of emergency. Contractor’s 
emergency representatives must be fully authorized and equipped to correct unsafe or 
excessively inconvenient conditions on short notice by City or public inspectors. 

33. INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under 
this Agreement, Contractor and any agent or employee of Contractor shall be deemed at all 
times to be an independent contractor and shall be wholly responsible for the manner in which 
it performs the services and work required under this Agreement. Neither Contractor nor its 
agents or employees shall represent or hold themselves out to be employees of City at any 
time. Neither Contractor nor its agents or employees shall have employee status with City. 
Nothing in this Agreement shall constitute or be construed to create any intent on the part of 
either party to create an agency relationship, partnership, employer-employee relationship, 
joint venture relationship, or any other relationship which would allow City to exercise control 
or discretion over the manner or methods employed by Contractor in its performance of its 
obligations under this Agreement. 

34. ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is 
reasonably necessary for Contractor to perform its obligations under this Agreement. 

35. ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to any 
third party without the prior express approval of the other party, which shall not be 
unreasonably withheld. 

36. RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by Contractor 
under this Agreement be abandoned, or should Contractor become insolvent, or if Contractor 
shall assign or sublet the work to be performed hereunder without the written consent of City, 
the City Project Manager shall have the power and right to hire and acquire additional men 
and equipment, supply additional material, and perform such work as deemed necessary for 
the completion of this Agreement. Under these circumstances, all expenses and costs actually 
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incurred by City to accomplish such completion shall be credited to City along with amounts 
attributable to any other elements of damage and certified by the City Project Manager. The 
City Project Manager’s certification as to the amount of such liability shall be final and 
conclusive. 

37. PUBLIC RECORDS. The Contractor shall comply with all applicable provisions of the Florida 
Public Records Act, Chapter 119, Florida Statutes. Specifically, the Contractor shall: 

A. Keep and maintain public records required by the public agency to perform the service. 

B. Upon request from the public agency’s custodian of public records, provide the public 
agency with a copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Florida Statutes, or as otherwise provided by law. 

C. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of 
the contract term and following completion of the contract if the Contractor does not 
transfer the records to the public agency. 

D. Upon completion of the contract, transfer, at no cost, to the public agency all public 
records in possession of the Contractor or keep and maintain public records required by 
the public agency to perform the service. If the Contractor transfers all public records to 
the public agency upon completion of the contract, the Contractor shall destroy any 
duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements. If the Contractor keeps and maintains public records upon 
completion of the contract, the Contractor shall meet all applicable requirements for 
retaining public records. All records stored electronically must be provided to the public 
agency, upon request from the public agency’s custodian of public records, in a format 
that is compatible with the information technology systems of the public agency. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO 
THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT: CITY OF OCALA, OFFICE OF THE CITY CLERK; 352-629-8266; E-
mail: clerk@ocalafl.gov; City Hall, 110 SE Watula Avenue, Ocala, FL 
34471. 

38. AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews, 
investigations, or audits relating to this Agreement as deemed necessary by the Florida Office 
of the Inspector General, the City’s Internal or External auditors or by any other Florida official 
with proper authority. 

39. PUBLICITY. Contractor shall not use City’s name, logo, seal or other likeness in any press 
release, marketing materials, or other public announcement without City’s prior written 
approval. 
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40. E-VERIFY.  Pursuant to section 448.095, Contractor shall register with and use the U.S. 
Department of Homeland Security’s (“DHS”) E-Verify System, accessible at https://e-
verify.uscis.gov/emp, to verify the work authorization status of all newly hired employees.  
Contractor shall obtain affidavits from any and all subcontractors in accordance with 
paragraph 2(b) of section 448.095, Florida Statutes, and maintain copies of such affidavits for 
the duration of this Agreement.  By entering into this Agreement, Contractor certifies and 
ensures that it utilizes and will continue to utilize the DHS E-Verify System for the duration of 
this Agreement and any subsequent renewals of same.  Contractor understands that failure to 
comply with the requirements of this section shall result in the termination of this Agreement 
and Contractor may lose the ability to be awarded a public contract for a minimum of one (1) 
year after the date on which the Agreement was terminated.  Contractor shall provide a copy 
of its DHS Memorandum of Understanding upon City’s request.  Please visit www.e-verify.gov 
for more information regarding the E-Verify System. 

41. CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of 
their bid, the name of any officer, director, or agent who may be employed by the City. 
Contractor shall further disclose the name of any City employee who owns, directly or 
indirectly, any interest in Contractor’s business or any affiliated business entity. Any additional 
conflicts of interest that may occur during the contract term must be disclosed to the City of 
Ocala Procurement Department. 

42. WAIVER. The failure or delay of any party at any time to require performance by another party 
of any provision of this Agreement, even if known, shall not affect the right of such party to 
require performance of that provision or to exercise any right, power, or remedy hereunder. 
Any waiver by any party of any breach of any provision of this Agreement should not be 
construed as a waiver of any continuing or succeeding breach of such provision, a waiver of 
the provision itself, or a waiver of any right, power, or remedy under this Agreement. No notice 
to or demand on any party in any circumstance shall, of itself, entitle such party to any other 
or further notice or demand in similar or other circumstances. 

43. SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this 
Agreement shall be interpreted in such a manner as to be effective and valid under the 
applicable law. Should any portion of this Agreement be declared invalid for any reason, such 
declaration shall have no effect upon the remaining portions of this Agreement. 

44. INDEMNITY. Contractor and Owner shall indemnify City and its elected officials, employees 
and volunteers against, and hold City and its elected officials, employees and volunteers 
harmless from, all damages, claims, losses, costs, and expenses, including reasonable 
attorneys’ fees, which City or its elected officials, employees or volunteers may sustain, or 
which may be asserted against City or its elected officials, employees or volunteers, arising out 
of the activities contemplated by this Agreement including, without limitation, harm or 
personal injury to third persons during the term of this Agreement to the extent attributable 
to the actions of Contractor, Owner, their agents, and their employees. 

45. NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign 
immunity by the City to which sovereign immunity may be applicable, or of any rights or limits 
of liability existing under Florida Statute § 768.28. This term shall survive the termination of all 

https://e-verify.uscis.gov/emp
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performance or obligations under this Agreement and shall be fully binding until any 
proceeding brought under this Agreement is barred by any applicable statute of limitations. 

46. NOTICES. All notices, certifications or communications required by this Agreement shall be 
given in writing and shall be deemed delivered when personally served, or when received if 
by facsimile transmission with a confirming copy mailed by registered or certified mail, 
postage prepaid, return receipt requested. Notices can be concurrently delivered by e-mail. 
All notices shall be addressed to the respective parties as follows: 

If to Contractor:   Building Visions Construction, LLC 
     Attention: Suleimys Garcia 
     273 Autumn Ridge Road 
     Deltona, Florida, 32725 
     Phone: 786-379-9926 
     E-mail: bvcllc2@gmail.com  

     

If to City of Ocala as Agent  Daphne Robinson, Esq., Contracting Officer 
 for Owner:    City of Ocala 

110 SE Watula Avenue, Third Floor 
      Ocala, Florida 34471 
      Phone: 352-629-8343 
      E-mail: notices@ocalafl.gov 

Copy to:    William E. Sexton, Esq., City Attorney 
City of Ocala 

             110 SE Watula Avenue, Third Floor 
      Ocala, Florida 34471 
      Phone: 352-401-3972 
      E-mail: cityattorney@ocalafl.gov  

47. ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for the 
enforcement of this Agreement, or because of an alleged dispute, breach, default or 
misrepresentation in connection with any provision of this Agreement, the successful or 
prevailing party shall be entitled to recover reasonable attorneys' fees, sales and use taxes, 
court costs and all expenses reasonably incurred even if not taxable as court costs (including, 
without limitation, all such fees, taxes, costs and expenses incident to arbitration, appellate, 
bankruptcy and post-judgment proceedings), incurred in that civil action, arbitration or legal 
proceeding, in addition to any other relief to which such party or parties may be entitled. 
Attorneys' fees shall include, without limitation, paralegal fees, investigative fees, 
administrative costs, sales and use taxes and all other charges reasonably billed by the 
attorney to the prevailing party. 

48. JURY WAIVER. IN ANY CIVIL ACTION, COUNTERCLAIM, OR PROCEEDING, 
WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF, CONCERNS, OR 
RELATES TO THIS AGREEMENT, ANY AND ALL TRANSACTIONS 
CONTEMPLATED HEREUNDER, THE PERFORMANCE HEREOF, OR THE 
RELATIONSHIP CREATED HEREBY, WHETHER SOUNDING IN CONTRACT, TORT, 

mailto:bvcllc2@gmail.com
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STRICT LIABILITY, OR OTHERWISE, TRIAL SHALL BE TO A COURT OF 
COMPETENT JURISDICTION AND NOT TO A JURY. EACH PARTY HEREBY 
IRREVOCABLY WAIVES ANY RIGHT IT MAY HAVE TO A TRIAL BY JURY. NEITHER 
PARTY HAS MADE OR RELIED UPON ANY ORAL REPRESENTATIONS TO OR BY 
ANY OTHER PARTY REGARDING THE ENFORCEABILITY OF THIS PROVISION. 
EACH PARTY HAS READ AND UNDERSTANDS THE EFFECT OF THIS JURY 
WAIVER PROVISION. 

49. GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and 
made pursuant to the laws of the State of Florida and shall in all respects be governed, 
construed, applied and enforced in accordance with the laws of the State of Florida. 

50. JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations, 
anticipated performance and execution of this Agreement occurred or shall occur in Marion 
County, Florida. Any civil action or legal proceeding arising out of or relating to this Agreement 
shall be brought only in the courts of record of the State of Florida in Marion County or the 
United States District Court, Middle District of Florida, Ocala Division. Each party consents to 
the exclusive jurisdiction of such court in any such civil action or legal proceeding and waives 
any objection to the laying of venue of any such civil action or legal proceeding in such court 
and/or the right to bring an action or proceeding in any other court. Service of any court paper 
may be effected on such party by mail, as provided in this Agreement, or in such other manner 
as may be provided under applicable laws, rules of procedures or local rules. 

51. REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include 
their successors, assigns, heirs, administrators, and legal representatives, all of whom shall be 
bound by the provisions hereof. 

52. MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is a 
result of negotiations between Contractor and City, and the Agreement shall not be construed 
in favor of, or against, either party because of that party having been more involved in the 
drafting of the Agreement. 

53. SECTION HEADINGS. The section headings herein are included for convenience only and 
shall not be deemed to be a part of this Agreement. 

54. RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is 
intended to confer any rights or remedies under or because of this Agreement on any persons 
other than the parties hereto and their respective legal representatives, successors and 
permitted assigns. Nothing in this Agreement is intended to relieve or discharge the obligation 
or liability of any third persons to any party to this Agreement, nor shall any provision give 
any third persons any right of subrogation or action over or against any party to this 
Agreement. 

55. AMENDMENT. No amendment to this Agreement shall be effective except those agreed to 
in writing and signed by both parties to this Agreement. 

56. COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be 
an original and all of which shall constitute the same instrument. 
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57. ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any 
form whatsoever, will accept and agree to be bound by said electronic signature to all terms 
and conditions of this Agreement. Further, a duplicate or copy of the Agreement that contains 
a duplicated or non-original signature will be treated the same as an original, signed copy of 
this original Agreement for all purposes. 

58. ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire 
Agreement between the parties hereto with respect to the subject matter hereof. There are no 
other representations, warranties, promises, agreements, or understandings, oral, written, or 
implied, among the Parties, except to the extent reference is made thereto in this Agreement. 
No course of prior dealings between the parties and no usage of trade shall be relevant or 
admissible to supplement, explain, or vary any of the terms of this Agreement. No 
representations, understandings, or agreements have been made or relied upon in the making 
of this Agreement other than those specifically set forth herein. 

59. LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party individually 
warrants that he or she has full legal power to execute this Agreement on behalf of the party 
for whom he or she is signing, and to bind and obligate such party with respect to all 
provisions contained in this Agreement. 

 
IN WITNESS WHEREOF, the parties have executed this Agreement on the dates set forth 

below. 
ATTEST: CITY OF OCALA 
 
 
_____________________________________________ 
Angel B. Jacobs 
City Clerk 

 
 
_______________________________________________ 
Barry Mansfield 
City Council President 
 
Date: ________________________________________ 
 

Reviewed and Approved by Community 
Development Services Department: 
 
 
__________________________________________ 
James Haynes, Director 
Community Development Services 
 
Approved as to form and legality: 
 
____________________________________________ 
William E. Sexton, Esq. 
City Attorney 

BUILDING VISIONS CONSTRUCTION, LLC 
 
 
 
__________________________________________ 
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 BACKGROUND 

1. Contractor shall perform rehabilitation work on a residential home located at 1928 SW 2nd St Ocala, FL, 
34471.   

2. Contractor shall provide all labor, materials, and equipment necessary to perform the services in 
accordance with the rehabilitation specifications, guidelines, and the Florida Building Code.  

PERMIT AND SPECIFICATION REQUIREMENTS 

1. Permits Required: Contractor shall be responsible for obtaining the following City of Ocala permits at 
no additional cost to the City: 
• Building  
• Plumbing 
• Gas 

2. No work shall commence, nor will any permits be issued, until all associated contracts have been 
approved and signed by all applicable parties. 

3. Estimated Permit Cost/Allowance:  $200.00 

4. Permit Fee Schedule:  For information regarding permitting fees, visit the following link: 
https://www.ocalafl.org/home/showpublisheddocument/490/637545367420930000 

5. Specifications:  All work shall be performed in compliance with the rehabilitation specifications and 
guidelines outlined in the Florida Building Code: https://floridabuilding.org/c/default.aspx  

6. Work Summaries and Reports: 

A. Exhibit A – Scope of Work 

B. Exhibit B – Price Proposal 

C. Exhibit C – Work Write-Up 

D. Exhibit D – Lead Inspection Report 

E. Exhibit E – Asbestos Survey Report 

ANTICIPATED TASKS  

1. Anticipated Tasks: The Contractor will be required to perform the services in Exhibit C - Work Write-
Up for the City of Ocala.  This list is not an attempt to exclusively define those specific activities the 
Contractor will perform.   

2. Working Hours: The normal/standard working hours for this project are 8:00 AM – 5:00 PM Monday 
through Friday, excluding holidays. No work will be permitted on City observed holidays. Saturday work 
must be approved, in writing, at least forty-eight (48) hours in advance. 

3. Contractor will be responsible for the inspector’s overtime. 

PROJECT SUMMARY 

1. This work includes but is not limited to the following: 

• Plumbing 

• Interior Painting 

https://www.ocalafl.org/home/showpublisheddocument/490/637545367420930000
https://floridabuilding.org/c/default.aspx
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• Hall Bath 

• Master Bath 

• Interior Repairs 

• Kitchen Cabinets 

• Electrical  

• Exterior Doors 

• Flooring 

2. Work shall be coordinated with the City Project Manager, Chris Lewis, 352-629-8333 or 352-425-7686, 
clewis@ocalafl.gov.  

 CONTRACTOR RESPONSIBILITIES  

1. Contractor shall complete all work performed under this contract in accordance with policies and 
procedures of the City of Ocala and all applicable State of Florida and Federal laws, policies, procedures, 
codes, and guidelines.  

2. Contractor is responsible for purchasing the permits and ensuring that the hired sub-contractors 
purchase their required permits. 

3. Each rehabilitation job shall have the required permits (i.e.: building permit, plumbing permit, electrical 
permit, and H.A.R.V. permit).   

A. The Contractor is responsible for purchasing the permits and ensuring that his/her sub-contractors 
purchase their required permits.   

B. All electrical, plumbing, mechanical, and structural inspections must be made by the City of Ocala 
Growth Management Department.   

i. The Contractor shall be required to notify the Growth Management Department, (352) 629-
8421 for each of the required inspections.   

ii. When calling for an inspection, the Contractor will need the address, owner's name, contractor 
(on plumbing and electrical inspections, the plumber or electrician is the contractor), and the 
permit number.   

iii. The City Project Manager shall sign each request for payment form as approved.   

iv. When an inspection is called into the Growth Management Department before 9:00 AM the 
inspections will be made by noon.  All inspections called before 2:00 PM will be made by 5:00 
PM.   

v. The City of Ocala Growth Management Department makes “same day” inspections. 

4. The Contractor must have sufficient equipment to complete the work. The City will not pay for rental 
of additional equipment, purchases of equipment, etc. 

5. Construction shall be performed in compliance with all requirements and instructions of applicable 
manufacturers. 

6. Work shall be completed immediately. 

mailto:clewis@ocalafl.org
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7. If the Contractor is advised to leave a property by the property owner or their representative, the 
Contractor shall leave at once without altercation.  The Contractor shall then contact the City Project 
Manager within 24 hours and advise of the reason for not completing the assigned project. 

8. Contractor is responsible for all wages, taxes, and worker’s compensation of all employees. 

9. Contractor is responsible for any damages including but not limited to buildings, curbing, pavement, 
landscaping, or irrigation systems caused by their activity.  Should any public or private property be 
damaged or destroyed, the Contractor, at their expense, shall repair or make restoration as acceptable 
to the City of destroyed or damaged property no later than one (1) month from the date damage 
occurred. 

 CONSTRUCTION WORK AREAS, SITE HOUSEKEEPING AND CLEANUP 

1. Contractor shall provide on-site sanitary facilities as required by governing agencies.  

2. Waste/Debris: The Contractor shall keep the premises free at all times from the accumulation of waste 
materials and rubbish caused by operations and employees. The Contractor will provide approved 
containers for the collection and disposal of waste materials, debris, and rubbish.  The Contractor shall 
legally dispose of debris.  At least once weekly dispose of such waste materials, debris, and rubbish off-
site.  

3. Contractor shall supply appropriately sized construction skip for demolition/construction debris. 

4. Cleanup: Periodic cleanup to avoid hazards or interference with operations at the site, and to leave the 
site in a reasonably neat condition.  The work site must be completely cleaned after each day of work.  

5. Final Cleaning: Upon completion of work, Contractor shall clean the entire work area/project site as 
applicable.  

A. Leave the work and adjacent areas affected in a clean condition satisfactory to the City Project 
Manager.  

B. Contractor shall clean and remove from the premises, all surplus and discarded materials, rubbish, 
and temporary structures, and shall restore acceptably all property, both public and private, which 
has been damaged during the prosecution of the work and shall have the work in a neat and 
presentable condition.  Note: Any debris shall be removed from the premises.  New construction 
debris, trash, etc., shall not be left or buried on site. 

C. Contractor shall broom clean exterior paved driveways and hose clean sidewalks and concrete 
exposed surfaces if impacted by work or included in the work area. 

D. All furnishings and equipment shall be placed back in their original locations.  

 CONTRACTOR EMPLOYEES AND EQUIPMENT 

1. Contractor shall utilize competent employees in performing the work. Employees performing the work 
must be properly licensed or qualified as required by the scope. 

2. Contractor shall provide a valid telephone number, email, and address to the City Project Manager. The 
phone must be answered during normal working hours, or voicemail must be available to take a 
message. 
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3. At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive, or 
disorderly person in their employment. The City and the Contractor must each be promptly notified by 
the other of any complaints received. 

4. The Contractor’s employees must wear suitable work clothes and personal protective equipment as 
defined by OSHA (hard hats, bucket harnesses, etc.) and meet Manual on Uniform Traffic Control 
Devices (MUTCD) and National Electrical Safety Code (NESC) requirements as indicated for all work 
conducted and be as clean and in as good appearance as the job conditions permit.  

5. Contractor shall operate as an independent contractor and not as an agent, representative, partner, or 
employee of the City of Ocala, and shall control their operations at the work site, and be solely 
responsible for the acts or omissions of their employees. 

6. No smoking is allowed on City property or projects. 

7. Contractor, employees, and sub-contractors will be courteous to the public at all times while at the 
work site. 

8. Contractor shall possess and maintain sufficient equipment to complete the work described herein. 
Contractor's equipment shall be in good repair, and Contractor shall have a qualified operator to 
maintain the care of the equipment. All operators must be trained in the proper use and care of 
equipment.  A list of equipment shall be provided to the City upon request.  

9. All company trucks shall display a visible logo on the outside. 

10. All employees must have a shirt with company logo or a badge with picture ID, company name and 
employee name to be worn at all times. 

 SUB-CONTRACTORS  

1. Contractor shall not assign, sublet, or transfer any of the rights and/or duties under the terms of this 
agreement without prior written approval of the City. 

2. Contractor must perform at least 30% of the work with their own forces. 

 SAFETY 

1. Contractor is solely responsible for ensuring safety during demolition and construction and for 
conformance to all applicable OSHA standards; and local, state, and national codes concerning safety 
provisions for their employees, sub-contractors, all building and site occupants, staff, public, and all 
persons in or around the work area. 

2. Job site visits by City staff do not constitute approval, awareness, or liability for any hazardous 
condition. 

3. Contractor shall secure their equipment, materials, clothing, and other property.  

4. Contractor shall be responsible for storage and adequate protection of all materials and equipment 
before completion. 

5. Contractor shall exercise every necessary precaution for the safety of the property and the protection 
of any persons and/or property located adjacent to or making passage through the said property. All 
claims and repairs are to be made by the Contractor promptly (48 hours). 
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6. In no event shall the City be responsible for any damages to any of the Contractor's equipment, 
materials, property, or clothing lost, damaged, destroyed, or stolen. 

 



 Exhibit B - PRICE PROPOSAL CONTRACT# CDS/240283

LOCATION
Deltona, FL

ITEM UOM QTY  COST

1 LS 1 7,000.00$
2 LS 1 1,500.00$
3 LS 1 3,500.00$
4 LS 1 10,300.00$
5 LS 1 10,700.00$
6 LS 1 12,500.00$
7 LS 1 9,000.00$
8 LS 1 5,700.00$
9 LS 1 3,200.00$
10 LS 1 700.00$
11 LS 1 2,500.00$
12 LS 1 200.00$Permit Allowance

Master Bath
Interior Repairs
Kitchen Cabinets

Flooring
HVAC
Water Heater

Electrical
Exterior Doors

DESCRIPTION

Plumbing
Interior Painting
Hall Bath

CONTRACTOR NAME
Building Visions Construction, LLC
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Exhibit C – WORK WRITE-UP CONTRACT# CDS/240283 

Rehabilitation Specification: GRNT 23-0014 

CRA: West Ocala 

Applicant: SIMS, BEATRICE 

Address: 1928 SW 2ND ST 

Parcel #: 2260-133-013 

Phone: 352-620-2309 

Work must comply with the current Florida Building Code. 

TYPES OF PERMITS REQUIRED: 

Building Roofing Plumbing Electrical Mechanical Gas 

CONTRACTORS REQUIRED: 

General/Builder/Residential Roofing  Plumbing  Electrical HVAC  Gas Specialty 

Project must be fully completed in 90 days. 

GENERAL CONDITIONS 

1. It is the responsibility of the Contractor and/or sub-contractors to obtain all required permits necessary
to perform the work described above and to properly post/display them clearly at the job site.

2. It is also the responsibility of the Contractor and sub-contractors to ensure all required inspections are
requested and passed, up to and including the final inspections from the City of Ocala Building
Department and the Community Development Services Department.

3. Due to this being an owner-occupied residence, the Contractor MUST coordinate with the Owner and City
of Ocala Building Department/Inspectors when requesting the necessary inspections for this project. (The
Owner may move out during construction.)

4. All references to equivalent imply the substituted goods/materials must meet or exceed the
specifications of the brand requested.
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Item 1 – Plumbing 

1. Replace the gas line from range to meter. 

2. Connect the washer drain line to the main sewer. 

3. Clean and test waste/drain/sewer lines for proper flow. 

Item 2 –Interior painting 

1. Provide and apply “Kilz” (equal or better) stain-resistant primer to all walls/ceilings and new and/or 
unpainted drywall as needed throughout. 

2. Paint the entire interior of the home. 

3. Provide and apply 2 or more (if necessary), full-coverage coats of Sherwin-Williams ProMar 200 Zero VOC 
interior latex, equal or better. 

4. Ceilings shall be painted flat, walls/doors/trim to be painted semi-gloss/satin. 

Item 3 – Hall bath 

1. Complete interior demolition of existing hall bathroom, down to studs and slab. 

2. Remove and dispose of all debris. 

3. Repair or add sub-framing in walls if/as needed. 

4. Make all necessary repairs and modifications to rough plumbing while walls are open and accessible, and 
schedule and “pass” required inspections. Test waste and supply lines for leaks. 

5. Enlarge the existing door as large as possible. 

6. Ensure that the new shower stall is reconstructed according to current building codes and passes all 
required rough-in and final inspections during rehabilitation. 

7. Provide and install solid wood backing to accommodate three (3) new ADA grab bars for the shower. 36” 
to 42” on the large back wall of the shower area and a vertical 16” to 18” on each end of the shower 
enclosure (a total of three (3) bars to be installed in the shower stall at the Owner's direction.) 

8. Provide and install solid wood backing for the installation of “hard mounted” shower curtain rod to be 
mounted at/or about 78” (owner direction) above the finished floor to the centerline. 

9. Provide and install solid wood backing behind and beside the toilet to accommodate two (2) new ADA 
grab bars, approximately 24 and 30-36”. 

10. Provide and install new insulation in ALL exterior open wall cavities, using batt, r-foil, or other insulation, 
as appropriate. 

11. Provide and install, with approved fasteners, cement board backing on all walls and around the window 
opening in the shower/tub area. (Tile backer or dura-rock, or equivalent.) 

12. Provide and install new moisture-resistant gypsum-type wallboard on all other walls and ceilings, where 
needed, in the bathroom and finish with a smooth or very light texture. 

13. Rebuild shower stall, large (12x18 or larger) porcelain wall tile may be used (tile floor to ceiling), with all 
other appurtenances still included. (Large niche (stainless is acceptable), soap shelves, and towel bar in 
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shower stall) roll-in shower is still required. The bathroom floor area shall be ceramic tile with a shower portion 
sloped to drain. This may require removing and replacing concrete under the shower area. (Prepare for 
roll-in shower) 

Exhibit C – WORK WRITE-UP CONTRACT# CDS/240283 

14. Provide and install one large, recessed shampoo/soap niche where the client chooses on the shower wall 
and two (2) surface mounted corner shelves for shampoo and soap storage in the back corner. 

15. Provide and install new Delta, single lever, “Classic” shower valve, and trim 

16. Provide and install a new Delta “ActivTouch” shower head/hand shower combo, Model 51900 or 
equivalent with slide bar. 

17. Provide and install new ADA height, elongated white 2-piece toilet, WaterSense Certified, 1.28gpf, 
w/chrome flush lever and soft-close seat/lid. 

18. Provide and install a new ¼ -turn supply stop and supply line, new wax ring, and new flange or stainless- 
steel flange repair ring (if broken or damaged) and nylon flange bolts (suggested). Ensure the new toilet 
is level and secured properly and does not leak, use matching grout or caulk around the base of the new 
toilet at the floor. 

19. Provide and install new LED bathroom general lighting. 

20. Install Broan Economy Series 2.5-Sone 80-CFM w hite lighted Bluetooth bathroom fan model 
#SPK80L equal or better. 

21. Install new flooring (refer to flooring section) 

22. Provide and install a new mirrored, recessed medicine cabinet, similar in size to the old cabinet that was 
removed. 

23. Provide and install two (2) new towel bars, one (1) new toilet paper holder, and one (1) hand towel 
hook/ring, in locations that permit the greatest amount of space and mobility within the bathroom space. 
Color shall match. 

24. Provide and install a new “hard-mounted” (at Owner discretion) chrome shower curtain rod to fit the 
shower opening, centered at/about 78” to 80” above the Finished Floor. Ensure proper fit with owner- 
provided new shower curtain. 

25. Install new vanity/lavatory 18”-20” D x 24”- 36” long. With Delta Foundations single-handle low-arc 
bathroom faucet model # B510LF-PPU-12 

26. NOTE: ALL metal bathroom finish colors shall match and shall be chrome, or brushed nickel finish. (e.g., 
lavatory faucet, shower trim, shower head, flush lever, towel bars, shower curtain rod, etc.) 

27. Interior paint as necessary. 

Item 4 – Master bath 

1. Provide and install new ADA height, elongated white 2-piece toilet, WaterSense Certified, 1.28gpf, 
w/chrome flush lever and soft-close seat/lid. 

Item 5 – Interior Repairs 

1. Replace all interior door/closet doors with ADA door handles. Existing color shall match. 

2. Install off-set hinges on bathroom doors. 
3. Repair/ replace damaged ceilings throughout. Match surrounding texture. 

4. Replace damaged paneling. Existing color shall match. 
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Item 6 –Kitchen Cabinets 

1. Remove and dispose of all existing cabinets, backsplash, countertops, and OTR microwave. 
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2. Provide and install prefabricated cabinets with hardwood facings. The layout should at minimum 
remain the same with 30” wall cabinets. Include ADA compliant door and drawer hardware ($3-$5 min. 
price range each). Provide 2 extra hardware. 

3. Provide and install over the over-the-range microwave. 

4. Provide and install Formica countertops with 4-inch backsplash, color shall be selected by 
homeowner at contract signing. 

5. Install a new 8” stainless steel double bowl sink with single lever Delta faucet with sprayer, including 
all related plumbing, water supplies, and shut-off valves. 

6. Remove the tile backsplash and install new drywall as needed. Paint kitchen walls/ceilings with acrylic 
latex materials. 

Item 7 – Electrical 

1. If any other circuits need to be added/corrected to meet the code or for proper function for the Owner, 
provide, and install all necessary components to bring them into compliance. 

Interior: 
2. Remove all lighting fixtures and/or ceiling fans on the interior of the home in addition to any specifically 

described in this section. 
3. Provide and install new 42” ceiling fans in all bedrooms and living room (with wall switch), with new LED, 

Energy Star certified fixtures, and fans. All interior fixtures and bulbs should be between 3000K and 
4000K color range. All fixtures and fans shall have “owner changeable LED bulbs” and ceiling fans shall 
be ceiling-hugger style. 

4. In the kitchen area, provide and install new 48-inch LED fixture that is 3100 to 5000 lumens each, 4000K 
color, Energy Star in place of each old fixture that was removed. Suggested model Lithonia Lighting FMLL-
14IN-80CRI -OR- equal/better. 

5. Bathroom lights can be project source 3-light vanity light bar, model#FV08-038 
6. Hall lights can be project source 2-light 13-in brushed nickel flush mount light. 
7. Westside room(den) light can be Project Source 2-Light 13-in brushed nickel flush mount light (mount in 

the ceiling). Remove the existing wall light and patch the hole. Install wall outlets to code. 
8. In the laundry/utility area, provide and install a new flush mount 32-inch round LED “cloud- style” fixture. 

(Minimum 36-watt light output at 4000K+) Good Earth Model # LF1088-NMS- 32LF2-G -or- equal. 
9. Provide and install new LED bulbs, of appropriate design, wattage, and color, in all permanent fixtures 

throughout the home, that are not being replaced with new fixtures. 
10. Inspect, check, and confirm the proper function of all electrical outlets and switches throughout the 

home, including GFCI devices. 
11. Provide and replace all outlets(white), switches(white). 
12. Install a new electric range outlet. Move the wall receptacle above the range to behind the range. 
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14. Install 2 new Energy Star-rated bath exhaust fans (1 in each bathroom) vented through the roof. Broan 
Roomside/Flex 1-Sone 110-CFM white lighted bathroom fan Energy Star model #AER110CCTK 

15. If bathroom, kitchen, or laundry outlets are not currently GFCI-protected outlets/switches, provide 
and install all needed materials to change to GFCI, outlets or breakers per code. 

16. Exterior: 

17. Install exterior GFCI outlet at condenser location and front of the house. 

18. Remove and properly dispose of All outdoor security/floodlight fixtures. 

19. Provide and install new LED security floodlight-type fixtures at each corner (total of 4). 

20. Security/flood lights must have at least two amiable LED bulbs in each fixture. Suggested – Good Earth 
Lighting, Model #SE1084-WH3-02LF0-G or equal. Confirm with the Owner if “motion activated” or not. 

21. Remove and properly dispose of the front/rear entry wall-mounted fixture. 

22. If not otherwise specified in this section, provide, and install new LED fixtures, similar in design and 
function to the old fixture removed. 

23. Provide and install all LED (60-100-watt equivalent), dimmable bulbs as needed in new or 
remaining fixtures throughout the exterior of the home. 

24. Smoke/CO Alarms: 

25. Remove and properly dispose of all old smoke alarms and mounting plates throughout the home. 

26. Provide and install new CO/smoke combo alarms, throughout the home. Minimum, one smoke alarm in 
each sleeping space and one combo CO/smoke alarm in each common area immediately adjacent to 
sleeping space(s). All smoke and CO/smoke alarms MUST be interconnected, hardwired, on the existing 
circuit if possible, or NEW dedicated arc fault breaker and must have 10-year non-serviceable battery 
backups. NOTE: If new circuit is needed, this work will require a permit. 

27. Existing locations where smoke alarms were previously located should be used, if possible, otherwise, 
the old locations must be repaired and painted to “best match” the surrounding walls, texture, and color. 

28. Any devices requiring new wiring circuits/switches shall be included in the total price. 

29. Any sub-panels not needed can be removed. 

30. The Contractor may be required to coordinate with other Contractors during repairs. 

Item 8 – Exterior Doors 

1) Replace 2 exterior doors and associated, jambs, casings, and trims. 

2) Provide, install, and properly seal new pre-hung, steel or fiberglass 6-panel door on rot-proof jambs, 
double-bored for entry locks and deadbolts. Confirm hinge and threshold colors will match lock sets. 
Ensure proper swing before ordering and that doors open and close.  
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smoothly and are fully sealed from exterior elements, light, water, air, etc. Ensure that new thresholds meet interior 
flooring in a neat and finished way or that an appropriate transition is installed to give a completed and “like new” 
appearance. 

3) Provide and install new, rot-resistant, exterior trim and new interior casing on all doors. Prime and paint 
doors and trim, casing, interior and exterior, colors to match house trim or new color to be pre-approved by 
Owner and Rehabilitation Specialist. Confirm dimensions, design, and door swing during the Pre-bid 
Inspection for each door unit. 

4) Provide and install door viewer, Model DS238, or equivalent, into each new entry door, at a height agreed 
to by the Owner. Color shall match door hardware. 

5) Provide and install matching lever-style, Kwikset “SmartKey” entry locksets with deadbolts, keyed alike, 
(key to Owner keys). Provide “re-keying tool” and instructions to the Owner at final inspection. (Finish 
color of lock hardware, hinges, and thresholds to be selected by the Owner following contract signing). 

6) Repair area over SW exterior door int/ext.  shall match the interior/exterior. 

7) Install three (3) Storm Doors on exterior doors and install a full-light storm door with retractable window 
and screen. Use Larson Model # 14604032 or substantially similar with all necessary hardware, matching 
front entry door hardware and color. 

Item 9 – Flooring 

1) Remove flooring in kitchen/dining area. 
2) Use water-resistant LVP flooring with a minimum cost of $3/sf. 
3) The new LVP floor shall kitchen/dining area. 

Item P – Permits 

The amount of $200.00 is the estimated permit cost/allowance for this project. 

At project closeout and before final payment, the Contractor shall submit to the homeowner, a 3- ring binder to 
include: 
• Prime Contractors information w/warranty  
• Sub-contractor information 
• Registered roof warranty and claim information  
• All owner manuals/instructions 
• Provide a list of the manufacturer, type, sheen/finish, and color of all coatings used and the respective 

locations where they were applied, to the Owner. 
• Color choices (all color/product choices and/or changes to previously agreed upon choices shall be done in 

writing) 

At project closeout and before final payment, the Contractor shall also submit to the project manager: 
• Final Payment Affidavit 
• Owner's final acceptance of the work 
• Material and/or contractor lien releases 
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________________________________________________________________
2023 DK Environmental & Construction Services, Inc. All rights reserved.

 LEAD-BASED PAINT  
INSPECTION REPORT 

PREPARED FOR THE FOLLOWING PROPERTY: 

1928 SW 2nd Street 
Ocala, FL 34471 

PERFORMED ON: 
November 30, 2023 

PERFORMED AND PREPARED BY: 

___________________________
Debra Koontz  

Certified Risk Assessor 
LBP-R-I191376-2 

________________________________________________________________ 

8786 Sonoma Coast Drive, Winter Garden, FL 34787
(407)614-4572 Office
(814)243-1927 Cell

dkenvironmental@yahoo.com
www.dk-environmental.com
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Confidentiality Notice:  This Report is intended only for the use of the individual 
or entity addressed, and may contain information that is privileged, confidential, 
and exempt from disclosure under applicable law.  If you are not the intended 
recipient or responsible for delivering this report to the intended recipient, you are 
hereby notified that any dissemination, distribution, or copying of this report, in 
whole or in part, is prohibited.  If you have received this report in error, please 
notify us immediately.  Thank you. 
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________________________________________________________________ 
 

November 30, 2023 
 

Re: Lead-Based Paint Inspection Report 
 

Property Address: 1928 SW 2nd Street, Ocala, FL 34471 
  

Property Owner: Beatrice Simms 
  

Phone: 352-620-2309 
 

Dear Client: 
 

Please find enclosed the lead-based paint inspection report for the property 
located at 1928 SW 2nd Street, Ocala, FL 34471. The survey was performed 
within the current acceptable industry guidelines, Housing and Urban 
Development (HUD) Guidelines Chapter 7 (revised 1997) and EPA regulations. 
 

DK Environmental & Construction Services, Inc. (DKE) conducted the lead-based 
paint inspection services at the above-referenced site on November 30, 2023.   
 

DKE used an RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer to 
sample paint for lead.  XRF instrument serial #2737 (resourced on April 21, 
2021) was used on this job. 
 

Licensed EPA Lead Risk Assessor Debra Koontz (License No. LBP-R-I191376-
2, expiration date 09/06/2024) performed the inspection services. 
 

At the specific time and date of the inspection services, DK Environmental 
& Construction Services, Inc. detected no lead-based paint in the property. 
 

If you have any questions or concerns regarding this report, please feel free to 
contact us at (407)614-4572. 
 
Sincerely, 
 
 
Debra Koontz, President 
DK Environmental & Construction Services, Inc. 
 
 
 
 
 

8786 Sonoma Coast Drive, Winter Garden, FL 34787
(407)614-4572 Office
(814)243-1927 Cell

dkenvironmental@yahoo.com
www.dk-environmental.com
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II. Executive Summary 
 
DKE was authorized to perform a lead-based paint (LBP) inspection of the 
property located at 1928 SW 2nd Street, Ocala, FL 34471. DKE tested all 
painted components according to the specifications described in the protocols for 
Lead Based Paint testing in the Housing and Urban Development (HUD) 
Guidelines Chapter 7 (revised 1997) and all applicable Federal, State, and Local 
regulations. 
 
DKE�s scope of services involved XRF testing as well as a surface-by-surface 
visual inspection of all painted surfaces throughout the entire property to 
determine which lead-based paint surfaces/components are deteriorated (above 
de minimis level).  All accessible, painted building components (that potentially 
contain lead-based paint) were tested utilizing X-Ray Fluorescence (XRF) 
Analysis.  The data collected is in Appendix V.  Wall �A� in each room is the wall 

where the front entrance door opening is located (or aligned with the street).  
Going clockwise and facing wall �A�, wall �B� will always be to your right, Wall �C� 

directly to the rear and wall �D� to the left.  
 
DKE tested a total of one hundred and seven (107) surfaces via XRF analysis 
and six (6) calibrations. Zero (0) were found to contain lead at levels greater 
than or equal to the regulatory level of 1.0 mg/cm2. These surfaces are 
identified in Section III: G.  This report represents all field data, observations and 
findings related to the lead inspection performed in the above referenced 
property.  The results, assessments and findings stated in this report are 
representative of the conditions observed in this property at the time of the 
inspection services. 
 
This inspection measures lead in both deteriorated and intact paint surfaces. The 
procedure involved taking readings from representative surfaces throughout the 
testing area or room.  The most common primary analytical method for detecting 
lead in paint is X-Ray Fluorescence (XRF).  The XRF instrument is used because 
of its demonstrated abilities to accurately determine the amount of lead that is 
present without disturbing the painted surfaces as well as its high speed and 
relatively low cost per sample.   
 
Some building components may have been inaccessible at the time of the 
inspection services, or were not tested because they were covered by other 
building materials (paneling, tile, siding, etc.).  It is possible that painted surfaces 
may be hidden by these materials.  Such surfaces should be assumed to contain 
lead-based paint, or should be tested by a licensed lead-based paint inspector or 
risk assessor. 
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III. Scope of Inspection 
 
A. Building Background 
 

The property located at 1928 SW 2nd Street, Ocala, FL 34471 is an 
approximately 1,300 square feet building (1 unit), built in 1979. No history of 
renovations, repairs, or painting was provided to DKE during the inspection 
services.  
 

B. Preface 
 

DKE was authorized to perform lead-based paint testing of the above referenced 
property to determine the possible presence, condition, location and amount of 
lead-based paint. The testing was conducted on November 30, 2023 from 
10:06am to 11:28am. 
 

C.  Training 
 

All inspectors utilized by DKE have EPA/State licensure and are licensed Lead 
Risk Assessors who have passed the �HUD Visual Assessment Course�.  All 

Lead Risk Assessors utilized by DKE have also been trained in the use, 
calibration and maintenance of the X-Ray Fluorescence (XRF) equipment they 
currently use, along with necessary principles of Radiation Safety. 
 

D. Equipment 
 

An RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer, serial #2737 was 
used on this job. 
 

E. Inspection Company 
 

The inspection services were performed by an inspector/risk assessor employed 
by DK Environmental & Construction Services, Inc., 8786 Sonoma Coast Drive, 
Winter Garden, FL 34787, telephone number (407)614-4572. 
 

F. Methods 
 

The calibration of the type of X-Ray Fluorescence (XRF) is done in accordance 
with the Performance Characteristic Sheet (PCS) for this instrument.  These XRF 
instruments are calibrated using a calibration standard block of known lead 
content.  Three calibration readings are taken before and after each property is 
tested to insure manufacturer�s standards are met.  If the inspection is longer 

than four hours, a set of three calibration readings must be taken before the four 
hours expires, and then an additional three calibration readings taken at the end 
of the inspection.  If for any reason the instrument is not maintaining a consistent 
calibration reading within the manufacturer�s standards for performance on the 

calibration block supplied by the manufacturer, manufacturer�s recommendations 
are used to bring the instrument into calibration.  If the instrument cannot be 
brought back into calibration, it is taken off the site and sent back to the 
manufacturer for repair and/or re-calibration. 

Exhibit D - Lead Inspection Report CONTRACT# CDS/240283

D - 5



 6

G. Findings 
 
 
Property Address: 1928 SW 2nd Street, Ocala, FL 34471 
 
 
DKE tested a total of one hundred and seven (107) surfaces via XRF analysis 
and six (6) calibrations. Zero (0) were found to contain lead at levels greater 
than or equal to the regulatory level of 1.0 mg/cm2 in paint in the surfaces 
tested: 
 
 
At the specific time and date of the inspection services, DK Environmental 
& Construction Services, Inc. detected no lead-based paint in the property. 
 
 
H. Conclusions 
 
No lead-based paint was identified, as defined by Environmental Protection 
Agency/Department of Housing and Urban Development (EPA/HUD) as 
containing lead-in concentrations greater than or equal to 1.0 mg/cm2. 
 
When evaluating this report, it is assumed that according to Chapter 7 HUD 
guidelines, that if one testing combination (i.e. window, door) is positive for lead 
in an interior or exterior room equivalent, that all other similar testing 
combinations in those areas are assumed to be positive.  The same is true for 
negative readings.  All inaccessible areas are assumed to be positive, even 
though they were not able to be tested.  Inaccessible areas are noted in Section 
V � XRF Results. 
 
If the lead evaluation results indicate the presence of lead-based paint, the 
prospective owner may wish to obtain, at the prospective owner�s expense, 
additional services of a lead-based paint inspector or risk assessor, certified for 
the State in which the property is located, to help understand the positive results.  
This person would review this report and might make additional 
recommendations about lead hazard control actions.  Interpretations and 
possible actions may vary when only a few readings indicate the presence of 
lead-based paint. 
 
This inspection was done in accordance with Lead Safe Housing Rule 24 CFR 
Part 35 subpart J as amended June 21, 2004.  The sample results are presented 
in Appendix V. 
 
The surface conditions ranged from �Intact� to �Deteriorated� at the time of the 

inspection.  Upon completion of lead hazard reduction activities, A clearance 
examination is required to determine that the lead hazard reduction efforts were 
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performed adequately.  �Paint Film Stabilization� means to repair any defect in 

the substrate, or any defect in a building component, that is causing the paint 
deterioration, to remove all loose paint and other loose material from the surface 
to be treated using lead-safe work practices, and to apply a new protective 
coating of paint. 
 
A Clearance Examination would include a visual evaluation of all surfaces that 
were determined to be defective during the initial inspection, and collection of 
dust samples.  It should be determined that the deteriorated paint surfaces have 
been corrected and that no settled dust lead hazards exist in the dwelling or unit.  
The clearance report must be signed by a certified/licensed Lead Inspector/Risk 
Assessor. 
 
Painted  surfaces found to be intact during the inspection which contain levels of 
lead greater than or equal to 1.0 mg/cm2 could create lead hazards if the paint is 
turned into dust by abrasion, scraping, or sanding.  If conditions of intact paint 
surfaces become destabilized, these conditions will need to be addressed.  If any 
future construction or modernization work is done on the premises, this report 
should be given to the contractors as well as the tenants. 
 
 
IV. DISCLOSURE RESPONSIBILITY AND DISCLAIMER 
 
Disclosure Responsibility 
 
A copy of this report must be provided to new lessees (tenants) and purchasers 
of this property under Federal Law (24 CFR part 35 and 40 CFR part 745) before 
they become obligated under a lease or sales contract.  The complete report 
must also be provided to new purchasers and it must be made available to new 
tenants.  Landlords (lessors) and sellers are also required to distribute an 
educational pamphlet and include standard warning language in their leases or 
sales contracts to ensure that parents have the information they need to protect 
their children from lead-based paint hazards. 
 
 
Disclaimer 
 
This is our report of a visual survey, and X-Ray Fluorescence (XRF) analysis of 
the readily accessible areas of this building and tested components.  The 
presence or absence of lead-based paint or lead-based paint hazards applies 
only to the tested or assessed surfaces on the date of the field visit.  It should be 
understood that conditions noted within this report were accurate at the time of 
the inspection services and in no way reflect the conditions at the property after 
the date of the inspection services.  No other environmental concerns were 
addressed during the inspection services. 
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V. XRF Results 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Exhibit D - Lead Inspection Report CONTRACT# CDS/240283

D - 8



 9

1928 SW 2nd Street, Ocala, FL 34471 
________________________________________________________________________________________ 
Read                                           Paint            Paint   Lead 
No.  Wall   Structure     Location     Member  Cond  Substrate  Color  (mg/cm²) Mode 
________________________________________________________________________________________ 
Interior Room 001 Living Rm 
004    A    Wall           U Ctr                 I   Plaster    tan      0.5    QM 
005    B    Wall           U Lft                 I   Plaster    tan      0.3    QM 
008    C    Wall           U Lft                 I   Wood       tan     -0.2    QM 
009    C    Door             Ctr   Door          I   Wood       tan      0.0    QM 
010    C    Door             Ctr   Jamb          I   Wood       tan      0.0    QM 
006    D    Wall           U Lft                 I   Plaster    tan      0.0    QM 
007    D    Ceiling          Lft                 I   Plaster    tan      0.0    QM 
____________________________________________________________________________________ 
Interior Room 002 Laundry Rm 
014    A    Door             Ctr   Casing        I   Wood       gray    -0.1    QM 
015    A    Door             Ctr   Door          I   Wood       white    0.0    QM 
011    C    Wall           U Ctr                 I   Block      white    0.0    QM 
012    D    Wall           U Ctr                 I   Block      white    0.2    QM 
013    D    Ceiling          Ctr                 I   Plaster    white    0.0    QM 
____________________________________________________________________________________ 
Interior Room 003 Kitchen 
016    A    Wall           U Lft                 I   Plaster    tan      0.0    QM 
023    A    Baseboard        Ctr                 I   Wood       tan      0.2    QM 
017    B    Wall           U Rgt                 I   Plaster    tan     -0.2    QM 
018    C    Wall           U Ctr                 I   Plaster    tan      0.0    QM 
022    C    Door             Ctr   Door          I   Wood       tan      0.1    QM 
019    D    Wall           U Ctr                 I   Plaster    tan     -0.1    QM 
020    D    Ceiling          Ctr                 I   Plaster    white   -0.1    QM 
021    D    Door             Rgt   Jamb          D   Wood       tan      0.0    QM 
____________________________________________________________________________________ 
Interior Room 004 Family Rm 
025    A    Wall           U Lft                 I   Paneling   tan     -0.1    QM 
032    A    Ceiling          Lft                 I   Plaster    white    0.2    QM 
030    A    Door             Lft   Door          D   Wood       tan      0.0    QM 
031    A    Door             Lft   Jamb          I   Wood       green    0.1    QM 
026    B    Wall           U Lft                 I   Paneling   tan     -0.2    QM 
027    C    Wall           U Ctr                 I   Paneling   tan      0.0    QM 
024    C    Baseboard        Lft                 I   Wood       tan      0.1    QM 
028    D    Wall           U Rgt                 I   Paneling   tan     -0.2    QM 
029    D    Window           Ctr   Sill          I   Wood       tan      0.0    QM 
____________________________________________________________________________________ 
Interior Room 005 Hallway 
034    A    Wall           U Lft                 I   Plaster    tan      0.0    QM 
038    A    Baseboard        Ctr                 I   Wood       tan      0.4    QM 
033    A    Ceiling          Lft                 I   Plaster    white    0.2    QM 
035    B    Wall           U Ctr                 I   Plaster    tan      0.1    QM 
036    C    Wall           U Lft                 I   Plaster    tan      0.0    QM 
039    C    Door             Lft   Door          I   Wood       tan     -0.3    QM 
040    C    Door             Ctr   Jamb          I   Wood       tan      0.1    QM 
037    D    Wall           U Ctr                 I   Plaster    tan     -0.1    QM 
____________________________________________________________________________________ 
Interior Room 006 Bedroom A 
045    A    Wall           U Lft                 I   Plaster    white   -0.1    QM 
049    A    Window           Rgt   Sill          I   Wood       stain    0.1    QM 
047    B    closet wall      Lft                 I   Plaster    white    0.0    QM 
046    B    Wall           U Lft                 I   Plaster    white   -0.3    QM 
048    C    cl shf suppo     Lft                 I   Wood       tan      0.2    QM 
043    C    Wall           U Lft                 I   Plaster    white    0.0    QM 
050    C    Baseboard        Lft                 I   Wood       white    0.3    QM 
051    C    Ceiling          Lft                 I   Plaster    white    0.1    QM 
041    C    Door             Lft   Jamb          I   Wood       tan     -0.2    QM 
042    C    Door             Lft   Door          D   Wood       tan     -0.2    QM 
044    D    Wall           U Lft                 I   Plaster    white    0.1    QM 
____________________________________________________________________________________ 
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________________________________________________________________________________________ 
Read                                           Paint            Paint   Lead 
No.  Wall   Structure     Location     Member  Cond  Substrate  Color  (mg/cm²) Mode 
________________________________________________________________________________________ 
Interior Room 007 Bedroom B 
053    A    Wall           U Lft                 I   Plaster    gray     0.1    QM 
054    B    Wall           U Lft                 I   Plaster    gray    -0.2    QM 
055    C    Wall           U Rgt                 I   Plaster    gray    -0.3    QM 
052    C    Ceiling          Lft                 I   Plaster    white    0.1    QM 
060    C    Door             Rgt   Door          I   Wood       tan     -0.2    QM 
061    C    Door             Rgt   Jamb          D   Wood       tan      0.1    QM 
057    D    closet wall      Lft                 I   Plaster    gray     0.1    QM 
058    D    cl shf suppo     Ctr                 I   Wood       gray     0.1    QM 
056    D    Wall           U Lft                 I   Plaster    gray     0.1    QM 
059    D    Baseboard        Lft                 I   Wood       gray     0.3    QM 
____________________________________________________________________________________ 
Interior Room 008 Bedroom C 
064    A    Wall           U Lft                 I   Plaster    tan      0.0    QM 
065    B    Wall           U Lft                 I   Plaster    tan     -0.1    QM 
066    C    Wall           U Rgt                 I   Plaster    tan      0.0    QM 
069    C    Window           Rgt   Sill          I   Wood       tan      0.0    QM 
071    D    closet wall      Ctr                 I   Plaster    tan      0.0    QM 
072    D    cl shf suppo     Ctr                 I   Wood       tan     -0.3    QM 
067    D    Wall           U Rgt                 I   Plaster    tan     -0.2    QM 
070    D    Baseboard        Rgt                 I   Wood       tan      0.0    QM 
068    D    Ceiling          Rgt                 I   Plaster    tan      0.0    QM 
062    D    Door             Rgt   Jamb          I   Wood       tan      0.1    QM 
063    D    Door             Rgt   Door          I   Wood       tan     -0.1    QM 
____________________________________________________________________________________ 
Interior Room 009 Bathroom 
076    A    Wall           U Ctr                 I   Plaster    tan      0.0    QM 
075    B    Wall           U Ctr                 I   Plaster    tan     -0.1    QM 
073    B    Door             Ctr   Jamb          I   Wood       tan      0.0    QM 
074    B    Door             Ctr   Door          D   Wood       tan     -0.5    QM 
077    C    Wall           U Lft                 I   Plaster    tan     -0.1    QM 
078    D    Wall           U Ctr                 I   Plaster    tan      0.2    QM 
080    D    Baseboard        Ctr                 I   Wood       tan      0.0    QM 
079    D    Ceiling          Ctr                 I   Plaster    tan      0.0    QM 
____________________________________________________________________________________ 
Interior Room 010 Bathroom 
084    A    Wall           U Ctr                 I   Plaster    tan     -0.1    QM 
082    A    Door             Ctr   Jamb          I   Wood       tan      0.0    QM 
083    A    Door             Ctr   Door          I   Wood       tan     -0.1    QM 
085    B    Wall           U Ctr                 I   Plaster    tan     -0.3    QM 
086    C    Wall           U Ctr                 I   Plaster    tan      0.0    QM 
087    D    Wall           U Ctr                 I   Plaster    tan      0.0    QM 
081    D    Baseboard        Ctr                 I   Wood       tan      0.2    QM 
088    D    Ceiling          Ctr                 I   Plaster    white   -0.1    QM 
____________________________________________________________________________________ 
011 Exterior 
092    A    Fascia           Rgt                 I   Wood       white    0.0    QM 
094    A    Wall           U Ctr                 I   Brick      white   -0.1    QM 
091    A    Soffit           Rgt                 I   Wood       white    0.0    QM 
095    A    Window           Lft   Sill          I   Brick      green    0.0    QM 
093    A    Window           Ctr   Shutter       I   Plastic    green    0.0    QM 
089    A    Door             Rgt   Door          I   Metal      green    0.2    QM 
090    A    Door             Rgt   Jamb          D   Wood       white    0.2    QM 
099    B    Fascia           Rgt                 I   Wood       green    0.5    QM 
100    B    Wall           L Rgt                 I   Concrete   green   -0.1    QM 
097    B    Wall           U Rgt                 I   Concrete   white    0.3    QM 
098    B    Soffit           Rgt                 I   Wood       green    0.0    QM 
096    B    Window           Rgt   Sill          I   Concrete   green    0.0    QM 
101    C    Wall           U Rgt                 I   Concrete   green    0.0    QM 
103    C    Soffit           Rgt                 I   Wood       green    0.7    QM 
102    C    Window           Rgt   Sill          I   Concrete   green    0.0    QM 
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________________________________________________________________________________________ 
Read                                           Paint            Paint   Lead 
No.  Wall   Structure     Location     Member  Cond  Substrate  Color  (mg/cm²) Mode 
________________________________________________________________________________________ 
011 Exterior 
104    C    Door             Ctr   Jamb          I   Wood       tan      0.2    QM 
105    C    Door             Ctr   Jamb          I   Wood       tan      0.2    QM 
109    D    Fascia           Rgt                 I   Wood       white    0.0    QM 
106    D    Wall           L Rgt                 I   Concrete   green   -0.2    QM 
107    D    Wall           U Rgt                 I   Wood       white   -0.1    QM 
108    D    Soffit           Rgt                 I   Wood       green    0.0    QM 
110    D    Window           Ctr   Sill          I   Concrete   white    0.2    QM 
____________________________________________________________________________________ 
Calibration Readings 
001                                                                      1.0    TC 
002                                                                      0.9    TC 
003                                                                      1.0    TC 
111                                                                      1.0    TC 
112                                                                      1.0    TC 
113                                                                      0.9    TC 
                       ---- End of Readings ---- 
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VI. Drawings/Floor Plans 
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VII. Property Photographs 
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1928 SW 2nd Street, Ocala, FL 34471 
 

   
Exterior(011) A-Wall    Exterior(011) B-Wall 
 
 

  
Exterior(011) C-Wall    Exterior(011) D-Wall 
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VIII. License/Certification 
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IX. XRF Performance Characteristics Sheet 
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X. Glossary 
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Abatement: A measure or set of measures designed to permanently eliminate lead-based paint 
hazards or lead based paint. Abatement strategies include the removal of lead-based paint, 
enclosure, encapsulation, replacement of building components coated with lead-based paint, 
removal of lead-contaminated dust, and removal of lead-contaminated soil or overlaying of soil 
with a durable covering such as asphalt (grass and sod are considered interim control measures). 
All of these strategies require preparation, cleanup, waste disposal, post-abatement clearance 
testing, record keeping, and, if applicable, monitoring.  See also Complete Abatement and 
Interim controls. 
 
Accreditation: A formal recognition certifying that an organization, such as a laboratory, is 
competent to carry out specific tasks or types of tests. 
 
Accuracy: The degree of agreement between an observed value and an accepted reference 
value (a �true� value); a data quality indicator. Accuracy includes a combination of random errors 

(Precision) and systematic errors (bias) due to sampling and analysis. 
 
Bare soil: Soil not covered with grass, sod, some other similar vegetation, or paving, including 
the sand in sandboxes. 
 
Building component: Any element of a building that may be painted or have dust on its surface, 
e.g. walls, stair treads, floors, railings, doors, widowsills, etc. 
 
Certification: The process of testing and evaluating against certain specifications the 
competence of a person, organization, or other entity in performing a function or service, usually 
for a specified period of time. 
 
Certified: The designation for Contractors who have completed training and other requirements 
to safely allow them to undertake risk assessments, inspections, or abatement work. Risk 
assessors, inspectors, and Abatement Contractors should be certified by the appropriate local, 
State, or Federal agency. 
 
Chewable surface: See Chewed surface. 
 
Chewed surface: Any painted surface that shows evidence of having been chewed or mouthed 
by a young child. A chewed surface is usually a protruding, horizontal part of a building, such as 
an interior windowsill. 
 
Cleaning: The process of using a vacuum and wet cleaning agents to remove leaded dust. The 
process includes the removal of bulk debris from the work area. OSHA prohibits the use of 
compressed air to clean lead-contaminated dust from a surface. 
 
Clearance examination: Visual examination and collection of environmental samples by an 
inspector or risk assessor, or, in some circumstances, a Sampling Technician, and analysis by an 
accredited laboratory upon completion of an abatement project, interim control intervention, or 
maintenance job that disturbs lead-based paint (or paint suspected of being lead-based). The 
clearance examination is performed to ensure that lead exposure levels do not exceed standards 
established by the EPA Administrator pursuant to Title IV of the Toxic Substances Control Act, 
and that any cleaning following such work adequately meets those standards. 
 
Common area: A room or area that is accessible to all residents in a community (e.g. hallways or 
lobbies). In general, any area not kept locked. 
 
Composite sample: A single sample made up of individual subsamples. Analysis of a composite 
sample produces the arithmetic mean of all subsamples. 
 

Exhibit D - Lead Inspection Report CONTRACT# CDS/240283

D - 24



 25

Containment: A process to protect workers and the environment by controlling exposures to the 
lead-contaminated dust and debris created during abatement. 
 
Deteriorated lead-based paint: Any lead-based paint coating on a damaged or deteriorated 
surface or fixture, or any interior or exterior lead-based paint that is peeling, chipping, flaking, 
worn, chalking, alligatoring, cracking, or otherwise becoming separated from the substrate. 
 
Disposal (of waste): The discharge, deposit, injection, dumping, spilling, leaking, or placement of 
solid or liquid waste on land or in water so that none of its constituents can pollute the 
environment by being emitted into the air or discharged into a body of water, including 
groundwater. 
 
Encapsulation: Any covering or coating that acts as a barrier between lead-based paint and the 
environment, the durability of which relies on adhesion and the integrity of the existing bonds 
between multiple layers of paint and between the paint and the substrate. See also Enclosure. 
 
Enclosure: The use of rigid, durable construction materials that are mechanically fastened to the 
substrate to act as a barrier between the lead-based paint and the environment. 
 
Evaluation: Risk assessment, paint inspection, reevaluation, investigation, clearance 
examination, or risk assessment screen. 
 
Examination: See Clearance Examination. 
 
Federal Register (FR): A daily Federal publication that contains proposed and final regulations, 
rules, and notices. 
 
Impact Surface: An interior or exterior surface (such as surfaces on doors) subject to damage by 
repeated impact or contact. 
 
Inspection (of paint): A surface-by-surface investigation to determine the presence of lead-
based paint (in some cases including dust and soil sampling) and a report of the results. 
 
Interim controls: A set of measures designed to temporarily reduce human exposure or possible 
exposure to lead-based paint hazards. Such measures include specialized cleaning, repairs, 
maintenance, painting, temporary containment, and management and resident education 
programs. Monitoring, conducted by Owners, and reevaluations, conducted by professionals, are 
integral elements of interim control. Interim controls include dust removal, paint film stabilization, 
treatment of friction and impact surfaces, installation of soil coverings such as grass or sod, and 
land use controls. See also Monitoring, Reevaluations, and Abatement. 
 
Interior windowsill: The portion of the horizontal window ledge that protrudes into the interior of 
the room, adjacent to the window sash when the window is closed. Often called the window stool. 
 
Latex: A waterborne emulsion paint made with synthetic binders, such as 100% acrylic, vinyl 
acrylic, terpolymer, or styrene acrylic. A stable emulsion of polymers and pigment in water. 
 
Lead: Lead includes metallic lead and inorganic and organic compounds of lead. 
 
Lead-based paint: Any paint, varnish, shellac, or other coating that contains lead equal to or 
greater than 1.0 mg/cm2 (milligrams of lead per square centimeter of surface) as measured by 
XRF or laboratory analysis, or 0.5% by weight (5,000ug/g, 5,000 ppm (parts per million), or 5,000 
mg/kg) as measured by laboratory analysis (Local definitions may vary.) 
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Lead-based paint hazard: A condition in which exposure to lead from lead-contaminated dust, 
lead-contaminated soil, or deteriorated lead-based paint would have an adverse effect on human 
health (as established by the EPA Administrator under Title IV of the Toxic Substances Control 
Act). Lead-based paint hazards include, for example, deteriorated lead-based paint, leaded dust 
levels above applicable standards. And bare leaded soil above applicable standards. 
 
Lead-based paint hazards control: Activities to control and eliminate lead-based paint hazards, 
including interim controls, abatement, and complete abatement. 
 
Lead-contaminated dust: Surface dust in residences that contains an area concentration of lead 
in excess of the standard established by the EPA Administrator, pursuant to Title IV of the Toxic 
Substances Control Act. As of April 01, 2017, EPA standards for lead dust for risk assessments 
are ≥10 ug/ft2 (micrograms of lead per square foot) for floors, and ≥100 ug/ft2 for interior 

windowsills. The EPA standard for clearance are <10 ug/ft2 for floors, 100 ug/ft2 for windowsills, 
and 100 ug/ft2 for window troughs. Porch floors are also wiped during final clearance, with a lead 
dust clearance action level of <40 ug/ft2.   
 
Lead-contaminated soil: Bare soil on residential property that contains lead in excess of the 
standard established by the EPA Administrator, pursuant to Title IV of the Toxic Substances 
Control Act. The standard is 400 ug/g in play areas and 1,200 ug/g in the rest of the property. 
 
Leaded dust: See Lead-contaminated dust. 
 
Licensed: Holding a valid license or certification issued by the EPA or by an EPA-approved State 
program pursuant to Title IV of the Toxic Substances Control Act. The license is based on 
certification for lead-based paint hazard control work. See also Certified. 
 
Maintenance: Work intended to maintain adequate living conditions in a dwelling, which has the 
potential to disturb lead-based paint or paint that is suspected of being lead-based. 
 
Mean: The arithmetic average of a series of numerical data values. For example, the algebraic 
sum of the data values divided by the number of data values. 
 
Microgram (ug): 1/1,000,000 of a gram. Used to measure weight. 
 
Monitoring: Surveillance to determine (1) that know or suspected lead-based paint is not 
deteriorating, (2) that lead-based paint hazard controls, such as paint stabilization, enclosure, or 
encapsulation have not failed, and (3) that structural problems do not threaten the integrity of 
hazard controls. 
 
Owner: A person, firm, corporation, guardian, conservator, receiver, trustee, executor, 
government agency or entity, or other judicial officer who, alone or with others, owns, holds, or 
controls the freehold or leasehold title or part of the title to property, with or without actually 
possessing it. This definition includes a vendee who possesses the titl, but does not include a 
mortgagee or an Owner of a reversionary interest under a ground rent lease. 
 
Paint inspector: An individual who has completed training from an accredited program and been 
licensed or certified by the appropriate State or local agency to (1) perform inspections to 
determine and report the presence of lead-based paint on a surface-by-surface basis through 
onsite testing, (2) report the findings of such an inspection, (3) collect environmental samples for 
laboratory analysis, (4) perform clearance testing, and optionally (5) document successful 
compliance with lead-based paint hazard control requirements or standards. 
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Paint removal: An abatement strategy that entails the removal of lead-based paint from surfaces. 
For lead hazard control work, this can mean using chemicals, heat guns below 1,100 F, and 
certain contained abrasive methods. Open-flame burning, open-abrasive blasting, sandblasting, 
extensive dry scraping, and stripping in a poorly ventilated space using a volatile stripper are 
prohibited paint removal methods. Hydroblasting is not recommended. 
 
Plastic: See Polyethylene plastic. 
 
Polyethylene plastic: All references to polyethylene plastic refer to 6 mil plastic sheeting or 
polyethylene bags (or double bags if using 4 mil polyethylene bags), or any other thick plastic 
material shown to demonstrate at least the equivalent dust contamination performance. Plastic 
used to contain waste should be capable of completely containing the waste and, after being 
properly sealed, should remain leak tight with no visible signs of discharge during movement or 
relocation. 
 
Polyurethane: An exceptionally hard and wear-resistant coating (created by the reaction of 
polyols with a multifunctional isocyanate). Often used to seal wood floors following lead-based 
paint hazard control work and cleaning. 
 
Reevaluation: In lead hazard control work, the combination of a visual assessment and collection 
of environmental samples preformed by a certified risk assessor to determine if a previously 
implemented lead-based paint hazard control measure is still effective and if the dwelling remains 
lead-safe. 
 
Removal: See Paint removal. 
 
Renovation: Work that involves construction and/or home or building improvement measures 
such as window replacement, weatherization, remodeling, and repainting. 
 
Replacement: A strategy of abatement that entails the removal of building components coated 
with lead-based paint (such as windows, doors, and trim) and the installation of new components 
free of lead-based paint. 
 
Resident: A person who lives in a dwelling. 
 
Risk assessment: An onsite investigation of a residential dwelling to discover any lead-based 
paint hazards. Risk assessments include an investigation of the age, history, management, and 
maintenance of the dwelling, and the number of children under age 6 and women of childbearing 
age who are residents; a visual assessment; limited environmental sampling (i.e. collection of 
dust wipe samples, soil samples, and deteriorated paint samples); and preparation of a report 
identifying acceptable abatement and interim control strategies based on specific conditions. 
 
Risk assessor: A certified individual who has completed training with an accredited training 
program and who has been certified to (1) perform risk assessments, (2) identify acceptable 
abatement and interim control strategies for reducing identified lead-based paint hazards, (3) 
perform clearance testing and reevaluations, and (4) document the successful completion of lead-
based paint hazard control activities. 
 
Site: The land or body of water where a facility is located or an activity is conducted. The site 
includes adjacent land used in connection with the facility or activity. 
 
Soil: See Bare soil. 
 
Spectrum analyzer: A type of XRF analyzer that provides the operator with a plot of the energy 
and intensity, or counts of both K and L x-ray spectra, as well as a calculated lead concentration. 
See also XRF analyzer. 
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Standard deviation: A measure of the precision of a reading. The spread of the deviation from 
the mean. The smaller the standard deviation, the more precise the analysis. The standard 
deviation is calculated by first obtaining the mean, or the arithmetic average, of all of the 
readings. A formula is then used to calculate how much the individual values vary from the mean 
� the standard deviation is the square root of the arithmetic average of the squares of the 
deviation from the mean.  Many hand calculators have an automatic standard deviation function. 
See also Mean. 
 
Subsample: A representative portion of a sample. A subsample may be either a field sample or a 
laboratory sample. A subsample is often combined with other subsamples to produce a 
composite sample. See also Composite sample. 
 
Substrate: A surface on which paint, varnish, or other coating has been applied or may be 
applied. Examples of substrates include wood, plaster, metal, and drywall. 
 
Substrate effect: The radiation returned to an XRF analyzer by the paint, substrate, or 
underlying material, in addition to the radiation returned by any lead present. This radiation, when 
counted as lead x-rays by an XRF analyzer contributes to substrate equivalent lead (bias). The 
inspector may have to compensate for this effect when using XRF analyzers. See also XRF 
analyzer. 
 
Substrate Equivalent Lead (SEL): The XRF measurement taken on an unpainted surface, used 
to calculate the corrected lead concentration on a surface by using the following formula: 
Apparent Lead Concentration-Substrate Equivalent Lead = Corrected Lead Concentration. See 
also XRF analyzer. 
 
Target housing: Any residential unit constructed before 1978, except dwellings that do not 
contain bedrooms or dwellings that were developed specifically for the elderly or persons with 
disabilities, unless a child younger than 6 resides or is expected to reside in the dwelling. In the 
case of jurisdictions that banned the sale or use of lead-based paint befor 1978, the Secretary of 
HUD may designate an earlier date for defining target housing. 
 
Test location: A specific area on a testing combination where XRF instruments will test for lead-
based paint. 
 
Trained: Successful completion of a training course in a particular discipline. For lead hazards 
control work, the training course must be accredited by the EPA or by an EPA-approved State 
program, pursuant to Title IV of the Toxic Substances Control Act. 
 
Treatment: In residential lead-based paint hazard control work, any method designed to control 
lead-based paint hazards. Treatment includes interim controls, abatement, and removal. 
 
Trough: See Window trough. 
 
Windowsill: See Interior windowsill. 
 
Window trough: For a typical double-hung widow, the portion of the exterior windowsill between 
the interior windowsill (or stool) and the frame of the storm window. If there is no storm window, 
the window trough is the area that receives both the upper and lower window sashes when they 
are both lowered.  Sometimes inaccurately called the window �well�. 
 
Worker: An individual who has completed training in an accredited program to perform lead-
based paint hazard control in housing. 
 
Worksite: Any interior or exterior area where lead-based paint hazard control work takes place. 
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XRF analyzer: An instrument that determines lead concentration in milligrams per square 
centimeter (mg/cm3) using the principle of x-ray fluorescence (XRF). Two types of field portable 
XRF analyzers are used � direct readers and spectrum analyzers. For this lead-based paint 
inspection, the term XRF analyzer  only refers to portable instruments manufactured to analyze 
paint, that have a HUD Performance Characteristic Sheet, and are interpreted in accordance with 
the Performance Characteristic Sheet. It does not refer here to laboratory-grade units or portable 
instruments designed to analyze soil. 
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Confidentiality Notice:  This Asbestos Survey Report is intended only for the use of the 
individual or entity addressed, and may contain information that is privileged, 
confidential, and exempt from disclosure under applicable law. If you are not the 
intended recipient or responsible for delivering this report to the intended recipient, you 
are hereby notified that any dissemination, distribution, or copying of this report, in whole 
or in part, is prohibited. If you have received this report in error, please notify us 
immediately. Thank you. 
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I. INTRODUCTION 
 
Property Address:  1928 SW 2nd Street 
    Ocala, FL 34471 
 
Property Owner:  Beatrice Sims 
 
Survey Performed For: City of Ocala, Community Development Services 
    201 SE 3rd Street, 2nd Floor, Ocala, FL 34471 
 
Survey Performed By: Chris Ritko, Asbestos Building Inspector 
 
Company:   DK Environmental & Construction Services 
    8786 Sonoma Coast Drive 
    Winter Garden, FL 34787 
    407-614-4572 
 
Date of On-Site Survey: November 30, 2023 
 
Date of Report:  December 06, 2023  
 
 
DK Environmental & Construction Services, Inc. (DKE) has completed a limited 
Asbestos Survey at the property address listed above.  This report contains the 
results of the Survey.  The purpose of this Survey was to identify the presence of 
asbestos-containing materials that may be disturbed during planned renovation.  
This limited Asbestos Survey report presents data that describes the location of 
asbestos-containing material (ACM) identified in the subject property. This 
Survey was conducted on site by an EPA trained professional asbestos building 
inspector. 
 
This report is intended for the exclusive use of our client. The findings are 
relevant to the conditions observed during the physical process of performing the 
Survey. These findings should not be treated as absolute, nor should they be 
relied upon to represent conditions at significantly later dates. 
 
We appreciate the opportunity to provide environmental consulting services to 
your organization.  If you have any questions or need additional assistance, 
please call (321)401-5094.   
 
 

 
 

____________________________ 
Chris Ritko  
Asbestos Building Inspector 
193196 
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II. SURVEY SUMMARY 
 
On November 30, 2023 an Asbestos Survey was performed at 1928 SW 2nd 
Street, Ocala, FL 34471. The property is a single-family detached dwelling. It is 
approximately 1,300 square feet and was constructed in 1979. 
 
The purpose of this Survey was to identify the presence of asbestos-containing 
materials that may be disturbed during planned renovation.  Limited bulk samples 
were collected and AHERA protocols were adhered to. 
 
The Asbestos Survey consisted of three basic procedures: 1) conducting a visual 
inspection of the property; 2) identifying homogeneous areas (HAs) of suspect 
surfacing, thermal system insulation, and miscellaneous materials; and 3) 
sampling accessible, friable, and non-friable suspect materials.  Some building 
components may have been inaccessible at the time of this screening, or were 
not tested because they were covered by other building materials (paneling, tile, 
siding, etc.).  It is possible that ACBMs may be hidden by these materials. 
 
The property was visually inspected for the presence of building materials that 
are suspected to contain asbestos.  With regard to asbestos, bulk material 
samples were collected and analyzed for asbestos content.  These services were 
performed exercising the customary skill and competence of consulting 
professionals in the relevant disciplines in this region.   
 
Bulk samples of identified suspect ACM were collected and placed into individual 
containers for transport to a National Voluntary Lab Accreditation Program 
(NVLAP)/American Industrial Hygiene Association (AIHA)-accredited laboratory 
for analysis.  The collection of bulk samples consisted of physically removing a 
small piece of material and placing it in a marked, airtight container. The sample 
container identification numbers were also recorded in the field notes.   
 
III. ASBESTOS OVERVIEW 
 
Asbestos is a generic name given to a fibrous variety of naturally occurring 
minerals that have been used for many years in commercial products, based on 
specific properties of the minerals.  Asbestos occurs in fiber bundles, which are 
composed of long and thin fibers that can be easily separated from one another.  
These mineral products possess high tensile strength, flexibility, resistance to 
chemical and thermal degradation, and high electrical resistance.  The minerals 
are easily woven into various types of textiles, fabrics, cloths, sheets, panels, or 
mixed into adhesives, coatings, surfacing materials and cement products.  
Typically asbestos-containing building materials (ACBM) are segregated into 
three categories: Thermal System Insulation (TSI) usually found on pipes, 
boilers, and HVAC ducts; surfacing materials such as sprayed or troweled-on 
fireproofing and insulation, and plasters; and miscellaneous materials including 
vinyl composite floor tiles, floor sheeting, adhesives, roofing materials, window 
glazing and cement products. 
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Friable asbestos-containing material (ACM), is defined as any material containing 
more than one percent (1%) asbestos as determined using the method specified 
in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light 
Microscopy (PLM), that, when dry, can be crumbled, pulverized or reduced to 
powder by hand pressure. (Sec. 61.141) 
 
Nonfriable ACM is any material containing more than one percent (1%) asbestos 
as determined using the method specified in Appendix A, Supbart F, 40 CFR 
Part 763, Section 1, Polarized Light Microscopy (PLM), that, when dry, cannot be 
crumbled, pulverized, or reduced to powder by hand pressure. EPA also defines 
two categories of nonfriable ACM, Category I and Category II nonfriable ACM, 
which are described later in this guidance. 
 
"Regulated Asbestos-Containing Material" (RACM) is (a) friable asbestos 
material, (b) Category I nonfriable ACM that has become friable, (c) Category I 
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting or 
abrading, or (d) Category II nonfriable ACM that has a high probability of 
becoming or has become crumbled, pulverized, or reduced to powder by the 
forces expected to act on the material in the course of demolition or renovation 
operations. 
 
The EPA�s National Emission Standard for Hazardous Air Pollutants (NESHAP) 
regulations and the Florida Department of Environmental Protection (FDEP) 
Asbestos program regulate the removal and disposal of asbestos-containing 
building materials (any material containing more than 1% asbestos).   
 
Potential effects on workers or occupants in buildings where asbestos-containing 
materials (ACM) are present may occur when exposure to asbestos fibers is 
caused by deterioration, damage or renovation disturbance of ACBMs.  Federal 
regulations pertaining to asbestos include 40 Code of Federal Regulations (CFR) 
763 (a subchapter of the Toxic Substance Control Act (TSCA)); Occupational 
Safety and Health Act (OSHA) 29 CFR 1910 Subpart Z and 29 CFR 1926 
Subpart Z. 
 
Asbestos NESHAP regulations must be followed for demolitions and/or 
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated 
asbestos-containing materials on other facility components, or at least 35 
cubic feet of facility components where the amount of RACM previously 
removed from pipes and other facility components could not be measured 
before stripping. If dimensions fall below these thresholds, Asbestos 
NESHAP regulations need not be followed for demolition and/or renovation 
activities. 
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IV. LIMITATIONS 
 
This report has been prepared to assist in evaluating the potential presence of 
asbestos-containing material in the property.  The objective of this assessment 
was to perform the work with care, exercising the customary skill and 
competence of consulting professionals in the relevant disciplines in this region.  
The conclusions presented in this report are professional opinions based upon 
visual observations of the site at the time of DKE�s investigation and the results 
of laboratory analysis.  The opinions presented herein apply to site conditions 
existing at the time of our investigation and those reasonably foreseeable.  DKE 
cannot act as insurers, and no express or implied representation or warrant is 
included or intended in our report except that our work was performed, within the 
limits prescribed by our client, with the customary thoroughness and competence 
of our profession at the time and place the services were rendered.  DKE cannot 
and will not warrant that this Asbestos Survey that was requested by the client 
will satisfy the dictates of, or provide a legal defense in connection with, any 
environmental laws or regulations. It is the responsibility of the client to know and 
abide by all applicable laws, regulations, and standards. The results reported and 
conclusions reached by DKE are solely for the benefit of the client.  The results 
and opinions in this report, based solely upon the conditions found on the 
property as of the date of the Survey, will be valid only as of the date of the 
Survey. 
  
Please note that the test results relate only to those homogeneous materials 
tested. If conditions or materials, other than those addressed in this report are 
encountered during the planned renovation/demolition activities, DKE should be 
contacted to assess the potential impact of these materials or conditions relative 
to the findings or recommendations included herein. The survey was performed 
by observing suspect materials throughout the structure where accessible.  DKE 
must emphasize that it is not possible to look within every location of a building.  
The visual survey documents only general locations of suspect materials but 
does not determine exact boundaries.  Concealed locations of asbestos may 
exist at the subject property, and the levels may vary from those stated in this 
report.  There may be variations in the composition of materials which appear 
similar.  Materials may be hidden from view and not accessible.   No attempt was 
made to disassemble equipment or demolish structural elements and finishes as 
this is beyond the scope of our authorized services.  Visual observations were 
made only at safe and convenient locations.  Due to these limitations, wall voids, 
flooring under carpet, building cavities and mechanical equipment, and other 
areas may contain unreported asbestos-containing materials.  Suspect materials 
not previously identified in this report may be encountered during any 
renovation/demolition activity.  These materials should be assumed asbestos 
containing material until sample collection and subsequent analysis prove 
otherwise.  Unsafe structures should be assumed to contain asbestos materials 
unless the suspect material is noted as sampled.  All fire doors should be 
assumed asbestos containing material since disassembly of locks and/or other 
work to access the door insulation is not possible. 

Exhibit E - Asbestos Survey Report CONTRACT# CDS/240283

E - 6



 7

V. ANALYTICAL RESULTS 
 
Samples were analyzed by Hayes Microbial Consulting in Midlothian, VA.  Hayes 
Microbial Consulting is an American Industrial Hygiene Association (AIHA)-
accredited laboratory. 
  
All samples were analyzed utilizing Polarized Light Microscopy (PLM) according 
to EPA Method 600/R-93/116.  Any material that contains greater that one 
percent asbestos is considered an ACM and must be handled according to the 
Occupational Safety and Health Administration (OSHA), EPA and applicable 
state and local regulations. 
 
The following table contains information regarding bulk samples found to contain 
asbestos by definition. The laboratory report has also been included at the end of 
this report.   
 

 

Bulk Collection and Sample Analysis Results 
 

Sample 
Number 

Description Condition Friable 
Asbestos 

Percent and 
Type 

Location/ 
Amount 

NESHAP 
Category 

1928-1-1 
 

Popcorn Texture/White 
 

Intact Yes None 
Detected 

Typical 
Interior Ceilings NA 

1928-1-2 
 

Popcorn Texture/White 
 

Intact Yes None 
Detected 

Typical 
Interior Ceilings NA 

1928-1-3 
 

Popcorn Texture/White 
 

Intact Yes None 
Detected 

Typical 
Interior Ceilings NA 

1928-2-1 
 

Rolled Flooring/Brown 
 

Intact No None 
Detected 

Interior Kitchen/ 
Living Room/Hall NA 

1928-2-2 
 

Rolled Flooring/Brown 
 

Intact No None 
Detected 

Interior Kitchen/ 
Living Room/Hall NA 

1928-3-1 Drywall/White Intact Yes None 
Detected 

Typical Interior 
Walls/Ceilings NA 

1928-3-2 Drywall/White Intact Yes None 
Detected 

Typical Interior 
Walls/Ceilings NA 

1928-3-3 Drywall/White Intact Yes None 
Detected 

Typical Interior 
Walls/Ceilings NA 

1928-4-1 Asphalt Shingle/Black Intact No None 
Detected 

Typical  
Exterior Roof NA 

1928-4-1 Tar/Black Intact No None 
Detected 

Typical  
Exterior Roof 

NA 

1928-4-2 Asphalt Shingle/Black Intact No None 
Detected 

Typical  
Exterior Roof NA 
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Bulk Collection and Sample Analysis Results 
 

Sample 
Number 

Description Condition Friable 
Asbestos 

Percent and 
Type 

Location/ 
Amount 

NESHAP 
Category 

1928-4-2 Tar/Black Intact No None 
Detected 

Typical  
Exterior Roof NA 

 
 
VI. ASBESTOS RECOMMENDATIONS 
 
Asbestos NESHAP regulations must be followed for demolitions and/or 
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated asbestos-
containing materials on other facility components, or at least 35 cubic feet of 
facility components where the amount of RACM previously removed from 
pipes and other facility components could not be measured before stripping. 
If dimensions fall below these thresholds, Asbestos NESHAP regulations 
need not be followed for demolition and/or renovation activities. 
 
The EPA and NESHAP recommend that a point-counting procedure be utilized for 
confirmation of asbestos percentage in friable materials that are visually estimated 
by PLM methodology to contain less than 10% asbestos. The 400 Point Count 
Procedure referenced in EPA 600/M4-82-020 (1987) and EPA 600/R-93/116 
(1993) is commonly employed. Without the material being point counted or if point 
counting determined that material contains greater than one percent asbestos, it 
would be deemed an asbestos containing material and would need to be removed 
by a Florida licensed asbestos contractor prior to disturbance. 
 
Disturbances to Asbestos Containing Materials: 
 
� Should be performed by a Florida Licensed Asbestos Abatement 

Contractor 
 
� U.S. Occupational Safety and Health Administration (OSHA) regulations 

apply to the disturbance of material; containing any percentage of 
asbestos fibers as outlined in 29 CFR 1926.1101-OSHA's Asbestos 
Standard for the Construction Industry. The contractor will need to comply 
with the specific training, duties and responsibilities outlined in this CFR. 

 
� OSHA 29 CFR 1910.1001. OSHA 29 CFR 1910.1001 requires the 

communication of information concerning asbestos hazards. Employees 
engaged in work activities with installed ACM may be exposed to asbestos 
fibers. The owner or operator should take the necessary steps to reduce 
the potential for disturbance. 
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EPA National Emission Standards for Hazardous Air Pollutants (NESHAP) is 
applicable to amounts of asbestos that contains at least 260 linear feet on pipes or 
at least 160 square feet on other facility components, or (ii) At least 35 cubic feet off 
facility components where the length or area could not be measured previously. 

The EPA�s National Emission Standard for Hazardous Air Pollutants (NESHAP) 

regulations and the Florida Department of Environmental Protection (DEP) 
Asbestos program regulate the removal and disposal of asbestos-containing 
building materials. The Florida Department of Environmental Protection (DEP) 
administers an asbestos removal program under Chapter 62-257, Florida 
Administrative Code. The Asbestos NESHAP has been adopted by reference in 
section 62-204.800, Florida Administrative Code. The program�s intent is to 

minimize the release of asbestos fibers during activities involving the processing, 
handling, and disposal of asbestos-containing material. 
 
The regulations of these agencies require the removal of friable asbestos-
containing materials prior to extensive renovation or demolition projects, and the 
removal of non-friable asbestos-containing materials that may be rendered friable in 
the course of renovation or demolition projects. Only a Florida licensed asbestos 
contractor using properly trained, certified, and licensed asbestos workers can 
perform asbestos removal projects in Florida. Air monitoring during and after 
abatement activities is also recommended to document the fiber levels inside and 
outside the abatement work area. 

The asbestos NESHAP requires that an asbestos trained person be on site i.e. 40 
CFR 61.145 (c) (8) states in part �no RACM shall be stripped, removed, or 

otherwise handled or disturbed at a facility regulated by this section unless at least 
one on-site representative, such as a foreman or management level person or 
other authorized person, trained in the provisions of this regulation and the means 
of complying with them is present.� 

DEP recommends that this �trained person� be on site when non-friable ACM is 
present so that developing problems can be caught early and corrected without 
delay. In addition, the regulations require the owner of the building and/or the 
operator to notify the applicable DEP District Office or Local Pollution Control 
Agency before any demolition, or before renovations of buildings that contain a 
certain threshold amount of asbestos or asbestos containing materials. 

Florida requires the submission of a 10-Day Notification for all renovations and 
demolitions of facilities with at least 260 linear feet of regulated asbestos-containing 
materials (RACM), 160 square feet of regulated asbestos containing materials on 
other facility components, or at least 35 cubic feet off facility components. Asbestos 
waste requires disposal at an approved solid waste disposal facility. 

Local agencies may also have specific requirements for demolition/renovation 
projects involving asbestos-containing building materials. 
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OSHA 29 CFR 1910.1001 requires the communication of information concerning 
asbestos hazards. Employees engaged in work activities with installed ACM may 
be exposed to asbestos fibers. The owner or operator should take the necessary 
steps to reduce the potential for disturbance. 
 
29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does 
apply to the abatement, renovation and/or demolition of all buildings identified with 
asbestos containing material. The contractor will need to comply with the specific 
training, duties and responsibilities outlined in this CFR. 
 
If asbestos containing materials identified within, or on, the property will be 
disturbed or otherwise caused to become friable within the scope of the renovation, 
they should be removed from the structures prior to the maneuvers taking place 
according to applicable regulations.  
 
No other recommendations regarding asbestos containing materials are required at 
this time.  In the event concealed building materials are discovered during future 
renovation or demolition activities, which are suspected to contain asbestos, the 
materials should be sampled and analyzed to confirm the presence of asbestos 
prior to the disturbing such materials. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Exhibit E - Asbestos Survey Report CONTRACT# CDS/240283

E - 10



 11

VII.  SURVEY FORMS 
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VIII. SITE PHOTOGRAPHS 
 

  
1928-1     1928-2 
Popcorn Texture    Rolled Flooring     
Typical Interior Ceilings   Interior Living Room/Kitchen/Hall  
     

  
1928-3     1928-4 
Drywall     Asphalt Shingle/Tar 
Typical Interior Walls/Ceilings  Typical Exterior Roof 
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IX. LICENSING  

 
 

 
 
 
 

Exhibit E - Asbestos Survey Report CONTRACT# CDS/240283

E - 13



 14

X. GLOSSARY 
 
Active waste disposal site: any disposal site other than an inactive site. 
 
Adequately wet: sufficiently mix or penetrate with liquid to prevent the release of 
particulates. If visible emissions are observed coming from asbestos-containing 
material, then that material has not been adequately wetted. However, the 
absence of visible emissions is not sufficient evidence of being adequately wet. 
 
Asbestos: the asbestiform varieties of serpentinite (chrysotile), riebeckite 
(crocidolite), cummingtonite-grunerite, anthophyllite, and actinolite-tremolite. 
 
Asbestos-containing waste materials: mill tailings or any waste that contains 
commercial asbestos and is generated by a source subject to the provisions of 
this subpart. This term includes filters from control devices, friable asbestos 
waste material, and bags or other similar packaging contaminated with 
commercial asbestos. As applied to demolition and renovation operations, this 
term also includes regulated asbestos-containing material waste and materials 
contaminated with asbestos including disposable equipment and clothing. 
 
Asbestos mill: any facility engaged in converting, or in any intermediate step in 
converting, asbestos ore into commercial asbestos. Outside storage of asbestos 
material is not considered a part of the asbestos mill. 
 
Asbestos tailings: any solid waste that contains asbestos and is a product of 
asbestos mining or milling operations. 
 
Asbestos waste from control devices: any waste material that contains 
asbestos and is collected by a pollution control device. 
 
Category I nonfriable asbestos-containing material (ACM): asbestos-
containing packings, gaskets, resilient floor covering, and asphalt roofing 
products containing more than 1 percent asbestos as determined using the 
method specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized 
Light Microscopy. 
 
Category II nonfriable ACM: any material, excluding Category I nonfriable ACM, 
containing more than 1 percent asbestos as determined using the methods 
specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized Light 
Microscopy that, when dry, cannot be crumbled, pulverized, or reduced to 
powder by hand pressure. 
 
Commercial asbestos: any material containing asbestos that is extracted from 
ore and has value because of its asbestos content. 
 
Cutting: to penetrate with a sharp-edged instrument and includes sawing, but 
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does not include shearing, slicing, or punching. 
 
Demolition: the wrecking or taking out of any load-supporting structural member 
of a facility together with any related handling operations or the intentional 
burning of any facility. 
 
Emergency renovation operation: a renovation operation that was not planned 
but results from a sudden, unexpected event that, if not immediately attended to, 
presents a safety or public health hazard, is necessary to protect equipment from 
damage, or is necessary to avoid imposing an unreasonable financial burden. 
This term includes operations necessitated by nonroutine failures of equipment. 
 
Fabricating: any processing (e.g., cutting, sawing, drilling) of a manufactured 
product that contains commercial asbestos, with the exception of processing at 
temporary sites (field fabricating) for the construction or restoration of facilities. In 
the case of friction products, fabricating includes bonding, debonding, grinding, 
sawing, drilling, or other similar operations performed as part of fabricating. 
 
Facility: any institutional, commercial, public, industrial, or residential structure, 
installation, or building (including any structure, installation, or building containing 
condominiums or individual dwelling units operated as a residential cooperative, 
but excluding residential buildings having four or fewer dwelling units); any ship; 
and any active or inactive waste disposal site. For purposes of this definition, any 
building, structure, or installation that contains a loft used as a dwelling is not 
considered a residential structure, installation, or building. Any structure, 
installation or building that was previously subject to this subpart is not excluded, 
regardless of its current use or function. 
 
Facility component: any part of a facility including equipment. 
 
Friable asbestos material: any material containing more than 1 percent 
asbestos as determined using the method specified in appendix E, subpart E, 40 
CFR part 763 section 1, Polarized Light Microscopy, that, when dry, can be 
crumbled, pulverized, or reduced to powder by hand pressure. If the asbestos 
content is less than 10 percent as determined by a method other than point 
counting by polarized light microscopy (PLM), verify the asbestos content by 
point counting using PLM. 
 
Fugitive source: any source of emissions not controlled by an air pollution 
control device. 
 
Glove bag: a sealed compartment with attached inner gloves used for the 
handling of asbestos-containing materials. Properly installed and used, glove 
bags provide a small work area enclosure typically used for small-scale asbestos 
stripping operations. Information on glove-bag installation, equipment and 
supplies, and work practices is contained in the Occupational Safety and Health 
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Administration's (OSHA's) final rule on occupational exposure to asbestos 
(appendix G to 29 CFR 1926.58). 
 
Grinding: to reduce to powder or small fragments and includes mechanical 
chipping or drilling. 
 
In poor condition: the binding of the material is losing its integrity as indicated 
by peeling, cracking, or crumbling of the material. 
 
Inactive waste disposal site: any disposal site or portion of it where additional 
asbestos-containing waste material has not been deposited within the past year. 
Installation means any building or structure or any group of buildings or 
structures at a single demolition or renovation site that are under the control of 
the same owner or operator (or owner or operator under common control). 
 
Leak-tight: solids or liquids cannot escape or spill out. It also means dust-tight. 
 
Malfunction: any sudden and unavoidable failure of air pollution control 
equipment or process equipment or of a process to operate in a normal or usual 
manner so that emissions of asbestos are increased. Failures of equipment shall 
not be considered malfunctions if they are caused in any way by poor 
maintenance, careless operation, or any other preventable upset conditions, 
equipment breakdown, or process failure. 
 
Manufacturing: the combining of commercial asbestos-or, in the case of woven 
friction products, the combining of textiles containing commercial asbestos-with 
any other material(s), including commercial asbestos, and the processing of this 
combination into a product. Chlorine production is considered a part of 
manufacturing. 
 
Natural barrier: a natural object that effectively precludes or deters access. 
Natural barriers include physical obstacles such as cliffs, lakes or other large 
bodies of water, deep and wide ravines, and mountains. Remoteness by itself is 
not a natural barrier. 
 
Nonfriable asbestos-containing material: any material containing more than 1 
percent asbestos as determined using the method specified in appendix E, 
subpart E, 40 CFR part 763, section 1, Polarized Light Microscopy, that, when 
dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure. 
 
Nonscheduled renovation operation: a renovation operation necessitated by 
the routine failure of equipment, which is expected to occur within a given period 
based on past operating experience, but for which an exact date cannot be 
predicted. 
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Outside air: the air outside buildings and structures, including, but not limited to, 
the air under a bridge or in an open air ferry dock. 
 
Owner or operator of a demolition or renovation activity: any person who 
owns, leases, operates, controls, or supervises the facility being demolished or 
renovated or any person who owns, leases, operates, controls, or supervises the 
demolition or renovation operation, or both. 
 
Particulate asbestos material: finely divided particles of asbestos or material 
containing asbestos. 
 
Planned renovation operations: a renovation operation, or a number of such 
operations, in which some RACM will be removed or stripped within a given 
period of time and that can be predicted. Individual nonscheduled operations are 
included if a number of such operations can be predicted to occur during a given 
period of time based on operating experience. 
 
Regulated asbestos-containing material (RACM): (a) Friable asbestos 
material, (b) Category I nonfriable ACM that has become friable, (c) Category I 
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting, or 
abrading, or (d) Category II nonfriable ACM that has a high probability of 
becoming or has become crumbled, pulverized, or reduced to powder by the 
forces expected to act on the material in the course of demolition or renovation 
operations regulated by this subpart. 
 
Remove: to take out RACM or facility components that contain or are covered 
with RACM from any facility. 
 
Renovation: altering a facility or one or more facility components in any way, 
including the stripping or removal of RACM from a facility component. Operations 
in which load-supporting structural members are wrecked or taken out are 
demolitions. 
 
Resilient floor covering: asbestos-containing floor tile, including asphalt and 
vinyl floor tile, and sheet vinyl floor covering containing more than 1 percent 
asbestos as determined using polarized light microscopy according to the 
method specified in appendix E, subpart E, 40 CFR part 763, Section 1, 
Polarized Light Microscopy. 
 
Roadways: surfaces on which vehicles travel. This term includes public and 
private highways, roads, streets, parking areas, and driveways. 
 
Strip: to take off RACM from any part of a facility or facility components. 
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Structural member: any load-supporting member of a facility, such as beams 
and load supporting walls; or any nonload-supporting member, such as ceilings 
and nonload-supporting walls. 
 
Visible emissions: any emissions, which are visually detectable without the aid 
of instruments, coming from RACM or asbestos-containing waste material, or 
from any asbestos milling, manufacturing, or fabricating operation. This does not 
include condensed, uncombined water vapor. 
 
Waste generator: any owner or operator of a source covered by this subpart 
whose act or process produces asbestos-containing waste material.  
 
Waste shipment record: the shipping document, required to be originated and 
signed by the waste generator, used to track and substantiate the disposition of 
asbestos-containing waste material. 
 
Working day: Monday through Friday and includes holidays that fall on any of 
the days Monday through Friday. 
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In addition to the City of Ocala’s General Terms and Conditions and other provisions required by the funding 
agency, all contract awards made by the City of Ocala, a non-Federal entity, shall be governed by the following 
provisions required under Appendix II to 2 CFR, Part 200, as applicable.  These Special Terms and Conditions 
shall have precedence over the City’s General Terms and Conditions and any terms and conditions set forth in 
the solicitation that may be in variance or conflict with these Special Terms and Conditions.  
1. REMEDIES FOR VIOLATION OR BREACH OF CONTRACT. Remedies for violation or breach are

addressed under Paragraph 67 of the City’s General Terms and Conditions.
2. TERMINATION FOR CAUSE OR CONVENIENCE.  Termination for cause and convenience are

addressed under Paragraph 67 of the City’s General Terms and Conditions.
3. EQUAL EMPLOYMENT OPPORTUNITY. (Applies to agreements between the City and any Vendor for

construction work which is paid for in whole or in part with federal funds.) During the performance of this
Contract, Contractor agrees as follows:
(a) Contractor will not discriminate against any employee or applicant for employment because of race,

color, religion, sex, sexual orientation, gender identity, or national origin. Contractor will take
affirmative action to ensure that applicants are employed and that employees are treated during
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. Contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.

(b) Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, sexual orientation, gender identity, or national origin.

(c) Contractor will not discharge or in any other manner discriminate against any employee or applicant
for employment because such employee or applicant has inquired about, discussed, or disclosed the
compensation of the employee or applicant or another employee or applicant. This provision shall not
apply to instances in which an employee who has access to the compensation information of other
employees or applicants as a part of such employee’s essential job functions discloses the
compensation of such other employees or applicants to individuals who do not otherwise have access
to such information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceedings, hearing, or action, including an investigation conducted
by the employer, or is consistent with the Contractor’s legal duty to furnish information.

(d) Contractor will send to each labor union or representative of workers with which he/she has a
collective bargaining agreement or other contract or understanding, a notice to be provided advising
the said labor union or workers' representatives of the Contractor's commitments under this section,
and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

(e) Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of
the rules, regulations, and relevant orders of the Secretary of Labor.

(f) Contractor will furnish all information and reports required by Executive Order 11246 of September
24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and
will permit access to its/his/her books, records, and accounts by the administering agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations,
and orders.

Exhibit F -Federal Terms and Conditions CONTRACT# CDS/240283

F - 1



(g) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or
with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with procedures authorized in
Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation,
or order of the Secretary of Labor, or as otherwise provided by law.

(h) Contractor will include the portion of the sentence immediately preceding paragraph (a) herein and
the provisions of the subparagraphs contained within this entire section in every subcontract or
contract unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant
to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or Contractor. The Contractor will take such action concerning any
subcontract or contract as the administering agency may direct as a means of enforcing such
provisions, including sanctions for noncompliance:
(1) Provided, however, that in the event a Contractor becomes involved in, or is threatened with,

litigation with a subcontractor or Contractor as a result of such direction by the administering
agency, the Contractor may request the United States to enter into such litigation to protect the
interests of the United States.

4. DAVIS-BACON ACT AND COPELAND “ANTI-KICKBACK” ACT. (Applies to all prime construction
contracts in excess of $2,000 for the actual construction, alteration, and/or repair of a public building or
public work, or building or work financed in whole or in part from Federal funds, in accordance with
guarantees of a Federal agency, or financed from funds obtained by pledge of any contract of a Federal
agency to make a loan, grant, or annual contribution.)
(a) Davis Bacon Act.  All vendors, contractors, and subcontractors must comply with the provisions of

the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of
Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering
Federally Financed and Assisted Construction”). Contractor is required to pay wages to laborers and
mechanics at a rate not less than the prevailing wages specified in a wage determinate made by the
Secretary of Labor. In addition, Contractor shall pay wages not less than once a week. Current
prevailing wage determinations issued by the Department of Labor are available at www.dol.gov.
Contractor agrees that, for any purchase to which this requirement applies, the award of the purchase
to the Contractor is conditioned upon Contractor’s acceptance of the wage determination. The City
shall report all suspected or reported violations to the Federal awarding agency.

(b) Copeland “Anti-Kickback” Act.  Contractor further agrees that it shall also comply with the
Copeland “Anti-Kickback” Act (40 USC 3145), as supplemented by Department of Labor regulations
(29 CFR Part 3, “Contractor and Subcontractors on Public Building or Public Work Financed in Whole
or in Part by Loans or Grants from the United States”). The Act provides that each Contractor or sub-
recipient must be prohibited from inducing, by any means, any person employed in the construction,
completion, or repair of public work, to give up any part of the compensation to which he or she is
otherwise entitled.   The City shall report all suspected or reported violations to the Federal awarding
agency.

5. CONTRACT WORK HOURS & SAFETY STANDARDS ACT.  (Applies to all contract awards in excess
of $100,000 that involve the employment of mechanics, laborers, and construction work. These
requirements do not apply to the purchase of supplies or materials ordinarily available on the open
market, or contracts for transportation or transmission of intelligence.) All vendors, contractors, and
subcontractors must comply with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor
Regulations (20 CFR Part 5).
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(a) Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the
standard work week is permissible provided that the worker is compensated at a rate of not less than
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work week.

(b) The requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer
or mechanic must be required to work in surroundings or under working conditions which are
unsanitary, hazardous or dangerous.

6. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT.  If the Federal award
meets the definition of “funding agreement” under 37 CFR § 401.2 (a) and the recipient or sub recipient
wishes to enter into a contract with a small business firm or nonprofit organization regarding the
substitution of parties, assignment or performance of experimental, developmental, or research work
under that “funding agreement,” the recipient or sub recipient must comply with the requirements of 37
CFR Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under
Government Grants, Contracts and Cooperative Agreements,” and any implementing regulations issued
by the awarding agency.

7. CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT. (Applies all contract awards
and subcontracts in excess of $150,000.) All vendors, contractors, and subcontractors must comply with
all applicable standards, orders or regulations issued pursuant to the Clean Air Act, 42 U.S.C. 7401-
7671q, and the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251-1387. Violations shall
be reported to the Federal awarding agency and the Regional Office of the Environmental Protection
Agency (EPA).

8. DEBARMENT AND SUSPENSION. (Applies all contract awards.) No contract award shall be made to
parties listed on the governmentwide exclusions in the System for Award Management (SAM), in
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part
1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.” SAM
Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, as
well as parties declared ineligible under statutory or regulatory authority other than Executive Order
12549.

9. BYRD ANTI-LOBBYING AMENDMENT.  (Applies all contract awards and subcontracts in excess of
$100,000.)  Contractors who apply or bid for an award of more than $100,000 shall file a Byrd Anti-
Lobbying Certification. Each tier certifies to the tier above that it will not and has not used federally
appropriated funds to pay any person or organization for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, officer or employee of Congress, or an employee of
a Member of Congress in connection with obtaining any federal contract, grant, or any other award
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes
place in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier up
to the recipient who in turn will forward the certification(s) to the federal awarding agency.

10. PROCUREMENT OF RECOVERED MATERIALS. (Applies all contract awards where the purchase price
of the item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000.)  As a non-Federal entity that is a political subdivision of the state of Florida, the City
of Ocala and all vendors, contractors, and subcontractors must comply with section 6002 of the Solid
Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. The requirements of
Section 6002 include procuring only items designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the item
exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year exceeded $10,000;
procuring solid waste management services in a manner that maximizes energy and resource recovery;
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and establishing an affirmative procurement program for procurement of recovered materials identified 
in the EPA guidelines.   

11. PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR
EQUIPMENT. (Applies all contract awards.)  As a recipient and subrecipient of federal funds, the City of
Ocala and its vendors, contractors and subcontractors:
(a) As a recipient and subrecipient of federal funds, the City of Ocala and all vendors, contractors and

subcontractors are prohibited from obligating or spending loan or grant funds to (1) procure or obtain;
(2) extend or renew a contract to procure or obtain; or (3) enter into a contract (or extend or renew a
contract) to procure or obtain equipment, services, or systems that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical technology
as part of any system. As described in Public Law 115-232, section 889, covered telecommunications
equipment is telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities).
(1) For the purpose of public safety, security of government facilities, physical security surveillance

of critical infrastructure, and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities).

(2) Telecommunications or video surveillance services provided by such entities or using such
equipment.

(3) Telecommunications or video surveillance equipment or services produced or provided by an
entity that the Secretary of Defense, in consultation with the Director of the National Intelligence
or the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned
or controlled by, or otherwise connected to, the government of a covered foreign country.

(b) In implementing the prohibition under Public Law 115-232, section 889, subsection (f), paragraph (1),
heads of executive agencies administering loan, grant, or subsidy programs shall prioritize available
funding and technical support to assist affected businesses, institutions and organizations as is
reasonably necessary for those affected entities to transition from covered communications
equipment and services, to procure replacement equipment and services, and to ensure that
communications service to users and customers is sustained.

(c) By submitting the electronic response to this solicitation, Vendors are certifying that they have
carefully read the solicitation documents, including any addenda, exhibits, attachments, and/or
appendices in their entirety and agrees that to the best of his/her knowledge, no pages or parts of the
documents appear to have been omitted and that Vendor fully understands, accepts, and agrees to
fully comply with the requirements and conditions set forth therein.

(d) See Public Law 115-232, section 889 for additional information.
(e) See also, § 200.471.

12. DOMESTIC PRFERENCES FOR PROCUREMENTS. (Applies all contract awards.)   As appropriate and
to the extent consistent with law, the City of Ocala should, to the greatest extent practicable under a
Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or materials
produced in the United States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products). The requirements of this section must be included in all contracts and purchase
orders for work or products under this award.
(a) For the purposes of this section:
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(1) “Produced in the United States” means, for iron and steel products, that all manufacturing 
processes, from the initial melting stage through the application of coatings, occurred in the United 
States. 

(2) “Manufactured products” means items and construction materials composed in whole or in part 
of non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl 
chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber. 
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