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CONTRACT# CDS/240235
AGREEMENT FOR SHIP/HOME/CDBG ROOF REPLACEMENT

THIS AGREEMENT FOR SHIP/HOME/CDBG ROOF REPLACEMENT (“Agreement”) is entered
into by and between the CITY OF OCALA, a Florida municipal corporation (“City”), LEE BRITT
("Owner”), and FLORIDA HOME CONTRACTORS, INC., a for-profit corporation duly organized
and authorized to do business in the state of Florida (EIN: 30-0463963) (“Contractor”).

RECITALS:

WHEREAS, on March 7, 2024 City issued a request for quotation (“RFQ") for the roof
replacement of a residential home located at 46 NE 28" Avenue, Ocala Florida 34470 RFQ No.:
CDS/240235 (the “Solicitation”); and

WHEREAS, two (2) firms responded to the Solicitation and, after consideration of price
and other evaluation factors set forth in the Solicitation, the bid submitted by Florida Home
Contractors, Inc., was found to be the lowest; and

WHEREAS, Florida Home Contractors, Inc. was chosen as the intended awardee for the
roof replacement of a residential home located at 46 NE 28™ Avenue, Ocala Florida, 34470 (the
“Project”); and

WHEREAS, Contractor certifies that Contractor and its subcontractors, if any, are qualified
and possess the required licensure and skill to perform the work required for the Project; and

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual
covenants and conditions, and other good and valuable consideration, City and Contractor agree
as follows:

TERMS OF AGREEMENT:

1. RECITALS. City and Contractor hereby represent, warrant, and agree that the Recitals set forth
above are true and correct and are incorporated herein by reference.

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire
understanding between City and Contractor shall only include: (a) this Agreement; (b) those
documents listed in this section as Exhibits to this Agreement; (c) the City’s Solicitation for the
Project and the bid submitted by Contractor in response to same (the “Solicitation
Documents”); and (d) those documents identified in the Project Specifications section of this
Agreement. Each of these documents are incorporated herein by reference for all purposes.

If there is a conflict between the terms of this Agreement and the Contract Documents, then
the terms of this Agreement shall control, amend, and supersede any conflicting terms
contained in the remaining Contract Documents.

A. Exhibits to Agreement: The Exhibits to this Agreement are as follows:
Exhibit A: Scope of Work (A-1 through A-4)
Exhibit B: Price Proposal (B-1)
Exhibit C: Work Write-Up (C-1 through C-3)
Exhibit D: Asbestos Survey Report (D-1 through D-26)
Exhibit E: Lead-Based Paint Inspection Report (E-1 through E-29)
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If there is a conflict between the individual Exhibits regarding the scope of work to be
performed, then any identified inconsistency shall be resolved by giving precedence in the
following order: (1) Exhibit A; then (2) Exhibit B; then (3) Exhibit C; then (4) Exhibit D; then
(5) Exhibit E.

3. SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools,
accessories, equipment, permits, fees, testing, inspections, certifications, and all other things
necessary for Contractor to perform its obligations under this Agreement as set forth in the
attached Exhibit A - Scope of Work and the Contract Documents. The Scope of Work under
this Agreement may only be adjusted by written amendment executed by both parties.

4. PROJECT SPECIFICATIONS. This project will require the Contractor to have the following
specifications and documents, which are incorporated by reference:

A. City of Ocala Rehabilitation Standards Manual available at:
https://www.ocalafl.org/home/showpublisheddocument/504/637545378827730000;
B. Florida Building Code (Most Recent Edition) available at:

https://floridabuilding.org/c/default.aspx.

C. Standard Specifications for Construction of Streets, Stormwater, Traffic, Water and
Sewer Infrastructures (January 11, 2024) available at:

www.ocalafl.gov/home/showpublisheddocument/24606

In the event of a conflict between the individual Project Specifications regarding the scope of
work to be performed, then the specification with the more restrictive provision shall take
precedence over the others.

5. COMPENSATION. City shall pay Contractor, on behalf of Owner, a maximum limiting amount
of NINETEEN THOUSAND, EIGHT HUNDRED NINETY AND NO/100 DOLLARS ($19,890)
(the "Contract Sum”) as full and complete compensation for the timely and satisfactory
completion of the work in compliance with the Contract Documents. The Contract Sum under
this Agreement may only be adjusted by written amendment executed by both parties.

A. Monthly Progress Payments: The compensation amount under this section shall be paid
by City, monthly, based upon a percentage of completion of the work as invoiced by
Contractor and approved by City. The compensation sought under this Agreement is
subject to the express terms of this Agreement and any applicable Federal and/or state
laws.

B. Project Schedule and Progress Reports. A progress report and updated project schedule
must be submitted with each monthly pay request indicating the percent of services
completed to date. This report will serve as support for payment to Contractor and the
basis for payment in the event project is suspended or abandoned.

C. Invoice Submission. Contractor must invoice at least once a month. All invoices
submitted by Contractor shall include the City Contract Number, an assigned Invoice
Number, and an Invoice Date. Contractor shall be provided with a cover sheet for
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invoicing. This cover sheet must be filled out correctly and submitted with each invoice.
Contractor shall submit the original invoice through the responsible City Project Manager
at: City of Ocala Community Development Services Department, Attn: Chris Lewis,
Rehabilitation Specialist E-Mail: clewis@ocalafl.gov Telephone: 352-629-8333 OR
Shaneka Greene E-Mail: sgreene@ocalafl.gov Telephone: 352-629-8261 Address: 201
SE 3 Street 2" Floor, Ocala, Florida 34471,

D. Payment of Invoices by City. The City Project Manager must review and approve all
invoices prior to payment. City Project Manager's approval shall not be unreasonably
withheld, conditioned, or delayed. Payments by City shall be made no later than the time
periods established in section 218.735, Florida Statutes.

E. Withholding of Payment. City reserves the right to withhold, in whole or in part, payment
for any and all work that: (i) has not been completed by Contractor; (ii) is inadequate or
defective and has not been remedied or resolved in a manner satisfactory to the City
Project Manager; (iii) which fails to comply with any term, condition, or other requirement
under this Agreement; or for (iv) representations provided in Contractor's billing
statements that are wholly or partially inaccurate. Any payment withheld shall be released
and remitted to Contractor within THIRTY (30) calendar days of the Contractor’'s remedy
or resolution of the inadequacy or defect.

F. Excess Funds. If due to mistake or any other reason Contractor receives payment under
this Agreement in excess of what is provided for by the Agreement, Contractor shall
promptly notify City upon discovery of the receipt of the overpayment. Any overpayment
shall be refunded to City within THIRTY (30) days of Contractor's receipt of the
overpayment or must also include interest calculated from the date of the overpayment
at the interest rate for judgments at the highest rate as allowed by law.

G. Amounts Due to the City. Contractor must be current and remain current in all
obligations due to the City during the performance of services under this Agreement.
Payments to Contractor may be offset by any delinquent amounts due to the City or fees
and/or charges owed to the City.

H. Tax Exemption. City is exempt from all federal excise and state sales taxes (State of Florida
Consumer's Certification of Exemption 85-8012621655C-9). The City’'s Employer
Identification Number is 59-60000392. Contractor shall not be exempted from paying
sales tax to its suppliers for materials to fulfill contractual obligations with the City, nor will
Contractor be authorized to use City’'s Tax Exemption Number for securing materials listed
herein.

6. TIME FOR PERFORMANCE. Time is of the essence with respect to the performance of all
duties, obligations, and responsibilities set forth in this Agreement and the Contract
Documents.

A. Contractor shall mobilize and commence work no later than TEN (10) working days from
the date of issuance of a Notice to Proceed for the project by City. At no time will the
Contractor be allowed to lag behind.
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B. All work shall be completed by Contractor in a manner satisfactory to the City Project
Manager and ready for final payment within THIRTY (30) days of the start date.

C. Weather Days. Contractor shall submit a written request to the City Project Manager
(email is the preferred method) for additional days for which work is suspended or delayed
by weather. Weather days shall be reconciled with each monthly pay application for the
time period in which the application is submitted and shall be final. Contractor
performance and execution of work will be considered in the determination for granting
additional days.

D. Lead Time. The maximum acceptable lead time on materials is two (2) weeks. The City
shall issue a Notice to Proceed (NTP) upon notification of the receipt of materials by the
Contractor.

E. Working Hours. The normal/standard working hours for this project are 8:00 AM — 5:00
PM Monday through Friday, excluding holidays. No work will be permitted on City
observed holidays. Saturday work must be approved, in writing, at least forty-eight (48)
hours in advance.

F. The Time for Performance under this Agreement may only be adjusted by Change Order,
in the sole and absolute discretion of City. Any request for an extension of the Time for
Performance must be submitted in a writing delivered to the City Project Manager, along
with all supporting data, within THREE (3) calendar days of the occurrence of the event
giving rise to the need for adjustment unless the City allows an additional period of time
to ascertain more accurate data. All requests for adjustments in the Contract Time shall be
determined by City.

G. Asto any delay, inefficiency, or interference in this performance of this Agreement caused
by any act or failure to act by City, the Contractor’s sole remedy shall be the entitlement
of an extension of time to complete the performance of the affected work in accordance
with the Contract Documents. Contractor agrees to make no claim for extra or additional
costs attributable to said delays, inefficiencies, or interference, except as provided in this
Agreement.

H. None of the provisions of this section shall exclude City’'s right of recovery for damages
caused by delays or inefficiencies caused by any act or failure to act by Contractor, to
include costs incurred by City for the procurement of additional professional services.

7. FORCE MAJEURE. Neither party shall be liable for delay, damage, or failure in the performance
of any obligation under this Agreement if such delay, damage, or failure is due to causes
beyond its reasonable control, including without limitation: fire, flood, strikes and labor
disputes, acts of war, acts of nature, terrorism, civil unrest, acts or delays in acting of the
government of the United States or the several states, judicial orders, decrees or restrictions,
or any other like reason which is beyond the control of the respective party (“Force Majeure”).
The party affected by any event of force majeure shall use reasonable efforts to remedy,
remove, or mitigate such event and the effects thereof with all reasonable dispatch.
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The party affected by force majeure shall provide the other party with full particulars
thereof including, but not limited to, the nature, details, and expected duration thereof as
soon as it becomes aware.

When force majeure circumstances arise, the parties shall negotiate in good faith any
modifications of the terms of this Agreement that may be necessary or appropriate in
order to arrive at an equitable solution. Contractor performance shall be extended for a
number of days equal to the duration of the force majeure. Contractor shall be entitled to
an extension of time only and, in no event, shall Contractor be entitled to any increased
costs, additional compensation, or damages of any type resulting from such force majeure
delays.

INSPECTION AND ACCEPTANCE OF THE WORK. Contractor shall report its progress to the
City Project Manager as set forth herein. All services, work, and materials provided by
Contractor under this Agreement shall be provided to the satisfaction and approval of the
Project Manager.

A

The Project Manager shall decide all questions regarding the quality, acceptability, and/or
fitness of materials furnished, or workmanship performed, the rate of progress of the work,
the interpretation of the plans and specifications, and the acceptable fulfillment of the
Agreement, in his or her sole discretion, based upon both the requirements set forth by
City and the information provided by Contractor in its Proposal. The authority vested in
the Project Manager pursuant to this paragraph shall be confined to the direction or
specification of what is to be performed under this Agreement and shall not extend to the
actual execution of the work.

Neither the Project Manager's review of Contractor’s work nor recommendations made by
Project Manager pursuant to this Agreement will impose on Project Manager any
responsibility to supervise, direct, or control Contractor's work in progress or for the
means, methods, techniques, sequences, or procedures of construction or safety
precautions or programs incident Contractor’s furnishing and performing the work.

TERMINATION AND DEFAULT. Either party, upon determination that the other party has
failed or refused to perform or is otherwise in breach of any obligation or provision under this
Agreement or the Contract Documents, may give written notice of default to the defaulting
party in the manner specified for the giving of notices herein. Termination of this Agreement
by either party for any reason shall have no effect upon the rights or duties accruing to the
parties prior to termination.

A

Termination by City for Cause. City shall have the right to terminate this Agreement
immediately, in whole or in part, upon the failure of Contractor to carry out any obligation,
term, or condition of this Agreement. City's election to terminate the Agreement for
default shall be communicated by providing Contractor written notice of termination in
the manner specified for the giving of notices herein. Any notice of termination given to
Contractor by City shall be effective immediately, unless otherwise provided therein, upon
the occurrence of any one or more of the following events:
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(1) Contractor fails to timely and properly perform any of the services set forth in the
specifications of the Agreement;

(2) Contractor provides material that does not meet the specifications of the Agreement;

(3) Contractor fails to complete the work required within the time stipulated in the
Agreement; or

(4) Contractor fails to make progress in the performance of the Agreement and/or gives
City reason to believe that Contractor cannot or will not perform to the requirements
of the Agreement.

B. Contractor’'s Opportunity to Cure Default. City may, in its sole discretion, provide
Contractor with an opportunity to cure the violations set forth in City’s notice of default
to Contractor. Contractor shall commence to cure the violations immediately and shall
diligently and continuously prosecute such cure to completion within a reasonable time
as determined by City. If the violations are not corrected within the time determined to be
reasonable by City or to the reasonable satisfaction of City, City may, without further
notice, declare Contractor to be in breach of this Agreement and pursue all remedies
available at law or equity, to include termination of this Agreement without further notice.

C. City’'s Remedies Upon Contractor Default. In the event that Contractor fails to cure any
default under this Agreement within the time period specified in this section, City may
pursue any remedies available at law or equity, including, without limitation, the following:

(1) City shall be entitled to terminate this Agreement without further notice.

(2) City shall be entitled to hire another contractor to complete the required work in
accordance with the needs of City;

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney’s fees
arising from Contractor’s default prior to termination; and

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i)
deduction from any unpaid balances owed to Contractor; or (ii) placing a claim against
the public construction bond; or (iii) any other remedy as provided by law.

D. Termination for Convenience. City reserves the right to terminate this Agreement in
whole or in part at any time for the convenience of City without penalty or recourse. The
Project Manager shall provide written notice of the termination. Upon receipt of the notice,
Contractor shall immediately discontinue all work as directed in the notice, notify all
subcontractors of the effective date of the termination, and minimize all further costs to
City including, but not limited to, the placing of any and all orders for materials, facilities,
or supplies, in connection with its performance under this Agreement. Contractor shall be
entitled to receive compensation solely for: (1) the actual cost of the work completed in
conformity with this Agreement; and/or (2) such other costs incurred by Contractor as
permitted under this Agreement and approved by City.
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10. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be

11.

extremely difficult and impracticable under the presently known facts and anticipated
circumstances to ascertain and fix the actual damages that City and its residents would incur
should Contractor fail to achieve Final Completion and readiness for final payment by the
dates specified for each under the terms of this Agreement. Accordingly, the parties agree
that should Contractor fail to achieve Final Completion by the date specified, then Contractor
shall pay City, as liquidated damages and not as a penalty, the sum of ONE HUNDRED AND
NO/100 DOLLARS ($100) per day for each calendar day of unexcused delay in achieving Final
Completion beyond the date specified for Final Completion in the Contract Documents.

A. No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the work,
or any part thereof, beyond the dates specified for Final Completion and readiness for final
payment shall not operate as a waiver on the part of the City of any of its rights under this
Agreement. Any liquidated damages assessed pursuant to this section shall not relieve
Contractor from liability for any damages or costs of other contractors caused by a failure
of Contractor to complete the work as agreed.

B. Right to Withhold or Deduct Damages. When liquidated damages are due and owing,
City shall have the right to: (1) deduct the liquidated damages from any money in its hands
or from any money otherwise due or to become due to Contractor; or to (2) initiate any
applicable dispute resolution procedure for the recovery of liquidated damages within the
times specified under this Agreement.

C. Additional Costs. In addition to the liquidated damages set forth under this section,
Contractor agrees to pay all costs and expenses incurred by City due to Contractor's delay
in performance to include inspection fees, superintendence costs, and travel expenses.

D. Injunctive Relief. The parties acknowledge that monetary damages may not be a
sufficient remedy for Contractor’s failure to achieve Final Completion in accordance with
the terms of this Agreement, and that City shall be entitled, in addition to all other rights
or remedies in law and equity, to seek injunctive relief.

WARRANTY. Contractor warrants that all labor, materials, and equipment furnished under
the agreement are new, of the type and quality required for the Project, and installed in a
good and workmanlike manner in accordance with the Contract Documents.

A. Contractor shall guarantee that the work shall be free from any defects in workmanship
for a period of not less than ONE (1) YEAR from the date of Final Completion.

B. Contractor shall guarantee that the materials provided shall be free from any defects for
the longer of: (1) ONE (1) YEAR from the date of Final Completion; or (2) the period of
warranty provided by any supplier or manufacturer.

C. Contractor shall obtain for the benefit of City and Owner all standard warranties of
subcontractors, suppliers, and manufacturers of all material, equipment, or supplies
manufactured, furnished, or installed. All written warranties for work, materials, or
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equipment supplied must be provided to the City Project Manager before final payment
will be authorized.

DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional
costs attributable to any delays, inefficiencies, or interference in the performance of this
contract occasioned by any act or omission to act by the City except as provided in the
Agreement. The Contractor also agrees that any such delay, inefficiency, or interference shall
be compensated for solely by an extension of time to complete the performance of the work
in accordance with the provision in the standard specification.

PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor’s
performance. Any such evaluation will become public record.

NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into an
Agreement with the City of Ocala and fails to complete the contract term, for any reason, shall
be subject to future bidding suspension for a period of ONE (1) year and bid debarment for
a period of up to THREE (3) years for serious contract failures.

CONTRACTOR REPRESENTATIONS. Contractor expressly represents that:

A. Contractor has read and is fully familiar with all the terms and conditions of this
Agreement, the Contract Documents, and other related data and acknowledges that they
are sufficient in scope and detail to indicate and convey understanding of all terms and
conditions of the work to be performed by Contractor under this Agreement.

B. Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies,
discrepancies, or omissions discovered by Contractor in the Contract Documents, and that
the City’s written resolution of same is acceptable to Contractor.

C. Contractor has had an opportunity to visit, has visited, or has had an opportunity to
examine and ask questions regarding the sites upon which the work is to be performed
and is satisfied with the site conditions that may affect cost, progress, and performance of
the work, as observable or determinable by Contractor’s own investigation.

D. Contractor is satisfied with the site conditions that may affect cost, progress, and
performance of the work, as observable or determinable by Contractor's own
investigation.

E. Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances
which may affect cost, progress, or its performance under this Agreement whatsoever.

F. Public Entity Crimes. Neither Contractor, its parent corporations, subsidiaries, members,
shareholders, partners, officers, directors, or executives, nor any of its affiliates, contractors,
suppliers, subcontractors, or consultants under this Agreement have been placed on the
convicted vendor list following a conviction of a public entity crime. Contractor
understands that a “public entity crime” as defined in section 287.133(1)(g), Florida
Statutes, is "a violation of any state or federal law by a person with respect to and directly
related to the transaction of business with any public entity or with an agency or political
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subdivision of any other state or with the United States...” Contractor further understands
that any person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime: (1) may not submit a bid, proposal, or reply on a
contract: (a) to provide any goods or services to a public entity; (b) for the construction or
repair of a public building or public work; or (c) for leases of real property to a public entity;
(2) may not be awarded or perform work as a contractor, supplier, subcontractor, or
consultant under a contract with any public entity; and (3) may not transact business with
any public entity in excess of the threshold amount provided in section 287.017, Florida
Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on
the convicted vendor list.

16. OWNER'’S RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Owner:

A.

Cooperation. Owner shall cooperate with City and Contractor during the performance of
the work. Owner hereby designates City as its agent to oversee and approve Contractor’s
work and to authorize payment to Contractor for approved invoices.

Access. Owner shall grant access to the property subject to this Agreement. Owner may
continue to occupy the property subject to this Agreement during Contractor’s
performance of the work unless otherwise agreed to by City, Contractor, and Owner. City
shall not be responsible for relocating Owner during the pendency of the work.

Personal Property and Storage. Owner agrees to remove any personal property within
the project construction area so as to not interfere with the progress of the work. Owner
shall ensure Contractor has easy access in and around the project construction area for
the operation of equipment required for the performance of the work. Owner will allow
for the necessary movement and replacement of rugs, furniture, and/or storage boxes as
necessary for Contractor's performance of the work. Owner shall be responsible for
procuring at Owner's sole expense any needed external storage. City shall not be liable for
damage to Owner’s personal property due to Owner's failure to remove said personal
property pursuant to this section.

Pets. Owner shall secure any and all pets in a location which does not interfere with the
performance of the work or the Contractor’s ability to fulfill its requirements under this
Agreement. All pets shall be the sole responsibility of the Owner at all times hereunder.

Utilities. Owner shall furnish and allow the use of electricity and water by Contractor at
no additional cost to City or Contractor during Contractor’s performance of the work.

License to Photograph Property. Owner expressly grants to City the right to photograph
or film images of the property subject to this Agreement, including the exterior and
interior of the home or other structure, for documentation, education, and publicity
purposes provided that such use shall not be for commercial purposes.
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G. Color Coordination. All colors for all materials shall be chosen by Owner at the time of
execution of this Agreement from the pre-selected options provided by the Community
Development Services Department. This section applies, but is not limited to, color
selection for roofing, windows, interior and exterior paint, cabinets, flooring, plumbing
fixtures, doors, trim, and appliances.

H. Homeowner’s Insurance. No insurance is provided by City under this contract to cover
Owner. City recommends that Owner obtain a homeowner's insurance or other
comparable policy that is sufficient and adequate to produce Owner’s interests and/or
liabilities.

|. Lien on Property.

(1) Owner agrees to occupy and remain in possession of the property subject to this
Agreement for a period of not less than FIVE (5) YEARS from the date of execution of
this Agreement.

(2) Owner shall execute a Deferred Mortgage Loan equal to the total cost of rehabilitation
set forth in the mortgage documents which names the City of Ocala as the lien holder.
In the event that the amount set forth on the original Deferred Mortgage Loan does
not represent the final cost of the rehabilitation services performed under this
Agreement, Owner agrees to execute an amendment to the Deferred Mortgage Loan
to reflect the true total cost of rehabilitation upon City’'s request.

(3) Owner’s failure to comply with the provisions set forth herein shall constitute an event
of default which may result in the acceleration of the repayment of the mortgage loan
balance by Owner.

17. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Contractor:

A. Contractor shall competently and efficiently supervise, inspect, and direct all work to be
performed under this Agreement, devoting such attention thereto and applying such skills
and expertise as may be necessary to perform the work in accordance with the Contract
Documents. Contractor shall be responsible to see that the finished work complies
accurately with the contract and the intent thereof.

B. Contractor shall have a competent resident job superintendent at the project worksite.
Contractor's superintendent shall be the Contractor’s primary representative at the project
worksite and shall have authority to act on behalf of Contractor. Any and all directives
given to the superintendent shall be binding on Contractor.

C. Contractor shall be solely responsible for the means, methods, techniques, sequences, or
procedures of construction and safety precautions or programs incident thereto.

D. Contractor shall comply with all local, state, and Federal laws, regulations, and ordinances
which may affect cost, progress, or its performance under this Agreement, to include

10



DocuSign Envelope ID: 5CO9DFC1D-6B4A-41F0-B26E-56B2F5427F3A

(OCALA

CONTRACT# CDS/240235

obtaining all permits, licenses, and other authorizations necessary for the prosecution of
the work and be responsible for all costs associated with same.

E. Contractor shall operate and cause all construction equipment and materials supplied for
or intended to be utilized in the Project to be operated and stored in only those areas
prescribed by City. This includes the operations of workmen.

F. Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and
storage of all construction equipment and materials supplied for or intended to be utilized
in the Project, whether furnished by Contractor or City. Contractor shall be responsible for
providing adequate safeguards to prevent loss, theft, damage, or commingling with other
materials or projects.

G. Contract shall be responsible for the inspector’s overtime.

H. Contractor shall be fully responsible for all acts and omissions of its subcontractors,
employees, and other persons or organizations directly or indirectly employed by them.

. Contractor shall utilize competent employees during the performance of the work. At the
request of City, Contractor shall replace any incompetent, unfaithful, abusive, and/or
disorderly person under Contractor's employ. City and Contractor shall each promptly
notify the other of any complaints received. Smoking is prohibited at the Project worksite
and Contractor shall ensure that its employees, subcontractors, and employees of its
subcontractors abide by City’s smoking regulations.

J. Al Contractor and subcontractor vehicles shall have their company names located on the
sides and all personnel shall be required to wear company attire. Contractor shall
coordinate services with the City's Project Manager.

K. Contractor understands the use and/or possession of alcohol or drugs on a work sit is
strictly prohibited. This is defined as either coming to the work site under the influence of
alcohol/drugs or the use of alcohol/drugs on the work site. Contractor shall inform its
subcontractors and employees of this policy. This policy shall be enforced at all times,
including lunch, and before and after working hours on the site. Violation of this policy by
Contractor, its employees, or its subcontractors shall be grounds for immediate
termination of this Agreement by City and/or Owner.

L. Normal working hours shall be from 8:00 a.m. to 5:00 p.m., Monday through Friday. Any
changes in the work hours must be agreed to by City, Owner, Contractor, and any
subcontractors.

M. Contractor shall not display any signs, posters, or other advertising matter in or on any
part of work or around the site thereof without the specific approval in writing by City.

N. Contractor shall promptly secure all necessary permits, inspections and approvals required
and allow al inspections of all work by authorized personnel.

11



DocuSign Envelope ID: 5CO9DFC1D-6B4A-41F0-B26E-56B2F5427F3A

(OCALA

18.

19.

20.

CONTRACT# CDS/240235

O. Contractor shall continue its performance under this Agreement during the pendency of
any dispute or disagreement arising out of or relating to this Agreement, except as
Contractor and City may otherwise agree in writing.

RESPONSIBILITIES OF CITY. Except as otherwise specifically provided for in this Agreement,
the following provisions are the responsibility of Contractor:

A. City shall serve as agent for Owner and administer this Agreement for Owner as it is
necessary to ensure the satisfactory performance of this Agreement.

B. City shall pay Contractor on behalf of Owner for the timely and satisfactory performance
of the Work required under this Agreement.

C. City will require and enforce Contractor compliance with the terms, conditions, and
procedures set forth in this Agreement.

D. City shall issue all communications to Contractor. City has the authority to request changes
in the work in accordance with the terms of this Agreement and with the terms in Exhibit
A - Scope of Work. City has the authority to stop work or to suspend any work for any
reason.

NO EXCLUSIVITY. It is expressly understood and agreed by the parties that this is not an
exclusive agreement. Nothing in this Agreement shall be construed as creating any exclusive
arrangement with Contractor or as prohibit City from either acquiring similar, equal, or like
goods and/or services or from executing additional contracts with other entities or sources.

RIGHT OF ACCESS AND OTHER WORK PERFORMED BY THIRD PARTIES. City may perform
additional work related to the Project itself, or have additional work performed by utility
service companies, or let other direct contracts therefore which shall contain General
Conditions similar to these. Contractor shall afford the utility service companies and the other
contractors who are parties to such direct contracts (or City if City is performing the additional
work with City’s employees) reasonable opportunity for the introduction and storage of
materials and equipment and the execution of work and shall properly connect and coordinate
his work with theirs.

A. If any part of Contractor's work depends for proper execution or results upon the work of
any such other contractor or utility service company (or City), Contractor shall inspect and
promptly report to City in writing any latent or apparent defects or deficiencies in such
work that render it unsuitable for such proper execution and results. Contractor's failure
to so report shall constitute an acceptance of the other work as fit and proper for
integration with Contractor's work except for latent or non-apparent defects and
deficiencies in the other work.

B. Contractor shall do all cutting, fitting, and patching of work that may be required to make
the parts come together properly and integrate with such other work. Contractor shall not
endanger any work of others by cutting, excavating, or otherwise altering their work, and
will only cut or alter their work with the written consent of City.
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STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt,
inspection, acceptance, handling, and storage of equipment and materials (whether furnished
by Contractor or City) to be utilized in the performance of or incorporated into the work.

APPLICABLE FEDERAL PROVISIONS.

A. Civil Rights Act of 1964. Under Title VI of the Civil Rights Act of 1964, no person shall, on
the grounds of race, color, or national origin, be excluded from participation in, be denied
the benefits of, or be subjected to discrimination under any program or activity receiving
Federal financial assistance.

B. Equal Employment Opportunity. Contractor shall comply with all provisions of Executive
Order No. 11246 of September 24, 1965, and of the rules, regulations, and relevant orders
of the Secretary of Labor.

C. Copeland Anti-Kickback Act. Contractor shall comply with the provisions with the
Copeland “Anti-Kickback” Act (18 U.S.C. 874), as supplemented by Department of Labor
regulations (29 CFR part 3, “Contractors and Subcontractors on Public Building or Public
Work Financed in Whole or in Part by Loans or Grants from the United States”).

D. Compliance in the Provision of Training, Employment, and Business Opportunities.
The work to be performed under this Agreement is on a project assisted under a program
providing direct Federal financial assistance from the Department of Housing and Urban
Development (the “Department”) and is subject to the requirements of Section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701. The parties to
this Agreement shall comply with the provisions of Section 3 and the regulations issued
pursuant thereto by the Secretary of Housing and Urban Development set forth in 24 CFR
134, and all applicable rules and orders of the Department issued thereunder prior to the
execution of this Agreement. The parties certify and agree that they are under no
contractual or other disability which would prevent them from complying with these
requirements.

COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and keep
in full force, effect, and good standing for the life of this Agreement a policy of commercial
auto liability insurance with a minimum combined single limit of One Million Dollars
($1,000,000) per occurrence for bodily injury and property damage arising out of Contractor’s
operations and covering all owned, hired, scheduled, and non-owned automobiles utilized in
said operations. If Contractor does not own vehicles, Contractor shall maintain coverage for
hired and non-owned automobile liability, which may be satisfied by way of endorsement to
Contractor's Commercial General Liability policy or separate Commercial Automobile Liability

policy.

COMMERCIAL GENERAL LIABILITY INSURANCE. Contractor shall procure, maintain, and
keep in full force, effect, and good standing for the life of this Agreement a policy of
commercial general liability insurance with limits not less than:
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A. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for bodily injury, property
damage, and personal and advertising injury; and

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for products and completed
operations.

Policy must include coverage for contractual liability and independent contractors.

D. The City, a Florida municipal corporation, and its officials, employees, and volunteers are
to be covered as an additional insured with a CG 20 26 04 13 Additional Insured —
Designated Person or Organization Endorsement or similar endorsement providing equal
or broader Additional Insured Coverage with respect to liabilities arising out of activities
performed by or on behalf of Contractor. This coverage shall contain no special limitation
on the scope of protection to be afforded to the City, its officials, employees, and
volunteers.

WORKERS’ COMPENSATION AND EMPLOYER'S LIABILITY. Contractor shall procure,
maintain, and keep in full force, effect, and good standing for the life of this Agreement
adequate workers’ compensation and employer’s liability insurance covering all of its
employees in at least such amounts as required by Chapter 440, Florida Statutes, and all other
state and federal workers’ compensation laws, including the U.S. Longshore Harbor Workers'
Act and the Jones Act, if applicable. Contractor shall similarly require any and all of its
subcontractors to afford such coverage for all of its employees as required by applicable law.
Contractor shall waive and shall ensure that Contractor’s insurance carrier waives, all
subrogation rights against the City of Ocala and its officers, employees, and volunteers for all
losses or damages. Contractor’s policy shall be endorsed with WC 00 03 13 Waiver of our
Right to Recover from Others or its equivalent. Exceptions and exemptions to this Section
may be allowed at the discretion of the City’s Risk Manager on a case-by-case basis in
accordance with Florida Statutes and shall be evidenced by a separate waiver.

MISCELLANEOUS INSURANCE PROVISIONS.

A. Contractor's insurance coverage shall be primary insurance for all applicable policies. The
limits of coverage under each policy maintained by Contractor shall not be interpreted as
limiting Contractor’s liability or obligations under this Agreement. City does not in any
way represent that these types or amounts of insurance are sufficient or adequate enough
to protect Contractor's interests or liabilities or to protect Contractor from claims that may
arise out of or result from the negligent acts, errors, or omissions of Contractor, any of its
agents or subcontractors, or for anyone whose negligent act(s) Contractor may be liable.

B. No insurance shall be provided by the City for Contractor under this Agreement and
Contractor shall be fully and solely responsible for any costs or expenses incurred as a
result of a coverage deductible, co-insurance penalty, or self-insured retention to include
any loss not covered because of the operation of such deductible, co-insurance penalty,
self-insured retention, or coverage exclusion or limitation.
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C. Certificates of Insurance. No work shall be commenced by Contractor under this
Agreement until the required Certificate of Insurance and endorsements have been
provided nor shall Contractor allow any subcontractor to commence work until all similarly
required certificates and endorsements of the subcontractor have also been provided.
Work shall not continue after expiration (or cancellation) of the Certificate of Insurance
and work shall not resume until a new Certificate of Insurance has been provided.
Contractor shall provide evidence of insurance in the form of a valid Certificate of
Insurance (binders are unacceptable) prior to the start of work contemplated under
this Agreement to: City of Ocala. Attention: Procurement & Contracting
Department, Address: 110 SE Watula Avenue, Third Floor, Ocala Florida 34471, E-
Mail: vendors@ocalafl.gov. Contractor's Certificate of Insurance and required
endorsements shall be issued by an agency authorized to do business in the State of
Florida with an A.M. Best Rating of A or better. The Certificate of Insurance shall indicate
whether coverage is being provided under a claims-made or occurrence form. If any
coverage is provided on a claims-made form, the Certificate of Insurance must show a
retroactive date, which shall be the effective date of the initial contract or prior.

D. City as an Additional Insured. The City of Ocala shall be named as an Additional Insured
and Certificate Holder on all liability policies identified in this Section with the exception
of Workers' Compensation and Professional Liability policies.

E. Notice of Cancellation of Insurance. Contractor’s Certificate of Insurance shall provide
THIRTY (30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-
payment of premium. In the vent that Contractor’s insurer is unable to accommodate the
cancellation notice requirement, it shall be the responsibility of Contractor to provide the
proper notice. Such notification shall be in writing by registered mail, return receipt
requested, and addressed to the certificate holder. Additional copies may be sent to the
City of Ocala at vendors@ocalafl.gov.

F. Failure to Maintain Coverage. The insurance policies and coverages set forth above are
required and providing proof of and maintaining insurance of the types and with such
terms and limits set forth above is a material obligation of Contractor. Contractor’s failure
to obtain or maintain in full force and effect any insurance coverage required under this
Agreement shall constitute material breach of this Agreement.

G. Severability of Interests. Contractor shall arrange for its liability insurance to include, or be
endorsed to include a severability of interests/cross-liability provision so that the “City of
Ocala” (where named as an additional insured) will be treated as if a separate policy were
in existence, but without increasing the policy limits

SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the Work. Contractor shall
make an effort to detect hazardous conditions and shall take prompt action where necessary
to avoid accident, injury or property damage. EPA, DEP, OSHA and all other applicable safety
laws and ordinances shall be followed as well as American National Standards Institute Safety
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Standards. Contractor shall take all necessary precautions for the safety of, and shall provide
the necessary protection to prevent damage, injury, or loss to:

A. All employees on the work and other persons that may be affected thereby;

B. All work, materials, and equipment to be incorporated therein, whether in storage on or
off the site; and

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by
Contractor, any subcontractor, or anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable, shall be remedied by Contractor.
Contractor's duties and responsibilities for the safety and protection of the work shall continue
until such time as the work is completed and accepted by City.

TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local traffic
conditions to all extents possible. The Contractor is responsible for establishing and
maintaining appropriate traffic control and barricades. The Contractor shall provide sufficient
signing, flagging, and barricading to ensure the safety of vehicular and pedestrian traffic at all
locations where work is being done under this Agreement.

A. In addition to the requirements set forth in bid, the Contractor shall maintain at all times
a good and sufficient fence, railing or barrier around all exposed portions of said work in
such a manner as to warn vehicular and pedestrian traffic of hazardous conditions.

B. Should Contractor fail to properly barricade his work or stored material sites in the manner
outlined above, the City may have the necessary barricading done, and all cost incurred
for said barricading shall be charged to the Contractor.

WORK SITE AND CLEANUP. Contractor shall confine construction equipment, stored
materials, and the operations of workers to only those areas prescribed by City. Daily, during
the progress of the work, Contractor shall keep the premises free from accumulations of waste
materials, rubbish, and all other debris resulting from the work. At the completion of the work,
Contractor shall remove all waste materials, rubbish, and debris from and about the premises,
as well as all tools, appliances, construction equipment and machinery, and surplus materials,
and shall leave the site clean and ready for occupancy by Owner. Contractor shall provide an
inventory listing of all surplus materials in an area designated by City. Contractor shall restore
to their original condition those portions of the site not designated or alteration by the
Contract.

NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the
contract, the Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, ancestry, national origin, sex, pregnancy, age,
disability, sexual orientation, gender identity, marital or domestic partner status, familial status,
or veteran status and shall take affirmative action to ensure that an employee or applicant is
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afforded equal employment opportunities without discrimination. Such action shall be taken
with reference to, but not limited to: recruitment, employment, termination, rates of pay or
other forms of compensation and selection for training or retraining, including apprenticeship
and on-the-job training.

SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or give
rise to any duty owed by City or its representatives to any subcontractor of Contractor or any
other persons or organizations having a direct contract with Contractor, nor shall it create any
obligation on the part of City or its representatives to pay or seek payment of any monies to
any subcontractor of Contractor or any other persons or organizations having a direct contract
with Contractor, except as may otherwise be required by law. City shall not be responsible for
the acts or omissions of any Contractor, subcontractor, or of any of their agents or employees,
nor shall it create any obligation on the part of City or its representatives to pay or to seek the
payment of any monies to any subcontractor or other person or organization, except as may
otherwise be required by law.

EMERGENCIES. In an emergency affecting the welfare and safety of life or property,
Contractor, without special instruction or authorization from the City Project Manager, is
hereby permitted, authorized, and directed to act at its own discretion to prevent threatened
loss or injury. Except in the case of an emergency requiring immediate remedial work, any
work performed after regular working hours, on Saturdays, Sundays, or legal holidays, shall be
performed without additional expense to the City unless such work has been specifically
requested and approved by the City Project Manager. Contractor shall be required to provide
to the City Project Manager with the names, addresses and telephone numbers of those
representatives who can be contacted at any time in case of emergency. Contractor’s
emergency representatives must be fully authorized and equipped to correct unsafe or
excessively inconvenient conditions on short notice by City or public inspectors.

INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under
this Agreement, Contractor and any agent or employee of Contractor shall be deemed at all
times to be an independent contractor and shall be wholly responsible for the manner in which
it performs the services and work required under this Agreement. Neither Contractor nor its
agents or employees shall represent or hold themselves out to be employees of City at any
time. Neither Contractor nor its agents or employees shall have employee status with City.
Nothing in this Agreement shall constitute or be construed to create any intent on the part of
either party to create an agency relationship, partnership, employer-employee relationship,
joint venture relationship, or any other relationship which would allow City to exercise control
or discretion over the manner or methods employed by Contractor in its performance of its
obligations under this Agreement.

ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is
reasonably necessary for Contractor to perform its obligations under this Agreement.

ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to any
third party without the prior express approval of the other party, which shall not be
unreasonably withheld.
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RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by Contractor
under this Agreement be abandoned, or should Contractor become insolvent, or if Contractor
shall assign or sublet the work to be performed hereunder without the written consent of City,
the City Project Manager shall have the power and right to hire and acquire additional men
and equipment, supply additional material, and perform such work as deemed necessary for
the completion of this Agreement. Under these circumstances, all expenses and costs actually
incurred by City to accomplish such completion shall be credited to City along with amounts
attributable to any other elements of damage and certified by the Project Manager. The City
Project Manager's certification as to the amount of such liability shall be final and conclusive.

PUBLIC RECORDS. The Contractor shall comply with all applicable provisions of the Florida
Public Records Act, Chapter 119, Florida Statutes. Specifically, the Contractor shall:

A. Keep and maintain public records required by the public agency to perform the service.

B. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes, or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the Contractor does not
transfer the records to the public agency.

D. Upon completion of the contract, transfer, at no cost, to the public agency all public
records in possession of the Contractor or keep and maintain public records required by
the public agency to perform the service. If the Contractor transfers all public records to
the public agency upon completion of the contract, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the contract, the Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the public
agency, upon request from the public agency’s custodian of public records, in a format
that is compatible with the information technology systems of the public agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT: CITY OF OCALA, OFFICE OF THE CITY CLERK; 352-629-8266; E-
mail: clerk@ocalafl.gov; City Hall, 110 SE Watula Avenue, Ocala, FL
34471.
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AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews,
investigations, or audits relating to this Agreement as deemed necessary by the Florida Office
of the Inspector General, the City's Internal or External auditors or by any other Florida official
with proper authority.

PUBLICITY. Contractor shall not use City’'s name, logo, seal or other likeness in any press
release, marketing materials, or other public announcement without City’s prior written
approval.

E-VERIFY. Pursuant to section 448.095, Contractor shall register with and use the U.S.
Department of Homeland Security's ("“DHS") E-Verify System, accessible at https://e-
verify.uscis.gov/emp, to verify the work authorization status of all newly hired employees.
Contractor shall obtain affidavits from any and all subcontractors in accordance with
paragraph 2(b) of section 448.095, Florida Statutes, and maintain copies of such affidavits for
the duration of this Agreement. By entering into this Agreement, Contractor certifies and
ensures that it utilizes and will continue to utilize the DHS E-Verify System for the duration of
this Agreement and any subsequent renewals of same. Contractor understands that failure to
comply with the requirements of this section shall result in the termination of this Agreement
and Contractor may lose the ability to be awarded a public contract for a minimum of one (1)
year after the date on which the Agreement was terminated. Contractor shall provide a copy
of its DHS Memorandum of Understanding upon City's request. Please visit www.e-verify.gov
for more information regarding the E-Verify System.

CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of
their bid, the name of any officer, director, or agent who may be employed by the City.
Contractor shall further disclose the name of any City employee who owns, directly or
indirectly, any interest in Contractor’s business or any affiliated business entity. Any additional
conflicts of interest that may occur during the contract term must be disclosed to the City of
Ocala Procurement Department.

WAIVER. The failure or delay of any party at any time to require performance by another party
of any provision of this Agreement, even if known, shall not affect the right of such party to
require performance of that provision or to exercise any right, power, or remedy hereunder.
Any waiver by any party of any breach of any provision of this Agreement should not be
construed as a waiver of any continuing or succeeding breach of such provision, a waiver of
the provision itself, or a waiver of any right, power, or remedy under this Agreement. No notice
to or demand on any party in any circumstance shall, of itself, entitle such party to any other
or further notice or demand in similar or other circumstances.

SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this
Agreement shall be interpreted in such a manner as to be effective and valid under the
applicable law. Should any portion of this Agreement be declared invalid for any reason, such
declaration shall have no effect upon the remaining portions of this Agreement.

INDEMNITY. Contractor and Owner shall indemnify City and its elected officials, employees
and volunteers against, and hold City and its elected officials, employees and volunteers
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harmless from, all damages, claims, losses, costs, and expenses, including reasonable
attorneys’ fees, which City or its elected officials, employees or volunteers may sustain, or
which may be asserted against City or its elected officials, employees or volunteers, arising out
of the activities contemplated by this Agreement including, without limitation, harm or
personal injury to third persons during the term of this Agreement to the extent attributable
to the actions of Contractor, Owner, their agents, and their employees.

NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign
immunity by the City to which sovereign immunity may be applicable, or of any rights or limits
of liability existing under Florida Statute § 768.28. This term shall survive the termination of all
performance or obligations under this Agreement and shall be fully binding until any
proceeding brought under this Agreement is barred by any applicable statute of limitations.

NOTICES. All notices, certifications or communications required by this Agreement shall be
given in writing and shall be deemed delivered when personally served, or when received if
by facsimile transmission with a confirming copy mailed by registered or certified mail,
postage prepaid, return receipt requested. Notices can be concurrently delivered by e-mail.
All notices shall be addressed to the respective parties as follows:

If to Contractor: Florida Home Contractors, Inc.
Attention: Brian Suciu
9400 NE 307t Avenue
Salt Springs, Florida 32134
Phone: 352-304-6656
E-mail: flhomescontractors@gmail.com

If to City of Ocala as Agent Daphne Robinson, Esq., Contracting Officer
for Owner: City of Ocala

110 SE Watula Avenue, Third Floor

Ocala, Florida 34471

Phone: 352-629-8343

E-mail: notices@ocalafl.gov

Copy to: William E. Sexton, Esq., City Attorney
City of Ocala
110 SE Watula Avenue, Third Floor
Ocala, Florida 34471
Phone: 352-401-3972
E-mail: cityattorney@ocalafl.gov

47. ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for the

enforcement of this Agreement, or because of an alleged dispute, breach, default or
misrepresentation in connection with any provision of this Agreement, the successful or
prevailing party shall be entitled to recover reasonable attorneys' fees, sales and use taxes,
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court costs and all expenses reasonably incurred even if not taxable as court costs (including,
without limitation, all such fees, taxes, costs and expenses incident to arbitration, appellate,
bankruptcy and post-judgment proceedings), incurred in that civil action, arbitration or legal
proceeding, in addition to any other relief to which such party or parties may be entitled.
Attorneys' fees shall include, without limitation, paralegal fees, investigative fees,
administrative costs, sales and use taxes and all other charges reasonably billed by the
attorney to the prevailing party.

JURY WAIVER.IN ANY CIVIL ACTION, COUNTERCLAIM ,OR PROCEEDING,
WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF, CONCERNS, OR
RELATES TO THIS AGREEMENT, ANY AND ALL TRANSACTIONS
CONTEMPLATED HEREUNDER, THE PERFORMANCE HEREOF, OR THE
RELATIONSHIP CREATED HEREBY, WHETHER SOUNDING IN CONTRACT, TORT,
STRICT LIABILITY, OR OTHERWISE, TRIAL SHALL BE TO A COURT OF
COMPETENT JURISDICTION AND NOT TO A JURY. EACH PARTY HEREBY
IRREVOCABLY WAIVES ANY RIGHT IT MAY HAVE TO A TRIAL BY JURY. NEITHER
PARTY HAS MADE OR RELIED UPON ANY ORAL REPRESENTATIONS TO OR BY
ANY OTHER PARTY REGARDING THE ENFORCEABILITY OF THIS PROVISION.
EACH PARTY HAS READ AND UNDERSTANDS THE EFFECT OF THIS JURY
WAIVER PROVISION.

GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and
made pursuant to the laws of the State of Florida and shall in all respects be governed,
construed, applied and enforced in accordance with the laws of the State of Florida.

JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations,
anticipated performance and execution of this Agreement occurred or shall occur in Marion
County, Florida. Any civil action or legal proceeding arising out of or relating to this Agreement
shall be brought only in the courts of record of the State of Florida in Marion County or the
United States District Court, Middle District of Florida, Ocala Division. Each party consents to
the exclusive jurisdiction of such court in any such civil action or legal proceeding and waives
any objection to the laying of venue of any such civil action or legal proceeding in such court
and/or the right to bring an action or proceeding in any other court. Service of any court paper
may be effected on such party by mail, as provided in this Agreement, or in such other manner
as may be provided under applicable laws, rules of procedures or local rules.

REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include
their successors, assigns, heirs, administrators, and legal representatives, all of whom shall be
bound by the provisions hereof.

MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is a
result of negotiations between Contractor and City, and the Agreement shall not be construed
in favor of, or against, either party because of that party having been more involved in the
drafting of the Agreement.
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SECTION HEADINGS. The section headings herein are included for convenience only and
shall not be deemed to be a part of this Agreement.

RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is
intended to confer any rights or remedies under or because of this Agreement on any persons
other than the parties hereto and their respective legal representatives, successors and
permitted assigns. Nothing in this Agreement is intended to relieve or discharge the obligation
or liability of any third persons to any party to this Agreement, nor shall any provision give
any third persons any right of subrogation or action over or against any party to this
Agreement.

AMENDMENT. No amendment to this Agreement shall be effective except those agreed to
in writing and signed by both parties to this Agreement.

COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be
an original and all of which shall constitute the same instrument.

ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any
form whatsoever, will accept and agree to be bound by said electronic signature to all terms
and conditions of this Agreement. Further, a duplicate or copy of the Agreement that contains
a duplicated or non-original signature will be treated the same as an original, signed copy of
this original Agreement for all purposes.

ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire
Agreement between the parties hereto with respect to the subject matter hereof. There are no
other representations, warranties, promises, agreements, or understandings, oral, written or
implied, among the Parties, except to the extent reference is made thereto in this Agreement.
No course of prior dealings between the parties and no usage of trade shall be relevant or
admissible to supplement, explain, or vary any of the terms of this Agreement. No
representations, understandings, or agreements have been made or relied upon in the making
of this Agreement other than those specifically set forth herein.

LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party individually
warrants that he or she has full legal power to execute this Agreement on behalf of the party
for whom he or she is signing, and to bind and obligate such party with respect to all
provisions contained in this Agreement.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK. SIGNATURE PAGE TO FOLLOW.]
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(OCALA

IN WITNESS WHEREOF, the parties have executed this Agreement on the dates set forth

CONTRACT# CDS/240235

below.
ATTEST: CITY OF OCALA
Angel B. Jacobs Chris Watt
City Clerk Chief of Staff
Date: 4/4/2024
Reviewed and Approved by Community FLORIDA HOME CONTRACTORS, INC.

Development Services Department:

ﬁmu Haynes rb/\m S@M
James Haynes, Director (Authorized Signatory)
Community Development Services

By: Brian Suciu
Approved as to form and legality: (Printed Name of Signatory)

DDDDDDDDDDDD Title: Owner
(Title of Authorized Signatory)

Title: City Attorney Date: 4/4/2024

23
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OCALA

Witnesses for Property/Homeowner PROPERTY,
Signature: ?
e e 144

CONTRACT# CDS/240235

(Signature of First Witness)

’4 f/l( ‘4$b0u0/

(Printed Name of First Witness)
(Signature of Second Witness)

\SA&N@M (¢ /00N &

(Printed Name of Second Wltness)
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Exhibit A - SCOPE OF WORK CONTRACT# CDS/240235

BACKGROUND

1.

Contractor shall perform rehabilitation work on a residential home located at 46 NE 28th Avenue Ocala,
FL, 34470.

Contractor will provide all labor, materials, and equipment necessary to perform the services in strict
accordance with the rehabilitation specifications, guidelines, and the Florida Building Code.

PERMIT AND SPECIFICATION REQUIREMENTS

1.

Permits Required: Contractor will be responsible for obtaining the following City of Ocala permits at
no additional cost to the City:
e Roof

No work shall commence, nor will any permits be issued, until all associated contracts have been
approved and signed by all applicable parties.

Estimated Permit Cost/Allowance: $150.00

Permit Fee Schedule: For information regarding permitting fees, please visit the following link:
https://www.ocalafl.org/home/showpublisheddocument/490/637545367420930000

Specifications: All work shall comply with the rehabilitation specifications and guidelines outlined in
the Florida Building Code: https://floridabuilding.org/c/default.aspx

Work Summaries and Reports:
A. Exhibit A — Scope of Work
Exhibit B — Price Proposal
Exhibit C - Work Write Up
. Exhibit D- Asbestos Survey Report
Exhibit E - Lead-Based Paint Inspection Report

ANTICIPATED TASKS AND HOURS

1.

3.

Anticipated Tasks: Contractor will be required to perform the services in Exhibit C - Work Write-Up
for the City of Ocala. This list is not an attempt to exclusively define those specific activities the
Contractor will perform.

Working Hours: The normal/standard working hours for this project are 8:00 AM — 5:00 PM Monday
through Friday, excluding holidays. No work will be permitted on City-observed holidays. Saturday work
must be approved, in writing, at least forty-eight (48) hours in advance.

Contractor shall be responsible for the inspector’s overtime.

PROJECT SUMMARY

1.

This work includes but is not limited to the following:
e Roof

Work shall be coordinated with the City Rehabilitation Specialist, Chris Lewis, 629-8333 or 425-7686,
clewis@ocalafl.gov.
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Exhibit A - SCOPE OF WORK CONTRACT# CDS/240235

CONTRACTOR RESPONSIBILITIES

1. Contractor shall complete all work performed under this contract following policies and procedures of
the City of Ocala and all applicable State of Florida and Federal laws, policies, procedures, codes, and
guidelines.

Contractor is responsible for purchasing the permits and ensuring that the hired sub-contractors
purchase their required permits.

Each rehabilitation job shall have the required permits (i.e.: building permit, plumbing permit, electrical
permit, and H.A.R\V. permit).

A. The Contractor is responsible for purchasing the permits and ensuring that his/her sub-contractors
purchase their required permits.

All electrical, plumbing, mechanical, and structural inspections must be made by the City of Ocala
Growth Management Department.

i. The Contractor is required to notify the Growth Management Department, (352) 629-8421 for
each of the required inspections.

i. When calling for an inspection, Contractor will need the address, owner's name, Contractor (on
plumbing and electrical inspections, the plumber or electrician is the Contractor), and the permit
number.

iii. The Rehabilitation Specialist shall sign each request for payment form as approved.

iv. When an inspection is called into the Growth Management Department before 9:00 AM the
inspections will be made by noon. All inspections called before 2:00 PM will be made by 5:00
PM.

v. The City of Ocala Growth Management Department makes “same day” inspections.

Contractor must have sufficient equipment to complete the work. City will not pay for rental of
additional equipment, purchases of equipment, etc.

Construction shall comply with all requirements and instructions of applicable manufacturers.

Work shall be completed immediately.

If the Contractor is advised to leave a property by the property owner or their representative, the
Contractor shall leave immediately without altercation. Contractor shall then contact the City Project
Manager within 24 hours and advise of the reason for not completing the assigned project.

Contractor is responsible for all wages, taxes, and worker’'s compensation of all employees.

Contractor is responsible for any damages including but not limited to buildings, curbing, pavement,
landscaping, or irrigation systems caused by their activity. Should any public or private property be
damaged or destroyed, the Contractor, at their expense, shall repair or make restoration as acceptable
to the City of destroyed or damaged property no later than one (1) month from the date damage
occurred.

CONSTRUCTION WORK AREAS, SITE HOUSEKEEPING AND CLEANUP

1. Provide on-site sanitary facilities as required by governing agencies.

A-2
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Waste/Debris: Contractor shall keep the premises free at all times from the accumulation of waste
materials and rubbish caused by operations and employees. Contractor will provide approved
containers for the collection and disposal of waste materials, debris, and rubbish. Contractor shall
legally dispose of debris. At least once weekly dispose of such waste materials, debris, and rubbish off-
site.

Contractor shall supply appropriately sized construction skip for demolition/construction debris.

Cleanup: Periodic cleanup to avoid hazards or interference with operations at the site, and to leave the
site in a reasonably neat condition. The work site will be completely cleaned after each day of work.

Final Cleaning: Upon completion of work, clean the entire work area/project site as applicable.

A. Leave the work and adjacent areas affected in a clean condition satisfactory to the City Project
Manager.

Contractor shall clean and remove from the premises, all surplus and discarded materials, rubbish,
and temporary structures, and shall restore acceptably all property, both public and private, which
has been damaged during the prosecution of the work and shall have the work in a neat and
presentable condition. Note: Any debris shall be removed from the premises. New construction
debris, trash, etc, shall not be left or buried on site.

Contractor shall broom clean exterior paved driveways and hose clean sidewalks and concrete
exposed surfaces if impacted by work or included in the work area.

D. All furnishings and equipment shall be placed back in their original locations.

CONTRACTOR EMPLOYEES AND EQUIPMENT

1. Contractor must utilize competent employees in performing the work. Employees performing the work
must be properly licensed or qualified as required by the scope.

Contractor must provide a valid telephone number, email, and address to the City Project Manager.
The phone must be answered during normal working hours, or voicemail must be available to take a
message.

At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive, or
disorderly person in their employment. The City and the Contractor must each be promptly notified by
the other of any complaints received.

The employees of the Contractor must wear suitable work clothes and personal protective equipment
as defined by OSHA (hard hats, bucket harnesses, etc.) and meet Manual on Uniform Traffic Control
Devices (MUTCD) and National Electrical Safety Code (NESC) requirements as indicated for all work
conducted and be as clean and in as good appearance as the job conditions permit.

Contractor will operate as an independent contractor and not as an agent, representative, partner, or
employee of the City of Ocala, and shall control their operations at the work site, and be solely
responsible for the acts or omissions of their employees.

No smoking is allowed on City property or projects.

Contractor, employees, and sub-contractors will be always courteous to the public while at the work
site.
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Contractor shall possess and maintain sufficient equipment to complete the work described herein.
Contractor's equipment shall be in good repair, and the Contractor shall have a qualified operator to
maintain the care of the equipment. All operators must be trained in the proper use and care of
equipment. A list of equipment shall be provided to the City upon request.

9.  All company trucks must display a visible logo on the outside.

10. All employees must have a shirt with company logo and/or a badge with picture ID, company name
and employee name to be worn at all times.

SUB-CONTRACTORS

1. Contractor shall not assign, sublet, or transfer any of the rights and/or duties under the terms of this
agreement without written approval of the City.

2. Contractor must perform a minimum of 30% of the work with their own forces.

SAFETY

1. Contractor is solely responsible for ensuring safety during demolition and construction and for
conformance to all applicable OSHA standards; and local, state, and national codes concerning safety
provisions for their employees, sub-contractors, all building and site occupants, staff, public, and all
persons in or around the work area.

Job site visits by City staff do not constitute approval, awareness, or liability for any hazardous
condition.

Contractor shall be responsible for securing their equipment, materials, clothing, and other property.

Before completion, storage and adequate protection of all material and equipment will be the
Contractor's responsibility.

Contractor will exercise every necessary precaution for the safety of the property and the protection of
any persons and/or property located adjacent to or making passage through said property. All claims
and repairs are to be made by the Contractor promptly (48 hours).

In no event shall the City be responsible for any damages to any of the Contractor's equipment,
materials, property, or clothing lost, damaged, destroyed, or stolen.
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Exhibit B - PRICE PROPOSAL CONTRACT# CDS/240235
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Contractor name

Location

Florida Home Contractors, Inc

Salt Springs, FL

DESCRIPTION

UNIT COST

Roof Replacement LS

19,740.00

Permit

LS

150.00
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Exhibit C - WORK WRITE-UP CONTRACT# CDS/240235

Rehabilitation Specification: GRNT 22-0092
QL OF Oc,

Applicant: Lee Britt

Address: 46 NE 28% Ave
Parcel #: 2782-007-014
GOD BE WITH US

%
Phone: 2-286-94 -635-123% S
one 352-286-9409/956-635-12380, .

Work must comply with the current Florida Building Code.

TYPES OF PERMITS REOUIRED:
Building % Roofing [ ] Plumbing [ ] Electrical [ ] Mechanical [ ] Gas

CONTRACTORS REOUIRED:

General/Builder/Residential [X] Roofing [_] Plumbing [ ] Electrical [_] HVAC [] Gas [_] Specialty

Project must be fully completed in 30 days.

GENERAL CONDITIONS

1. It is the responsibility of the Contractor and/or sub-contractors to obtain all required permits necessary
to perform the work described above and to properly post/display them clearly at the job site.

. It is also the responsibility of the Contractor and sub-contractors to ensure all required inspections are
requested and passed, up to and including the final inspections from the City of Ocala Building
Department and the Community Development Services Department.

Due to this being an owner-occupied residence, the Contractor MUST coordinate with the Owner and City
of Ocala Building Department/Inspectors when requesting the necessary inspections for this project
(Owner may move out during construction).

. All references to equivalent imply the substituted goods/materials must meet or exceed the specifications
of the brand requested.
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Exhibit C - WORK WRITE-UP CONTRACT# CDS/240235

Item 1- Roof

1) This work will require a Re-Roof Permit.

2) Tear off all roof surfaces to deck sheathing and repair any/all damaged or rotted areas as required.

3) Remove and dispose of old skylights if installed.

4) Contractor shall provide and install, if necessary, up to 1000 sq. ft. of deck material (sheathing/boards)
and will provide a per foot cost of material and labor on any unforeseen sheathing damage over 1000
sq. ft., determined as a change order.

Contractor shall provide and install, if necessary, up to 500 It. of fascia or rafter/truss and will provide a
per foot cost of material and labor on any unforeseen sheathing damage over 500 It. of fascia or
rafter/truss., determined as a change order.

Check all truss to bond beam/top plate connections, ensure that truss straps have minimum 3 nails. Use
#10D nail or SDS screw. Nail shall be bent over on the opposite side. Install Simpson H2.5 galvanized
hurricane tie to each truss top plate (where tie downs are missing or visually inspectable) with
manufacturer’'s suggested fasteners. This must be inspected by the Rehabilitation Inspector before
closure.

Ensure all roof sheathing/decking is re-nailed per code requirements and passes required inspections.
Roof coverings shall be applied to solidly sheathed roofs (install dead wood as necessary) or spaced
sheathing where code approves, except where the roof covering is specifically designed to be applied to
spaced supports.

8) Inspect all structural roof components, rafter tails, fascia boards visible during re-roof. Provide and install
materials needed to “scab” or reinforce areas of rot or minor damage on roof framing members.

9) If major (requires an engineer) structural damage is discovered, it must immediately be brought to the
attention of the Rehabilitation Inspector to determine how to proceed.

10) Provide and install ALL new roof components, 2" aluminum drip-edge, concealed “shingle over” ridge
vent (install maximum amount of ridge vent), electrical mast collar, lead boots for plumbing vent pipes
and risers for vents, colored to match roof (Include new range hood vent (8" or 10" w/ integrated damper).
if vent currently exists, bathroom exhaust vents (2 at 4" — 6" each, w/ dampers) are mandatory, and new
vents for gas water heater and furnace (if needed) (new boot and riser vent colors shall
complement/match roof covering/house colors).

11) Provide and install completely new metal flashing around chimneys (where necessary) and fasten and
seal in place fully. Chimneys shall be provided with crickets where the dimension parallel to the ridgeline
is greater than 30 inches (762 mm) and does not intersect the ridgeline. Confirm all areas are sealed and
do not leak.

12) Provide and install new materials for any other vent penetration not listed above. Ensure all new and
existing ductwork is properly and securely connected to new roof vents.

13) Dry-in with a code approved, secondary water barrier over sloped roof.

14) Provide and install, code compliant, asphalt shingles, minimum 130 MPH wind rating and minimum 30-
year warranty. Flat roofs use RUBEROID® torch system equal or better. Owner shall choose color
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Exhibit C - WORK WRITE-UP CONTRACT# CDS/240235

following contract signing, and Rehabilitation Specialist must approve. (Lighter, Energy Star colors
suggested). If code requires, install code compliant metal roofing.

15) Provide and install code approved “Peel and Stick” self-adhering membrane as a secondary water barrier
over 100% of any shallow roof area and insure all required or needed flashing is completely/properly
installed.

16) Remove and properly dispose of all debris and nails around home, and ensure no nails are left, especially
in driving/parking/walking areas.

17) Provide homeowner and Rehabilitation Specialist with written copy of roof warranty from Contractor and
manufacturer, including the shingle color and brand name and model line of shingles and underlayment
used, immediately following roof final inspection.

18) NOTE: It is the Contractor’s responsibility to schedule and successfully pass all required inspections.

19) Install new soffit/fascia and porch ceilings (aluminum/vinyl soffit and aluminum fascia, vinyl porch
ceilings). Provide owner color choices. Remove frieze blocks if installed for proper airflow.

20) If installed, replace gutters/downspouts with new seamless 6" gutters w/gutter guards to original
condition. Adjust for proper water flow. Include splash blocks, splash guards, etc. Seal all joints to
eliminate/reduce leaks. Provide color choices to Owner.

21) If installed, make level 4 legs (corners) of top of chimney and install full coverage, 24-gauge galvanized
steel hood (chimney cap). Secure according to manufacturer’s instructions.

Item P - Permits

The amount of $200.00 is the estimated permit cost/allowance for this project.

At project closeout and before final payment, Contractor shall submit to homeowner, in a 3-ring binder to
include:

Prime Contractor’s information w/warranty
Sub-contractor information

Registered roof warranty and claim information.
All owner manuals/instructions

Provide a list of the manufacturer, type, sheen/finish, and color of all coatings used and the
respective locations where they were applied, to the Owner.

Color choices (all color/product choices and/or changes to previously agreed upon
choices shall be done in writing)

At project closeout and before final payment, Contractor shall submit to City Project Manager:

e Final payment affidavit
e Owner final acceptance of the work

e Material and/or contractor lien releases




DocuSign Envelope ID: 5CODFC1D-6B4A-41F0-B26E-56B2F5427F3A
Exhibit D - Asbestos Survey Report CONTRACT# CDS/240235

28786 Sonoma Coast Drive, Winter Garden, FL 34787

- ©(407)614-4572 Office
©(814)243-1927 Cell

edkenvironmental@yahoo.com

CONSTRUCTION SERVICES, INC. swww.dk-environmental.com
8(a) certified, HUBZone certified, EDWOSB

©2023 DK Environmental & Construction Services, Inc. All rights reserved.,

ASBESTOS SURVEY REPORT
PREPARED FOR THE FOLLOWING PROPERTY:

7' .

46 NE 28" Avenue
Ocala, FL 34470

PERFORMED ON:
November 14, 2023

PERFORMED AND PREPARED BY:

OV

Chris Ritko
Asbestos Building Inspector
193196
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B TABLE OF CONTENTS

L INTRODUCTION

. SURVEY SUMMARY

. ASBESTOS OVERVIEW

IV. LIMITATIONS

V. ANALYTICAL RESULTS

VI. ASBESTOS RECOMMENDATIONS

Vil. SURVEY FORMS
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X. ASBESTOS CONSULTANT LETTER

Xl. GLOSSARY

Xll. LABORATORY REPORT

Confidentiality Notice: This Asbestos Survey Report is intended only for the use of the
individual or entity addressed, and may contain information that is privileged,
confidential, and exempt from disclosure under applicable law. If you are not the
intended recipient or responsible for delivering this report to the intended recipient, you
are hereby notified that any dissemination, distribution, or copying of this report, in whole
or in part, is prohibited. If you have received this report in error, please notify us
immediately. Thank you.
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I INTRODUCTION

Property Address: 46 NE 28™ Avenue
Ocala, FL 34470

Property Owner: Edward Britt

Survey Performed For: City of Ocala, Community Development Services
201 SE 3" Street, 2™ Floor, Ocala, FL 34471

Survey Performed By:  Chris Ritko, Asbestos Building Inspector

Company: DK Environmental & Construction Services
8786 Sonoma Coast Drive
Winter Garden, FL 34787
407-614-4572

Date of On-Site Survey: November 14, 2023

Date of Report: November 30, 2023

DK Environmental & Construction Services, Inc. (DKE) has completed a limited
Asbestos Survey at the property address listed above. This report contains the
results of the Survey. The purpose of this Survey was to identify the presence of
asbestos-containing materials that may be disturbed during planned renovation.
This limited Asbestos Survey report presents data that describes the location of
asbestos-containing material (ACM) identified in the subject property. This
Survey was conducted on site by an EPA trained professional asbestos building
inspector.

This report is intended for the exclusive use of our client. The findings are
relevant to the conditions observed during the physical process of performing the
Survey. These findings should not be treated as absolute, nor should they be
relied upon to represent conditions at significantly later dates.

We appreciate the opportunity to provide environmental consulting services to
your organization. If you have any questions or need additional assistance,
please call (321)401-5094.

O3V

Chris Ritko
Asbestos Building Inspector
190178
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L. SURVEY SUMMARY

On November 14, 2023 an Asbestos Survey was performed at 46 NE 28"
Avenue, Ocala, FL 34470. The property is a single-family detached dwelling. It is
approximately 1,760 square feet and was constructed in 1953.

The purpose of this Survey was to identify the presence of asbestos-containing
materials that may be disturbed during planned renovation. Limited bulk samples
were collected and AHERA protocols were adhered to.

The Asbestos Survey consisted of three basic procedures: 1) conducting a visual
inspection of the property; 2) identifying homogeneous areas (HAs) of suspect
surfacing, thermal system insulation, and miscellaneous materials; and 3)
sampling accessible, friable, and non-friable suspect materials. Some building
components may have been inaccessible at the time of this screening, or were
not tested because they were covered by other building materials (paneling, tile,
siding, etc.). It is possible that ACBMs may be hidden by these materials.

The property was visually inspected for the presence of building materials that
are suspected to contain asbestos. With regard to asbestos, bulk material
samples were collected and analyzed for asbestos content. These services were
performed exercising the customary skill and competence of consulting
professionals in the relevant disciplines in this region.

Bulk samples of identified suspect ACM were collected and placed into individual
containers for transport to a National Voluntary Lab Accreditation Program
(NVLAP)/American Industrial Hygiene Association (AlHA)-accredited laboratory
for analysis. The collection of bulk samples consisted of physically removing a
small piece of material and placing it in a marked, airtight container. The sample
container identification numbers were also recorded in the field notes.

ll. ASBESTOS OVERVIEW

Asbestos is a generic name given to a fibrous variety of naturally occurring
minerals that have been used for many years in commercial products, based on
specific properties of the minerals. Asbestos occurs in fiber bundles, which are
composed of long and thin fibers that can be easily separated from one another.
These mineral products possess high tensile strength, flexibility, resistance to
chemical and thermal degradation, and high electrical resistance. The minerals
are easily woven into various types of textiles, fabrics, cloths, sheets, panels, or
mixed into adhesives, coatings, surfacing materials and cement products.
Typically asbestos-containing building materials (ACBM) are segregated into
three categories: Thermal System Insulation (TSI) usually found on pipes,
boilers, and HVAC ducts; surfacing materials such as sprayed or troweled-on
fireproofing and insulation, and plasters; and miscellaneous materials including
vinyl composite floor tiles, floor sheeting, adhesives, roofing materials, window
glazing and cement products.




DocuSign Envelope ID: 5CODFC1D-6B4A-41F0-B26E-56B2F5427F3A
Exhibit D - Asbestos Survey Report CONTRACT# CDS/240235

Friable asbestos-containing material (ACM), is defined as any material containing
more than one percent (1%) asbestos as determined using the method specified
in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light
Microscopy (PLM), that, when dry, can be crumbled, pulverized or reduced to
powder by hand pressure. (Sec. 61.141)

Nonfriable ACM is any material containing more than one percent (1%) asbestos
as determined using the method specified in Appendix A, Supbart F, 40 CFR
Part 763, Section 1, Polarized Light Microscopy (PLM), that, when dry, cannot be
crumbled, pulverized, or reduced to powder by hand pressure. EPA also defines
two categories of nonfriable ACM, Category | and Category Il nonfriable ACM,
which are described later in this guidance.

"Regulated Asbestos-Containing Material" (RACM) is (a) friable asbestos
material, (b) Category | nonfriable ACM that has become friable, (c) Category I
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting or
abrading, or (d) Category Il nonfriable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (FDEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials (any material containing more than 1% asbestos).

Potential effects on workers or occupants in buildings where asbestos-containing
materials (ACM) are present may occur when exposure to asbestos fibers is
caused by deterioration, damage or renovation disturbance of ACBMs. Federal
regulations pertaining to asbestos include 40 Code of Federal Regulations (CFR)
763 (a subchapter of the Toxic Substance Control Act (TSCA)); Occupational
Safety and Health Act (OSHA) 29 CFR 1910 Subpart Z and 29 CFR 1926
Subpart Z.

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated
asbestos-containing materials on other facility components, or at least 35
cubic feet of facility components where the amount of RACM previously
removed from pipes and other facility components could not be measured
before stripping. If dimensions fall below these thresholds, Asbestos
NESHAP regulations need not be followed for demolition and/or renovation
activities.
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IV. LIMITATIONS

This report has been prepared to assist in evaluating the potential presence of
asbestos-containing material in the property. The objective of this assessment
was to perform the work with care, exercising the customary skill and
competence of consulting professionals in the relevant disciplines in this region.
The conclusions presented in this report are professional opinions based upon
visual observations of the site at the time of DKE’s investigation and the results
of laboratory analysis. The opinions presented herein apply to site conditions
existing at the time of our investigation and those reasonably foreseeable. DKE
cannot act as insurers, and no express or implied representation or warrant is
included or intended in our report except that our work was performed, within the
limits prescribed by our client, with the customary thoroughness and competence
of our profession at the time and place the services were rendered. DKE cannot
and will not warrant that this Asbestos Survey that was requested by the client
will satisfy the dictates of, or provide a legal defense in connection with, any
environmental laws or regulations. It is the responsibility of the client to know and
abide by all applicable laws, regulations, and standards. The results reported and
conclusions reached by DKE are solely for the benefit of the client. The results
and opinions in this report, based solely upon the conditions found on the
property as of the date of the Survey, will be valid only as of the date of the
Survey.

Please note that the test results relate only to those homogeneous materials
tested. If conditions or materials, other than those addressed in this report are
encountered during the planned renovation/demolition activities, DKE should be
contacted to assess the potential impact of these materials or conditions relative
to the findings or recommendations included herein. The survey was performed
by observing suspect materials throughout the structure where accessible. DKE
must emphasize that it is not possible to look within every location of a building.
The visual survey documents only general locations of suspect materials but
does not determine exact boundaries. Concealed locations of asbestos may
exist at the subject property, and the levels may vary from those stated in this
report. There may be variations in the composition of materials which appear
similar. Materials may be hidden from view and not accessible. No attempt was
made to disassemble equipment or demolish structural elements and finishes as
this is beyond the scope of our authorized services. Visual observations were
made only at safe and convenient locations. Due to these limitations, wall voids,
flooring under carpet, building cavities and mechanical equipment, and other
areas may contain unreported asbestos-containing materials. Suspect materials
not previously identified in this report may be encountered during any
renovation/demolition activity. These materials should be assumed asbestos
containing material until sample collection and subsequent analysis prove
otherwise. Unsafe structures should be assumed to contain asbestos materials
unless the suspect material is noted as sampled. All fire doors should be
assumed asbestos containing material since disassembly of locks and/or other
work to access the door insulation is not possible.




DocuSign Envelope ID: 5CODFC1D-6B4A-41F0-B26E-56B2F5427F3A
Exhibit D - Asbestos Survey Report CONTRACT# CDS/240235

V. ANALYTICAL RESULTS

Samples were analyzed by Hayes Microbial Consuiting in Midlothian, VA. Hayes
Microbial Consulting is an American Industrial Hygiene Association (AIHA)-
accredited laboratory.

All samples were analyzed utilizing Polarized Light Microscopy (PLM) according
to EPA Method 600/R-93/116. Any material that contains greater that one
percent asbestos is considered an ACM and must be handled according to the
Occupational Safety and Health Administration (OSHA), EPA and applicable
state and local regulations.

The following table contains information regarding bulk samples found to contain
asbestos by definition. The laboratory report has also been included at the end of
this report.

Bulk Collection and Sample Analysis Results
Asbestos .
Sample . " . Location/ NESHAP
Number Description Condlition Friable Perc;_ent and Amount Category
ype
ml . None Typical Interior
46-1-1 Drywall/Beige Intact Yes Detected Walls/Ceilings NA
| ) None Typical Interior
46-1-2 Drywall/Beige Intact Yes Detected Walls/Ceilings NA
_ None Typical Interior
46-1-3 Rough Coat/Tan Intact No Detected Walls/Ceilings NA
46-1-3 Joint Compound/Off-White Intact No fgons Typical Interior NA
Detected Walls/Ceilings
46-2-1 Rolled Roofing/Black Intact No hlons RIS NA
Detected Exterior Roof
o None Typical
46-2-1 Tar/Black Intact No Detected Exterior Roof NA
46-2-2 Rolled Roofing/Black Intact No pone Jppice! NA
Detected Exterior Roof
46-2-2 Tar/Black Intact No e Typea NA
Detected Exterior Roof
1y Q” . . . Typical Interior
3= 0,
46-3-1 9”x9” Floor Tile/Beige Intact No 3% Chrysotile (Appx 950 sf) Category |
: None . .
46-3-1 Mastic/Black Intact No Detected Typical Interior NA
46-3-1 Leveler/Beige Intact No oS Typical Interior NA
Detected
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Bulk Collection and Sample Analysis Results
Asbestos )
Sample . ” . Location/ NESHAP
Nrns Description Condition Friable Perc_,;_ent and ArSoint Category
ype
T Bl . . Not Analyzed/ Typical Interior
46-3-2 9”x9” Floor Tile/Beige Intact No Positive Stop (Appx 950 sf) Category |
46-3-2 Mastic/Black Intact No D) Typical Interior NA
Detected
46-4-1 Insulation/Brown Intact No None Typical Interior NA
Detected
46-4-2 Insulation/Brown Intact No Hage Typical Interior NA
Detected
46-5-1 12”x12” Floor Tile/Beige Intact No 2% Chrysotile | 'Nerior BedroomD | ¢o40q0y |
(Appx 140 sf)
. . Interior Bedroom D
46-5-1 Mastic/Black Intact No 6% Chrysotile (Appx 140 sf) Category |
»od . . Not Analyzed/ Interior Bedroom D
46-5-2 12”x12” Floor Tile/Beige Intact No Positive Stop (Appx 140 sf) Category |
~ . Not Analyzed/ Interior Bedroom D
46-5-2 Mastic/Black Intact No Positive Stop (Appx 140 sf) Category |
46-6-1 12"x12" Floor Tile/Beige Intact No hens Interior Bedroom D NA
g Detected
46-6-1 Adhesive/Brown Intact No RS Interior Bedroom D NA
Detected
46-6-2 12"x12” Floor Tile/Beige Intact No DL Interior Bedroom D NA
9 Detected
46-6-2 Adhesive/Brown Intact No jons Interior Bedroom D NA
Detected
8
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VI. ASBESTOS RECOMMENDATIONS

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated asbestos-
containing materials on other facility components, or at least 35 cubic feet of
facility components where the amount of RACM previously removed from
pipes and other facility components could not be measured before stripping.
If dimensions fall below these thresholds, Asbestos NESHAP regulations
need not be followed for demolition and/or renovation activities.

The EPA and NESHAP recommend that a point-counting procedure be utilized for
confirmation of asbestos percentage in friable materials that are visually estimated
by PLM methodology to contain less than 10% asbestos. The 400 Point Count
Procedure referenced in EPA 600/M4-82-020 (1987) and EPA 600/R-93/116
(1993) is commonly employed. Without the material being point counted or if point
counting determined that material contains greater than one percent asbestos, it
would be deemed an asbestos containing material and would need to be removed
by a Florida licensed asbestos contractor prior to disturbance.

Disturbances to Asbestos Containing Materials:

. Should be performed by a Florida Licensed Asbestos Abatement
Contractor

. U.S. Occupational Safety and Health Administration (OSHA) regulations
apply to the disturbance of material; containing any percentage of
asbestos fibers as outlined in 29 CFR 1926.1101-OSHA's Asbestos
Standard for the Construction Industry. The contractor will need to comply
with the specific training, duties and responsibilities outlined in this CFR.

. OSHA 29 CFR 1910.1001. OSHA 29 CFR 1910.1001 requires the
communication of information concerning asbestos hazards. Employees
engaged in work activities with installed ACM may be exposed to asbestos
fibers. The owner or operator should take the necessary steps to reduce
the potential for disturbance.

EPA National Emission Standards for Hazardous Air Pollutants (NESHAP) is
applicable to amounts of asbestos that contains at least 260 linear feet on pipes or
at least 160 square feet on other facility components, or (i) At least 35 cubic feet off
facility components where the length or area could not be measured previously.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (DEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials. The Florida Department of Environmental Protection (DEP)
administers an asbestos removal program under Chapter 62-257, Florida
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Administrative Code. The Asbestos NESHAP has been adopted by reference in
section 62-204.800, Florida Administrative Code. The program’s intent is to
minimize the release of asbestos fibers during activities involving the processing,
handling, and disposal of asbestos-containing material.

The regulations of these agencies require the removal of friable asbestos-
containing materials prior to extensive renovation or demolition projects, and the
removal of non-friable asbestos-containing materials that may be rendered friable in
the course of renovation or demolition projects. Only a Florida licensed asbestos
contractor using properly trained, certified, and licensed asbestos workers can
perform asbestos removal projects in Florida. Air monitoring during and after
abatement activities is also recommended to document the fiber levels inside and
outside the abatement work area.

The asbestos NESHAP requires that an asbestos trained person be on site i.e. 40
CFR 61.145 (c) (8) states in part “no RACM shall be stripped, removed, or
otherwise handled or disturbed at a facility regulated by this section unless at least
one on-site representative, such as a foreman or management level person or
other authorized person, trained in the provisions of this regulation and the means
of complying with them is present.”

DEP recommends that this “trained person” be on site when non-friable ACM is
present so that developing problems can be caught early and corrected without
delay. In addition, the regulations require the owner of the building and/or the
operator to notify the applicable DEP District Office or Local Pollution Control
Agency before any demolition, or before renovations of buildings that contain a
certain threshold amount of asbestos or asbestos containing materials.

Florida requires the submission of a 10-Day Notification for all renovations and
demolitions of facilities with at least 260 linear feet of regulated asbestos-containing
materials (RACM), 160 square feet of regulated asbestos containing materials on
other facility components, or at least 35 cubic feet off facility components. Asbestos
waste requires disposal at an approved solid waste disposal facility.

Local agencies may also have specific requirements for demolition/renovation
projects involving asbestos-containing building materials.

OSHA 29 CFR 1910.1001 requires the communication of information concerning
asbestos hazards. Employees engaged in work activities with installed ACM may
be exposed to asbestos fibers. The owner or operator should take the necessary
steps to reduce the potential for disturbance.

29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does
apply to the abatement, renovation and/or demolition of all buildings identified with
asbestos containing material. The contractor will need to comply with the specific
training, duties and responsibilities outlined in this CFR.

10
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If asbestos containing materials identified within, or on, the property will be
disturbed or otherwise caused to become friable within the scope of the renovation,
they should be removed from the structures prior to the maneuvers taking place
according to applicable regulations.

No other recommendations regarding asbestos containing materials are required at
this time. In the event concealed building materials are discovered during future
renovation or demolition activities, which are suspected to contain asbestos, the
materials should be sampled and analyzed to confirm the presence of asbestos
prior to the disturbing such materials.

11
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Vill. SITE PHOTOGRAPHS

46-1
Rough Coat/Drywall/Joint Compound
Typical Interior Walls/Ceilings

46-3

9”x9” Floor Tile/Beige (3% Chrysotile)
Mastic/Leveler

Typical Interior (Appx 950 sf)

46-5

Mastic/Black (6% Chrysotile)
Interior Bedroom D (Appx 140 sf)

462
Rolled Roofing/Tar
Typical Exterior Roof

46-4
Insulation
Typical Interior

46-6
12"x12” Floor Tile/Beige (2% Chrysotile) 12"x12” Floor Tile

Mastic
Interior Bedroom D

13
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IX. LICENSING

Agbzstos Consulting & Training Systerns

2813 N L2 TH Aveuue, Forl | guderdale, Hoiida IR

This is to Certify that Processed By:
Chueis Ritko

)

8786 Soroma Cuast Drive, Vinter Garden FL. 34767

12- Sep~23 TO
and nas complated the raquisize tralning fer TSCA
Mects state retama 15 of FLAS 000 020/CN (06273 and U (6.0 cors
NDAAC Provider #451 Lriner(s). Alberto Anin
Troining Address: 2243 Park Ave, Suie 202, Orange Park, 1. 3

Ry

STATE OF FLORIDA

ASBESTOS I.ICENSING UNIT

THE ASBESTOS CONSULTANT HEREIN (6 LICENSED UNDER THE
PROVISIONS'OF CHAPTER 469, FLORIDASTATUTES

[ LICENSE NUMBER: AX96 N
EXPIRATION DATE: NOVEMBER 30, 2024
Always verlfy llcenses online at MyFloridalicense.com

Do not alter this document in any form.

HSuezesaful course eowplet 03 based on exam score on. 09/12/23 fimes [, 'itnmp, Cuume :ipm

This Certificate Expires: cortincate Nomper: AL “,!

Course Number: JE2338

Ror DeSantis, Governor Melanie 5 Griffin, Sec-elary

dber

” DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

This is your license. It is unlawful for anyone other than the licensee to use this document.

14




DocuSign Envelope ID: 5C9DFC1D-6B4A-41F0-B26E-56B2F5427F3A
Exhibit D - Asbestos Survey Report CONTRACT# CDS/240235

X. ASBESTOS CONSULTANT LETTER

ZBLACKLEDGE
GROUP

November 28, 2023

City of Ocala

Community Development Services
201 SE 3 Street, 2™ Floor

Ocala, FL 34471

RE: Limited Asbestos Survey
Single-Family Detached Dwelling
46 NE 28" Avenue
Qcala, FL 34470

Dear Client:

Pursuant to your request, a limited Asbestos Survey was performed at the referenced property. The survey was
performed to visually identify homogenous arcas that need to have bulk samples collected for laboratory
analysis in order to determine the presence of Asbestos-Containing Building Materials within the structure.
The scope of work for this survey included sampling and analysis of suspect building materials, On November
14, 2023, a limited Asbestos Survey was performed at 46 NE 28" Avenue, Ocala, Florida, The property

consists of an approximate 1,760 square-fool single-family detached dwelling constructed in 1953. The
structure is scheduled for renovation.

Thirtcen (13) samples of suspect materials were collected and submitted to Hayes Microbial Consulting
(Hayes), an American Industrial Hygienc Association (ATHA)-uceredited laboratory in, Midlothian, VA, for
laboratory analysis. Due to the presence of additional layers in the collected samples, 20 samples were
identified and analyzed by the laboratory. All samples were analyzed utilizing Polarized Light Microscopy
(PLM) according to EPA Method 600/R-93/1 16. Materials musl contain greater than 1% asbestos to be
regulated.

Analytical results revealed that three homogeneous area contained asbestos in concentrations >1% by PLM
analysis, as follows:

« Sample 46-3-1, 9" x 9" Floor Tile (Beige), Typical Interior, showed 3% Chrysotile Asbestos

e Sample 46-5-1, 127 x 12" Floor Tile (Beige), Interior Bedroom, showed 2% Chrysolile Asbestos

o Sample 46-3-1-A, Mastic (Black) Associated with 12" x 12" Floor Tile (Beige), Interior Bedroom,
showed 6% Chrysotile Asbestos (The letter “A” represents a layer associated with HA 46-5)

Floor tiles and mastic associated with floor tiles are National Emission Standard for Hazardous Air Pollutants
(NESHAP) Category I non-friable ACMs. NESHAP Category | non-friable ACMs are not required 1o be
removed prior to demolition of the building, provided that wet-demolition practices arc implemented during
renovations and resulting debris from the structure is properly transported to a landfill permitted for disposal
of ACM. If NESHAP Category I non-friable ACMs are in poor condition and become friable during
demolition, the material must be treated as a Regulated Asbestos Containing Material (RACM) and be removed
by a licensed asbestos abatement contractor and disposed of at a class one landfill prior to renovation,
remodeling, or demolition of the building.

15
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City of Ocala
November 28, 2023
Page 2

Due to the presence of ACM, OSHA's Asbestos Standard for the Construction Industry (29 CFR 1926.1101)
must be followed. Any renovation, remodeling, or demolition of RACMs must be handled by a State Licensed
Contractor under Florida Administrative Code (F.A.C.) Title XXXII Chapter 469 for Asbestos Abatement. If
the materials contain asbestos that is less than or equal to 1%, the contractor must observe the asbestos
permissible exposure limits (PELs) and 29 CFR 1926.1101.

In accordance with the OSHA Asbestos Standard for the Construction Industry (29 CFR 1926.1101),
demolition of a building with ACM left in place falls under the definition of removal of installed ACM. The
removal of installed ACM is either Class I or Class II asbestos work, and all applicable requirements of this
standard apply. Whetler such demolition is Class | ashestos work or Class [1 asbestos work is determined by
the type of ACM left in place. If any asbestos-containing thermal system insulation or sutfacing material is
leht installed in the building, then the work being performed is Class | asbestos work. If the ACM left installed
in the building does not include any thermal system insulation or surfacing material, then the work being
performed is Class II asbestos work.

Suspect ACMs encountered during renovation/demolition aclivities that are not identified in this survey should
be assumed to contain asbestos or be sampled by an AHERA-certified inspector and analyzed by an accredited
laboratory.

Sincerely,

vl Aol 5

K. Dawn Blackiedge, P.G., LAC
Senior Project Engineer

Licensed Asbestos Consultant AX96
Asbestos Consulting License #ZA539
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Xl. GLOSSARY
Active waste disposal site: any disposal site other than an inactive site.

Adequately wet: sufficiently mix or penetrate with liquid to prevent the release of
particulates. If visible emissions are observed coming from asbestos-containing
material, then that material has not been adequately wetted. However, the
absence of visible emissions is not sufficient evidence of being adequately wet.

Asbestos: the asbestiform varieties of serpentinite (chrysotile), riebeckite
(crocidolite), cummingtonite-grunerite, anthophyllite, and actinolite-tremolite.

Asbestos-containing waste materials: mill tailings or any waste that contains
commercial asbestos and is generated by a source subject to the provisions of
this subpart. This term includes filters from control devices, friable asbestos
waste material, and bags or other similar packaging contaminated with
commercial asbestos. As applied to demolition and renovation operations, this
term also includes regulated asbestos-containing material waste and materials
contaminated with asbestos including disposable equipment and clothing.

Asbestos mill: any facility engaged in converting, or in any intermediate step in
converting, asbestos ore into commercial asbestos. Outside storage of asbestos
material is not considered a part of the asbestos mill.

Asbestos tailings: any solid waste that contains asbestos and is a product of
asbestos mining or milling operations.

Asbestos waste from control devices: any waste material that contains
asbestos and is collected by a pollution control device.

Category | nonfriable asbestos-containing material (ACM): asbestos-
containing packings, gaskets, resilient floor covering, and asphalt roofing
products containing more than 1 percent asbestos as determined using the
method specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized
Light Microscopy.

Category Il nonfriable ACM: any material, excluding Category | nonfriable ACM,
containing more than 1 percent asbestos as determined using the methods
specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized Light
Microscopy that, when dry, cannot be crumbled, pulverized, or reduced to
powder by hand pressure.

Commercial asbestos: any material containing asbestos that is extracted from
ore and has value because of its asbestos content.

Cutting: to penetrate with a sharp-edged instrument and includes sawing, but
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does not include shearing, slicing, or punching.

Demolition: the wrecking or taking out of any load-supporting structural member
of a facility together with any related handling operations or the intentional
burning of any facility.

Emergency renovation operation: a renovation operation that was not planned
but results from a sudden, unexpected event that, if not immediately attended to,
presents a safety or public health hazard, is necessary to protect equipment from
damage, or is necessary to avoid imposing an unreasonable financial burden.
This term includes operations necessitated by nonroutine failures of equipment.

Fabricating: any processing (e.g., cutting, sawing, drilling) of a manufactured
product that contains commercial asbestos, with the exception of processing at
temporary sites (field fabricating) for the construction or restoration of facilities. In
the case of friction products, fabricating includes bonding, debonding, grinding,
sawing, drilling, or other similar operations performed as part of fabricating.

Facility: any institutional, commercial, public, industrial, or residential structure,
installation, or building (including any structure, installation, or building containing
condominiums or individual dwelling units operated as a residential cooperative,
but excluding residential buildings having four or fewer dwelling units); any ship;
and any active or inactive waste disposal site. For purposes of this definition, any
building, structure, or installation that contains a loft used as a dwelling is not
considered a residential structure, installation, or building. Any structure,
installation or building that was previously subject to this subpart is not excluded,
regardless of its current use or function.

Facility component: any part of a facility including equipment.

Friable asbestos material: any material containing more than 1 percent
asbestos as determined using the method specified in appendix E, subpart E, 40
CFR part 763 section 1, Polarized Light Microscopy, that, when dry, can be
crumbled, pulverized, or reduced to powder by hand pressure. If the asbestos
content is less than 10 percent as determined by a method other than point
counting by polarized light microscopy (PLM), verify the asbestos content by
point counting using PLM.

Fugitive source: any source of emissions not controlled by an air pollution
control device.

Glove bag: a sealed compartment with attached inner gloves used for the
handling of asbestos-containing materials. Properly installed and used, glove
bags provide a small work area enclosure typically used for small-scale asbestos
stripping operations. Information on glove-bag installation, equipment and
supplies, and work practices is contained in the Occupational Safety and Health
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Administration's (OSHA's) final rule on occupational exposure to asbestos
(appendix G to 29 CFR 1926.58).

Grinding: to reduce to powder or small fragments and includes mechanical
chipping or drilling.

In poor condition: the binding of the material is losing its integrity as indicated
by peeling, cracking, or crumbling of the material.

Inactive waste disposal site: any disposal site or portion of it where additional
asbestos-containing waste material has not been deposited within the past year.
Installation means any building or structure or any group of buildings or
structures at a single demolition or renovation site that are under the control of
the same owner or operator (or owner or operator under common control).

Leak-tight: solids or liquids cannot escape or spill out. It also means dust-tight.

Malfunction: any sudden and unavoidable failure of air pollution control
equipment or process equipment or of a process to operate in a normal or usual
manner so that emissions of asbestos are increased. Failures of equipment shall
not be considered malfunctions if they are caused in any way by poor
maintenance, careless operation, or any other preventable upset conditions,
equipment breakdown, or process failure.

Manufacturing: the combining of commercial asbestos-or, in the case of woven
friction products, the combining of textiles containing commercial asbestos-with
any other material(s), including commercial asbestos, and the processing of this
combination into a product. Chlorine production is considered a part of
manufacturing.

Natural barrier: a natural object that effectively precludes or deters access.
Natural barriers include physical obstacles such as cliffs, lakes or other large
bodies of water, deep and wide ravines, and mountains. Remoteness by itself is
not a natural barrier.

Nonfriable asbestos-containing material: any material containing more than 1
percent asbestos as determined using the method specified in appendix E,
subpart E, 40 CFR part 763, section 1, Polarized Light Microscopy, that, when
dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure.

Nonscheduled renovation operation: a renovation operation necessitated by
the routine failure of equipment, which is expected to occur within a given period
based on past operating experience, but for which an exact date cannot be
predicted.
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Outside air: the air outside buildings and structures, including, but not limited to,
the air under a bridge or in an open air ferry dock.

Owner or operator of a demolition or renovation activity: any person who
owns, leases, operates, controls, or supervises the facility being demolished or
renovated or any person who owns, leases, operates, controls, or supervises the
demolition or renovation operation, or both.

Particulate asbestos material: finely divided particles of asbestos or material
containing asbestos.

Planned renovation operations: a renovation operation, or a number of such
operations, in which some RACM will be removed or stripped within a given
period of time and that can be predicted. Individual nonscheduled operations are
included if a number of such operations can be predicted to occur during a given
period of time based on operating experience.

Regulated asbestos-containing material (RACM): (a) Friable asbestos
material, (b) Category | nonfriable ACM that has become friable, (c) Category [
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting, or
abrading, or (d) Category Il nonfriable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations regulated by this subpart.

Remove: to take out RACM or facility components that contain or are covered
with RACM from any facility.

Renovation: altering a facility or one or more facility components in any way,
including the stripping or removal of RACM from a facility component. Operations
in which load-supporting structural members are wrecked or taken out are
demolitions.

Resilient floor covering: asbestos-containing floor tile, inciuding asphalt and
vinyl floor tile, and sheet vinyl floor covering containing more than 1 percent
asbestos as determined using polarized light microscopy according to the
method specified in appendix E, subpart E, 40 CFR part 763, Section 1,
Polarized Light Microscopy.

Roadways: surfaces on which vehicles travel. This term includes public and
private highways, roads, streets, parking areas, and driveways.

Strip: to take off RACM from any part of a facility or facility components.
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Structural member: any load-supporting member of a facility, such as beams
and load supporting walls; or any nonload-supporting member, such as ceilings
and nonload-supporting walls.

Visible emissions: any emissions, which are visually detectable without the aid
of instruments, coming from RACM or asbestos-containing waste material, or
from any asbestos milling, manufacturing, or fabricating operation. This does not
include condensed, uncombined water vapor.

Waste generator: any owner or operator of a source covered by this subpart
whose act or process produces asbestos-containing waste material.

Waste shipment record: the shipping document, required to be originated and
signed by the waste generator, used to track and substantiate the disposition of
asbestos-containing waste material.

Working day: Monday through Friday and includes holidays that fall on any of
the days Monday through Friday.
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PERFORMED AND PREPARED BY:
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Confidentiality Notice: This Report is intended only for the use of the individual
or entity addressed, and may contain information that is privileged, confidential,
and exempt from disclosure under applicable law. If you are not the intended
recipient or responsible for delivering this report to the intended recipient, you are
hereby notified that any dissemination, distribution, or copying of this report, in
whole or in part, is prohibited. If you have received this report in error, please
notify us immediately. Thank you.
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#8786 Sonoma Coast Drive, Winter Garden, FL 34787

B ¢(407)614-4572 Office
©(814)243-1927 Cell

edkenvironmental@yahoo.com

eswww.dk-environmental.com

CONSTRUCTION SERVICES, INC.

November 14, 2023

Re: Lead-Based Paint Inspection Report |
Property Address: 46 NE 28th Avenue, Ocala, FL 34470
Property Owner: Edward Britt
Phone: 352-286-9409

Dear Client: l

Please find enclosed the lead-based paint inspection report for the property
located at 46 NE 28th Avenue, Ocala, FL 34470. The survey was performed
within the current acceptable industry guidelines, Housing and Urban
Development (HUD) Guidelines Chapter 7 (revised 1997) and EPA regulations.

DK Environmental & Construction Services, Inc. (DKE) conducted the lead-based
paint inspection services at the above-referenced site on November 14, 2023.

DKE used an RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer to
sample paint for lead. XRF instrument serial #2737 (resourced on April 21,

2021) was used on this job.

Licensed EPA Lead Risk Assessor Debra Koontz (License No. LBP-R-1191376-
2, expiration date 09/06/2024) performed the inspection services.

At the specific time and date of the inspection services, DK Environmental
& Construction Services, Inc. detected no lead-based paint in the property.

If you have any questions or concerns regarding this report, please feel free to
contact us at (407)614-4572.

Sincerely,

(
= wdica 1\oo7t

Debra Koontz, President
DK Environmental & Construction Services, Inc.
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Il Executive Summary

DKE was authorized to perform a lead-based paint (LBP) inspection of the
property located at 46 NE 28th Avenue, Ocala, FL 34470. DKE tested all
painted components according to the specifications described in the protocols for
Lead Based Paint testing in the Housing and Urban Development (HUD)
Guidelines Chapter 7 (revised 1997) and all applicable Federal, State, and Local
regulations.

DKE'’s scope of services involved XRF testing as well as a surface-by-surface
visual inspection of all painted surfaces throughout the entire property to
determine which lead-based paint surfaces/components are deteriorated (above
de minimis level). All accessible, painted building components (that potentially
contain lead-based paint) were tested utilizing X-Ray Fluorescence (XRF)
Analysis. The data collected is in Appendix V. Wall “A” in each room is the wall
where the front entrance door opening is located (or aligned with the street).
Going clockwise and facing wall “A”, wall “B” will always be to your right, Wall “C”
directly to the rear and wall “D” to the left.

DKE tested a total of one hundred and forty-three (143) surfaces via XRF
analysis and six (6) calibrations. Zero (0) were found to contain lead at
levels greater than or equal to the regulatory level of 1.0 mg/cm2. These
surfaces are identified in Section Ill: G. This report represents all field data,
observations and findings related to the lead inspection performed in the above
referenced property. The results, assessments and findings stated in this report
are representative of the conditions observed in this property at the time of the
inspection services.

This inspection measures lead in both deteriorated and intact paint surfaces. The
procedure involved taking readings from representative surfaces throughout the
testing area or room. The most common primary analytical method for detecting
lead in paint is X-Ray Fluorescence (XRF). The XRF instrument is used because
of its demonstrated abilities to accurately determine the amount of lead that is
present without disturbing the painted surfaces as well as its high speed and
relatively low cost per sample.

Some building components may have been inaccessible at the time of the
inspection services, or were not tested because they were covered by other
building materials (paneling, tile, siding, etc.). Itis possible that painted surfaces
may be hidden by these materials. Such surfaces should be assumed to contain
lead-based paint, or should be tested by a licensed lead-based paint inspector or
risk assessor.
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]

{1, Scope of Inspection

A. Building Background

The property located at 46 NE 28th Avenue, Ocala, FL 34470 is an
approximately 1,760 square feet building (1 unit), built in 1953. No history of
renovations, repairs, or painting was provided to DKE during the inspection
services.

B. Preface

DKE was authorized to perform lead-based paint testing of the above referenced
property to determine the possible presence, condition, location and amount of
lead-based paint. The testing was conducted on November 14, 2023 from
10:04am to 11:43am.

C. Training

All inspectors utilized by DKE have EPA/State licensure and are licensed Lead
Risk Assessors who have passed the “HUD Visual Assessment Course”. All
Lead Risk Assessors utilized by DKE have also been trained in the use,
calibration and maintenance of the X-Ray Fluorescence (XRF) equipment they
currently use, along with necessary principles of Radiation Safety.

D. Equipment

An RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer, serial #2737 was
used on this job.

E. Inspection Company

The inspection services were performed by an inspector/risk assessor employed
by DK Environmental & Construction Services, Inc., 8786 Sonoma Coast Drive,
Winter Garden, FL 34787, telephone number (407)614-4572.

F. Methods

The calibration of the type of X-Ray Fluorescence (XRF) is done in accordance
with the Performance Characteristic Sheet (PCS) for this instrument. These XRF
instruments are calibrated using a calibration standard block of known lead
content. Three calibration readings are taken before and after each property is
tested to insure manufacturer's standards are met. |f the inspection is longer
than four hours, a set of three calibration readings must be taken before the four
hours expires, and then an additional three calibration readings taken at the end
of the inspection. If for any reason the instrument is not maintaining a consistent
calibration reading within the manufacturer's standards for performance on the
calibration block supplied by the manufacturer, manufacturer’'s recommendations
are used to bring the instrument into calibration. If the instrument cannot be
brought back into calibration, it is taken off the site and sent back to the
manufacturer for repair and/or re-calibration.
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G. Findings

Property Address: 46 NE 28th Avenue, Ocala, FL 34470

DKE tested a total of one hundred and forty-three (143) surfaces via XRF
analysis and six (6) calibrations. Zero (0) were found to contain lead at
levels greater than or equal to the regulatory level of 1.0 mg/cm2 in paint in
the surfaces tested:

At the specific time and date of the inspection services, DK Environmental
& Construction Services, Inc. detected no lead-based paint in the property.

H. Conclusions

No lead-based paint was identified, as defined by Environmental Protection
Agency/Department of Housing and Urban Development (EPA/HUD) as
containing lead-in concentrations greater than or equal to 1.0 mg/cm2.

When evaluating this report, it is assumed that according to Chapter 7 HUD
guidelines, that if one testing combination (i.e. window, door) is positive for lead
in an interior or exterior room equivalent, that all other similar testing
combinations in those areas are assumed to be positive. The same is true for
negative readings. All inaccessible areas are assumed to be positive, even
though they were not able to be tested. Inaccessible areas are noted in Section
V — XRF Results.

If the lead evaluation results indicate the presence of lead-based paint, the
prospective owner may wish to obtain, at the prospective owner’s expense,
additional services of a lead-based paint inspector or risk assessor, certified for
the State in which the property is located, to help understand the positive results.
This person would review this report and might make additional
recommendations about lead hazard control actions. Interpretations and
possible actions may vary when only a few readings indicate the presence of
lead-based paint.

This inspection was done in accordance with Lead Safe Housing Rule 24 CFR
Part 35 subpart J as amended June 21, 2004. The sample results are presented
in Appendix V.

The surface conditions ranged from “Intact” to “Deteriorated” at the time of the
inspection. Upon completion of lead hazard reduction activities, A clearance
examination is required to determine that the lead hazard reduction efforts were
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performed adequately. “Paint Film Stabilization” means to repair any defect in
the substrate, or any defect in a building component, that is causing the paint
deterioration, to remove all loose paint and other loose material from the surface
to be treated using lead-safe work practices, and to apply a new protective
coating of paint.

A Clearance Examination would include a visual evaluation of all surfaces that
were determined to be defective during the initial inspection, and collection of
dust samples. It should be determined that the deteriorated paint surfaces have
been corrected and that no settled dust lead hazards exist in the dwelling or unit.
The clearance report must be signed by a certified/licensed Lead Inspector/Risk
Assessor.

Painted surfaces found to be intact during the inspection which contain levels of
lead greater than or equal to 1.0 mg/cm2 could create lead hazards if the paint is
turned into dust by abrasion, scraping, or sanding. If conditions of intact paint
surfaces become destabilized, these conditions will need to be addressed. If any
future construction or modernization work is done on the premises, this report
should be given to the contractors as well as the tenants.

IV. DISCLOSURE RESPONSIBILITY AND DISCLAIMER

Disclosure Responsibility

A copy of this report must be provided to new lessees (tenants) and purchasers
of this property under Federal Law (24 CFR part 35 and 40 CFR part 745) before
they become obligated under a lease or sales contract. The complete report
must also be provided to new purchasers and it must be made available to new
tenants. Landlords (lessors) and sellers are also required to distribute an
educational pamphlet and include standard warning language in their leases or
sales contracts to ensure that parents have the information they need to protect
their children from lead-based paint hazards.

Disclaimer

This is our report of a visual survey, and X-Ray Fluorescence (XRF) analysis of
the readily accessible areas of this building and tested components. The
presence or absence of lead-based paint or lead-based paint hazards applies
only to the tested or assessed surfaces on the date of the field visit. It should be
understood that conditions noted within this report were accurate at the time of
the inspection services and in no way reflect the conditions at the property after
the date of the inspection services. No other environmental concerns were
addressed during the inspection services.
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V. XRF Results
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46 NE 28th Avenue, Ocala, FL 34470

Read Paint Paint Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode

Interior Room 001 Utility Rm

004 A Wall U Ctr D Drywall white 0.0 oM
008 A Door Lft Door I Wood white 0.1 oM
009 A Door Lft Jamb I Wood white 0.4 oM
005 B Wall U Ctr I Block white 0.3 oM
006 (& Wall U Ctr I Block white 0.0 oM
007 D Wall U Ctr I Block white -0.1 oM
011 D Floor Ctr I Concrete gray -0.1 oM
010 D Ceiling Ctr I Drywall white -0.1 oM
Interior Room 002 Garage

015 A Wall U Ctr i Drywall white 0.0 oM
016 A Ceiling Ctr D Drywall white 0.0 oM
012 B Wall U Ctr i Block white 0.0 oM
017 B Door Ctr Door D Wood white 0.3 QoM
018 B Door Ctr Jamb i Wood white 0.6 oM
013 ¢ Wall U Rgt i Wood white 03 oM
014 D Wall U Lft i Drywall white -0.1 oM
Interior Room 003 Kitchen

026 A cabinet Ctr I Wood green =042 oM
020 A Wall U Ctr i Drywall green 0.3 oM
019 B Wall U Ctr hig Drywall white 0.1 QM
024 C closet wall Lft il Drywall white 0.1 oM
025 C cl shf suppo Lft i Wood white 0.3 oM
021 C Wall U Ctr i Drywall green -0.1 oM
030 C Baseboard Lft i Wood white 0.3 oM
027 C Door Lft Door b Wood white -0.1 oM
028 C Door Lft Jamb i Wood white 03 oM
022 D Wall U Ctr i Drywall white 052 oM
023 D Ceiling Ctr g Drywall white 0.0 oM
029 D Window Ctr Sash il Metal white 0.3 oM
Interior Room 004 Dining Rm

031 A Wall U Lft i Drywall white 0.2 oM
038 B cabinet Lft i Wood stain 0.0 oM
032 B Wall U Ctr il Drywall white 0.3 oM
033 C Wall U Ctr ili Drywall white =-0.1 oM
037 C Window Lft Sash & Metal white 0.1 oM
036 C Door Rgt Door i Wood white 0.0 oM
034 D Wall U Rgt il Drywall white 03 oM
035 D Ceiling Rgt i Drywall white 0s3 oM
Interior Room 005 Living Rm

039 A Wall U Lft i Drywall white =03::l oM
045 A Baseboard Rgt & Wood gray 0.6 oM
042 B Wall U Ctr I Drywall white —0,1 oM
043 B Ceiling Ctr D Drywall white -0.4 oM
040 C Wall U Lft i Drywall white -0k oM
044 C Door Ctr Jamb I Wood white 0.5 oM
041 D Wall U Lft i Drywall white 0.1 oM
Interior Room 006 Hallway

047 A Wall U Rgt I Drywall white 0,0 oM
048 B Wall U Lft i Drywall white 0.3 oM
054 c cl shf suppo Ctr I Wood white 0.0 oM
049 C Wall U Rgt I Drywall white 0.4 oM
053 D closet wall Ctr I Drywall white 0.2 oM
050 D Wall U Rgt I Drywall white -0.1 oM
046 D Baseboard Rgt I Wood white 0.5 oM
051 D Ceiling Rgt D Drywall white -0.3 oM
052 D Door Ctr Door I Wood yellow =0.1 oM




DocuSign Envelope ID: 5CO9DFC1D-6B4A-41F0-B26E-56B2F5427F3A

Exhibit E - Lead-Based Paint Inspection Report CONTRACT# CDS/240235

Read Paint Paint Lead

No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode
Interior Room 007 Bedroom A

058 A Wall U Ctr I Plaster white 0.0 oM
059 B Wall U Ctr I Plaster white -0.1 oM
056 (6 Wall U Lft D Plaster white 0.0 oM
055 C Ceiling Lft D Plaster white 0.0 QoM
061 C Door Rgt Door I Wood white 0.0 oM
062 [ Door Rgt Casing I Wood white 0.3 oM
057 D Wall U Lft D Plaster white 0.1 oM
060 D Baseboard Ctr I Wood white 0.1 oM
Interior Room 008 Bathroom

067 A Wall U Ctr I Drywall white -0.2 oM
070 A Ceiling Lft D Drywall white ~0,2 QM
066 B Wall U Ctr I Drywall white -0.1 oM
065 B Window Ctr Casing i Metal yellow 0.1 oM
064 B Window Ctr Sash il Metal yellow 0.4 oM
069 (¢ Wall U Ctr i Drywall white 0.0 oM
068 D Wall U Ctr i Drywall white 0.0 oM
063 D Door Ctr Casing i Wood yellow 0.1 oM
Interior Room 009 Bedroom B

076 A closet wall Rgt i Drywall white 0.1 oM
0717 A cl shf suppo Rgt il Wood white 0.1 oM
072 A Wall U Ctr il Drywall white -0:1 oM
071 A Ceiling Ctr D Drywall white =01 oM
078 A Door Rgt Door il Wood white =01 oM
079 A Door Rgt Casing D Wood white 0.2 oM
073 B Wall U Ctr i Drywall white =051 oM
084 B Baseboard Ctr i Wood white 01 oM
083 C Shelf Lft I Wood stain 0.3 oM
074 C Wall U Ctr i Drywall white 0.0 oM
075 D Wall U Ctr i Drywall white -0.1 oM
082 D Baseboard Ctr i Wood stain =-0.2 oM
080 D Door Rgt Casing I Wood stain 8.2 oM
081 D Door Rgt Door i Wood stain =03 QoM
Interior Room 010 Bedroom C

087 A Wall U Ctr I Drywall white -0.1 oM
085 A Door Ctr Jamb ai Wood white -0.1 oM
086 A Door Ctr Door i Wood stain 0.0 oM
088 B Wall U Ctr I Drywall blue 0.0 oM
089 C Wall U Ctr I Drywall blue -0.2 oM
090 D Wall U Ctr I Drywall blue 0:0 oM
091 D Ceiling Ctr I Drywall blue 0.1 oM
Interior Room 011 Florida Room

100 A Crown Mldg Lft D Wood white 042 oM
103 A Wall L Ctr I Block white -0.2 QoM
101 A Ceiling Ctr D Wood white -0.2 oM
102 B Wall U Lft At Block green -0.1 oM
092 C closet wall Lft I Block green 0.4 oM
093 C closet shelf Lft I Wood white 0.1 oM
097 C Wall L Ctr I Wood blue 0.1 oM
096 (¢; Wall U Ctr I Wood white -0:1 oM
098 c Window Ctr Casing I Wood white 0.0 oM
094 c Door Lft Jamb I Wood white -0.2 oM
095 C Door Lft Door I Wood white -0.2 oM
099 D Shelf Lft I Wood white 0.0 oM
104 D Wall L Ctr I Drywall white 0.1 QM
105 D Floor Ctr D Concrete gray -0.1 oM
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Read Paint Paint Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode

Interior Room 012 Bedroom D

107 A Wall U Ctr I Drywall white 0.0 oM
108 B Wall U Ctr D Drywall white -0.1 QoM
110 C closet wall Lft I Drywall white 0.0 oM
109 C Wall U Rgt D Drywall white -0.1 oM
112 (& Door Lft Door I Wood white -0.2 oM
113 (o Door Lft Jamb I Wood white 0.1 oM
106 D Wall U Ctr I Drywall white -0.3 oM
111 D Baseboard Ctr I Wood white 0.0 oM
Interior Room 013 Bathroom

118 A Wall L Ctr D Drywall white -0.3 oM
114 A Door Ctr Jamb D Wood white 0.1 QoM
116 B Wall L Ctr D Drywall white -0.2 oM
115 B Baseboard Ctr I Wood white -0.1 oM
120 B Ceiling Ctr D Drywall blue 0.0 oM
117 (> Wall L Ctr D Drywall white -0.1 oM
119 D Wall U Ctr D Drywall white 0.0 oM
014 Exterior

128 A Fascia Lft D Wood white -0.1 QoM
129 A Fascia Lft I Wood gray 0.5 oM
130 A Garage Door Rgt Jamb I Wood gray 0.1 oM
131 A Garage Door Rgt Door I Metal gray 0.0 oM
127 A Wall L Ctr D Wood gray 0.5 oM
126 A Wall U Lft I Block gray =0,1 QoM
121 A Soffit Ctr D Wood white 0.0 oM
125 A Window Lft Sash I Metal blue -0.4 oM
122 A Door Ctr Door I Wood blue 0.4 oM
123 A Door Ctr Jamb I Wood blue -0.1 oM
124 A Door Ctr Threshold I Wood green 0.0 oM
1LC)S) B Fascia Ctr I Wood white 0.3 oM
132 B Wall U Rgt I Brick gray 0.0 oM
134 B Soffit Ctr D Wood white 0.5 oM
133 B Window Rgt Sash D Metal white 0.3 oM
136 C Fascia Ctr I Wood white =0:1 oM
138 C Wall U Ctr I Brick white =0.1 oM
137 C Soffit Ctr I Wood white 0.0 oM
141 (¢ Window Rgt Sash I Metal white .0 oM
139 C Door Ctr Door I Wood white 0.0 oM
140 C Door Ctr Jamb I Wood white -0.3 oM
143 D Fascia Ctr D Wood white -0.2 oM
144 D Wall U Lft D Wood gray -0.1 QoM
142 D Soffit Ctr D Wood white -0.2 oM
145 D Door Lft Jamb I Wood blue -0.1 oM
146 D Door Lft Door I Metal blue -0.2 oM
Calibration Readings

001

002

003

147

148

149

---—- End of Readings ---—-
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VL. Drawings/Floor Plans
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VIl. Property Photographs
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46 NE 28th Avenue, Ocala, FL 34470

Exterior(014) C-Wall Exterior(014) D-Wall
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IX. XRF Performance Characteristics Sheet
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Performance Characteristic Sheet

CONTRACT# CDS/240235

EFFECTIVE DATE: October 24, 2000 EDITION NO.: 4
MANUFACTURER AND MODEL:
Make: Radiation Monitoring Devices
Model: LPA-1
Source: ¥co
MNote: This sheet supersedes all previous sheets for the XRF instrument of the
make, model, and source shown ahovefor instruments sold or
serviced after June 26, 1995. For other instruments, see prior
editions.
FIELD OPERATION GUIDANCE
OPERATING PARAMETERS

Quick mode or nominal 30-second standard mode readings.

XRF CALIBRATION CHECK LIMITS

|| 0.7 to 1.3 mg/en?’ (inclusive)

SUBSTRATE CORRECTION:

For XRF results below 4.0 mg/cnf, substrate correction is recommended for:
Metal using 30-second standard mode readings.
Mone using quick mode readings.

Substrate comection isnot needed for:

Brick, Concrete, Drywall, Plaster, and Wood using 30-second standard mode readings
Brick, Concrete, Drywall, Metal, Plaster, and Wood using quick mode readings

THRESHOLDS:
30-SECOND STANDARD MODE SUBSTRATE THRESI;I'?LD
READING DESCRIPTION (mgfcn)
Resuits comected for substrate bias Brick 10
on metal substrate only Concrete 10
Drywall 10
Metal 09
Plaster 10
Wood 10
QUICK MODE SUBSTRATE THRESHOLD
READING DESCRIPTION (mgicn?)
Readings not corrected for substrate hias on any Brick 1.0
substrate Concrete 1.0
Drywall 10
Metal 1.0
Plaster 10
Wood 1.0
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RMD LPA-1, PCS Edition 4, Page2 of 4

BACKGROUND INFORMATION

EVALUATION DATA SOURCE AND DATE:

This sheet is supplemental information to be used in conjunction with Chapter 7 of the HUDGuidefines
for the Evaluation and Control of Lead-Based Paint Hazards in HousingHUD Guidelines™).

Performance parameters shown on this sheet are calcuiated from the EPA/HUD evaluation using
archived building components. Testing was conducted on approximately 150 test locations in July 1995.
The instrument that performed testing in September had a new source installed in June 1935 with

12 mCi initial strength.

OPERATING PARAMETERS:

Perfomance parameters shown in this sheet are applicable onfy when properly operating the instrument
using the manufacturer's instructions and procedures described in Chapter 7 of the HUD Guidelines.

XRF CALIBRATION CHECK:

The calibration of the XRF instrument should be checked using the paint film nearest 1.0 mg/cmin the
NIST Standard Reference Material {(SRM) used (e.g., for NIST SRM 2579, use the 1.02 mglcﬂmlm).

If readings are outside the acceptable calibration check range, follow the manufacturer's instructions to
bring fhe instruments into control before XRF testing proceeds

SUBSTRATE CORRECTION VALUE COMPUTATION

Chapter 7 of the HUD Guidelines provides guidance on correcting XRF results for substrate bias.
Supplemental guidance for using the paint film nearest 1.0 mg/ent for substrate correction is provided:

XRF results are corrected for substrate hias by subtracting from each XRF resuit a comection value
determined separately in each house for single-family housing or in each development for multifamily
housing, for each substrate. The cogedion value is an average of XRF readings taken over the MIST
SRM paint film nearest to 1.0 mg/cnt at test locations that have been scraped bare of their paint
covering. Compute the corection values as follows:
Using the same XRF instrument, take three readings on ehare substrate area covered with the
MIST SRM paint film nearest 1 mg!cn?. Repeat this procedure by taking three more readings on
a second bare substrate area of the same substrate covered with the NIST SRM.

Compute the comection value for each substrate type where XRF readings indicate substrate
comection is needed by computing the average of all six readings as shown below.

For each substrate type(the 1.02 mg!cn? NIST SRM is shown in this example; use the actual
lead loading of the NIST SRM used for substrate comection):

Correction value = (1st + 2nd + 3rd + 4th + 5th + 6thReading / 6 - 1.02 mag/cm®

Repeat this procedure for each substrate requiring substrate comection in the house or housing
development.

EVALUATING THE QUALITY OF XRF TESTING:

Randomly select ten testing combiriations for retesting from each house or from two randomly selected
units in muttifamily housing. Use either 15-second readings or 60-second readings.
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RMD LPA-1, PCS Edition 4, Page3 of 4

Conduct XRF re-testing at the ten testing combinations selected for retesting.
Determine if the XRF testing in the units or house passed or failed the test by applying the steps below.
Compute the Retest Tolerance Limit by the following steps:

Determine XRF results for the original and retest XRF readings. Do not correct the
original or retest restits for substrate bias. In single-family housing a resuit is defined as
the average of three readings. In multifamily housing, a result is a single reading.
Therefore, there will be ten original and ten retest XRF results for each house or for the

two selected units.

Calculate the average of the original XRF result and retest XRF result for each
testing combination.

Square the average for each testing combination.

Add the ten squared averages together. Call this quantity C.
Multiply the number C by 0.0072. Cali this quantity D.

Add the number 0.032 to D. Call this quantity E.

Take the square root of E. Call this guantity F.

Multiply F by 1.645. The resuit is the Retest Tolerance Limit.

Compute the average of all ten original XRF resuits.
Compute the average of all ten re-test XRF results.
Find the absclute difference of the two averages.

if the difference is less than the Retest Tolerance Limit, the inspection has passed the retest. If
the difference of the overall averages equals or exceeds the Retest Tolerance Limit, this
procedure should be repeated with ten new testing combinations. If the difference of the overall
averages is equal to or greater than the Retest Tolerance Limit a second time, then the
inspection should be considered deficient.

Use of this procedure is estimated to produce a spurious result approximately 1% of the time. Thatis,
results of this procedure will call for further examination when no examination is warranted in

approximately 1 out of 100 dwelling units tested.

BIAS AND PRECISION:

Do not use these bias and precision data to correct for substrate bias. These bias and precision data
were computed without substrate correction from samples with reported laboratory resulls less than 40
mgc'::m2 lead. The data which were used to determine the bias and precision estimates given in the table
below have the following properties. During the July 1995 testing, there were 15 test locations with a
laboratory-reported result equal to or greater than 4.0 mg!crﬁ lead. Of these, one 30-second standard
mode reading was less than 1.0 mg,fcn? and none of the quick mode readings were less than 1.0
ma/em=. The instrument that tested in July is representative of instruments sold or serviced after June
26, 1995. These data are for illustrative purposes only. Actual bias must be determined on the site.
Results provided above already acoount for bias and precision. Bias and precision ranges are provided
to show the variabifity found between machines of the same modet.
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RMD LPA-1, PCS Edition 4, Page4 of 4

30-SECOND STANDARD MODE SUBSTRATE BIAS (mglenf) | PRECISION (mgicnt)
READING MEASURED AT

0.0 mg/en? Brick 0.0 01
Concrele e 01

Drywall 0.1 0.1

Metal 03 0.1

Plaster 0.1 0.1

Waood 0.0 0.1

0.5 mafen® Brick 00 02
Concrete 0.0 02

Dryweall D0 0.2

Metal 02 02

Plaster 0.0 02

Wood 00 02

1.0 mglem® Brick 0L 03
Concrele 00 03

Drywall 0.0 03

Metal 02 03

Plaster 0.0 03

Wood 00 03

2.0 mgicm? Brick 0.1 04
Concrete 8.1 04

Drywall 0.1 04

Metal 0.1 04

Plaster 0.1 04

Wood 0. 04

"Precision at 1 standard deviation.

CLASSIFICATION RESULTS:

XRF results are classified as positive if they are greater than the upper boundary of the inconclusive
range, and negative if they are less than the lower boundary of the inconclusive range, or inconclusive if
in between. The inconciusive range includes both its upper and lower hounds. Eartier editions of this
XRF Performance Characteristics Sheetiid not include both bounds of the inconclusive range as
"inconclusive.” While this edition of the Performance Characteristics Sheet uses a different system, the
specific XRF readings that are considered positive, negative, or inconclusive for a given XRF mode! and
substrate remain unchanged, so previous inspection results are not affected.

DOCUMENTATION:

An EPA document titied Methodology for XRF Performance Characteristic Sheetgrovides an
explanation of the statistical methodology used to construct the data in the sheets, and provides
empirical results from using the recommended inconclusive ranges or thresholds for specific XRF
instruments. For a copy of this document call the National Lead Information Center Clearinghouse at 1-
800-424-LEAD. A HUD document titliedA Nonparametric Method for Estimating the 5th and 95th
Percentile Curves of Variable-Time XRF Readings Based on Monolone Regressigmovides
supplemental information on the methodology for variable-time XRF instruments. A copy of this
document can be obtained from the HUD lead web site, www.hud.gov/lea.

This edition of the XRF Performance Characteristic Sheet was developed by QuanTech, Inc., under a
contract from the U.S. Department of Housing and Urban Development (HUD). HUD has determined

that the information provided here is acceptable when used as guidance in conjunction with Chapter 7,
Lead-Based Paint Inspection, of HUD'sGuidelines for the Evaluation and Control of Lead-Based Pain
Hazards in Housing
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X. Glossary
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Abatement: A measure or set of measures designed to permanently eliminate lead-based paint
hazards or lead based paint. Abatement strategies include the removal of lead-based paint,
enclosure, encapsulation, replacement of building components coated with lead-based paint,
removal of lead-contaminated dust, and removal of lead-contaminated soil or overlaying of soil
with a durable covering such as asphalt (grass and sod are considered interim control measures).
All of these strategies require preparation, cleanup, waste disposal, post-abatement clearance
testing, record keeping, and, if applicable, monitoring. See also Complete Abatement and
Interim controls.

Accreditation: A formal recognition certifying that an organization, such as a laboratory, is
competent to carry out specific tasks or types of tests.

Accuracy: The degree of agreement between an observed value and an accepted reference
value (a “true” value); a data quality indicator. Accuracy includes a combination of random errors
(Precision) and systematic errors (bias) due to sampling and analysis.

Bare soil: Soil not covered with grass, sod, some other similar vegetation, or paving, including
the sand in sandboxes.

Building component: Any element of a building that may be painted or have dust on its surface,
e.g. walls, stair treads, floors, railings, doors, widowsills, etc.

Certification: The process of testing and evaluating against certain specifications the
competence of a person, organization, or other entity in performing a function or service, usually
for a specified period of time.

Certified: The designation for Contractors who have completed training and other requirements
to safely allow them to undertake risk assessments, inspections, or abatement work. Risk
assessors, inspectors, and Abatement Contractors should be certified by the appropriate local,
State, or Federal agency.

Chewable surface: See Chewed surface.

Chewed surface: Any painted surface that shows evidence of having been chewed or mouthed
by a young child. A chewed surface is usually a protruding, horizontal part of a building, such as
an interior windowsill.

Cleaning: The process of using a vacuum and wet cieaning agents to remove leaded dust. The
process includes the removal of bulk debris from the work area. OSHA prohibits the use of
compressed air to clean lead-contaminated dust from a surface.

Clearance examination: Visual examination and collection of environmental samples by an
inspector or risk assessor, or, in some circumstances, a Sampling Technician, and analysis by an
accredited laboratory upon completion of an abatement project, interim control intervention, or
maintenance job that disturbs lead-based paint (or paint suspected of being lead-based). The
clearance examination is performed to ensure that lead exposure levels do not exceed standards
established by the EPA Administrator pursuant to Title IV of the Toxic Substances Control Act,
and that any cleaning following such work adequately meets those standards.

Common area: A room or area that is accessible to all residents in a community (e.g. hallways or
lobbies). In general, any area not kept locked.

Composite sample: A single sample made up of individual subsamples. Analysis of a composite
sample produces the arithmetic mean of all subsamples.
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Containment: A process to protect workers and the environment by controlling exposures to the
lead-contaminated dust and debris created during abatement.

Deteriorated lead-based paint: Any lead-based paint coating on a damaged or deteriorated
surface or fixture, or any interior or exterior lead-based paint that is peeling, chipping, flaking,
worn, chalking, alligatoring, cracking, or otherwise becoming separated from the substrate.

Disposal (of waste): The discharge, deposit, injection, dumping, spilling, leaking, or placement of
solid or liquid waste on land or in water so that none of its constituents can pollute the
environment by being emitted into the air or discharged into a body of water, including
groundwater.

Encapsulation: Any covering or coating that acts as a barrier between lead-based paint and the
environment, the durability of which relies on adhesion and the integrity of the existing bonds
between multiple layers of paint and between the paint and the substrate. See also Enclosure.

Enclosure: The use of rigid, durable construction materials that are mechanically fastened to the
substrate to act as a barrier between the lead-based paint and the environment.

Evaluation: Risk assessment, paint inspection, reevaluation, investigation, clearance
examination, or risk assessment screen.

Examination: See Clearance Examination.

Federal Register (FR): A daily Federal publication that contains proposed and final regulations,
rules, and notices.

Impact Surface: An interior or exterior surface (such as surfaces on doors) subject to damage by
repeated impact or contact.

Inspection (of paint): A surface-by-surface investigation to determine the presence of lead-
based paint (in some cases including dust and soil sampling) and a report of the results.

Interim controls: A set of measures designed to temporarily reduce human exposure or possible
exposure to lead-based paint hazards. Such measures include specialized cleaning, repairs,
maintenance, painting, temporary containment, and management and resident education
programs. Monitoring, conducted by Owners, and reevaluations, conducted by professionals, are
integral elements of interim control. Interim controls include dust removal, paint film stabilization,
treatment of friction and impact surfaces, installation of soil coverings such as grass or sod, and
land use controls. See also Monitoring, Reevaluations, and Abatement.

Interior windowsill: The portion of the horizontal window ledge that protrudes into the interior of
the room, adjacent to the window sash when the window is closed. Often called the window stool.

Latex: A waterborne emulsion paint made with synthetic binders, such as 100% acrylic, vinyl
acrylic, terpolymer, or styrene acrylic. A stable emulsion of polymers and pigment in water.

Lead: Lead includes metallic lead and inorganic and organic compounds of lead.

Lead-based paint: Any paint, varnish, shellac, or other coating that contains lead equal to or
greater than 1.0 mg/cm2 (milligrams of lead per square centimeter of surface) as measured by
XRF or laboratory analysis, or 0.5% by weight (5,000ug/g, 5,000 ppm (parts per miliion), or 5,000
mg/kg) as measured by laboratory analysis (Local definitions may vary.)
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Lead-based paint hazard: A condition in which exposure to lead from lead-contaminated dust,
lead-contaminated soil, or deteriorated lead-based paint would have an adverse effect on human
health (as established by the EPA Administrator under Title IV of the Toxic Substances Control
Act). Lead-based paint hazards include, for example, deteriorated lead-based paint, leaded dust
levels above applicable standards. And bare leaded soil above applicable standards.

Lead-based paint hazards control: Activities to control and eliminate lead-based paint hazards,
including interim controls, abatement, and complete abatement.

Lead-contaminated dust: Surface dust in residences that contains an area concentration of lead
in excess of the standard established by the EPA Administrator, pursuant to Title IV of the Toxic
Substances Control Act. As of April 01, 2017, EPA standards for lead dust for risk assessments
are 210 ug/ft2 (micrograms of lead per square foot) for floors, and 2100 ug/ft2 for interior
windowsills. The EPA standard for clearance are <10 ug/ft2 for floors, 100 ug/ft2 for windowsills,
and 100 ug/ft2 for window troughs. Porch floors are also wiped during final clearance, with a lead
dust clearance action level of <40 ug/ft2.

Lead-contaminated soil: Bare soil on residential property that contains lead in excess of the
standard established by the EPA Administrator, pursuant to Title IV of the Toxic Substances
Control Act. The standard is 400 ug/g in play areas and 1,200 ug/g in the rest of the property.

Leaded dust: See Lead-contaminated dust.

Licensed: Holding a valid license or certification issued by the EPA or by an EPA-approved State

program pursuant to Title IV of the Toxic Substances Control Act. The license is based on

certification for lead-based paint hazard control work. See also Certified.

Maintenance: Work intended to maintain adequate living conditions in a dwelling, which has the
potential to disturb lead-based paint or paint that is suspected of being lead-based.

Mean: The arithmetic average of a series of numerical data values. For example, the algebraic
sum of the data values divided by the number of data values.

Microgram (ug): 1/1,000,000 of a gram. Used to measure weight.

Monitoring: Surveillance to determine (1) that know or suspected lead-based paint is not
deteriorating, (2) that lead-based paint hazard controls, such as paint stabilization, enclosure, or
encapsulation have not failed, and (3) that structural problems do not threaten the integrity of
hazard controls.

Owner: A person, firm, corporation, guardian, conservator, receiver, trustee, executor,
government agency or entity, or other judicial officer who, alone or with others, owns, holds, or
controls the freehold or leasehold title or part of the title to property, with or without actually
possessing it. This definition includes a vendee who possesses the titl, but does not include a
mortgagee or an Owner of a reversionary interest under a ground rent lease.

Paint inspector: An individual who has completed training from an accredited program and been
licensed or certified by the appropriate State or local agency to (1) perform inspections to
determine and report the presence of lead-based paint on a surface-by-surface basis through
onsite testing, (2) report the findings of such an inspection, (3) collect environmental samples for
laboratory analysis, (4) perform clearance testing, and optionally (5) document successful
compliance with lead-based paint hazard control requirements or standards.




DocuSign Envelope ID: 5CODFC1D-6B4A-41F0-B26E-56B2F5427F3A .
Exhibit E - Lead-Based Paint Inspection Report CONTRACT# CDS/240235

Paint removal: An abatement strategy that entails the removal of lead-based paint from surfaces.
For lead hazard control work, this can mean using chemicals, heat guns below 1,100° F, and
certain contained abrasive methods. Open-flame burning, open-abrasive blasting, sandblasting,
extensive dry scraping, and stripping in a poorly ventilated space using a volatile stripper are
prohibited paint removal methods. Hydroblasting is not recommended.

Plastic: See Polyethylene plastic.

Polyethylene plastic: All references to polyethylene plastic refer to 6 mil plastic sheeting or
polyethylene bags (or double bags if using 4 mil polyethylene bags), or any other thick plastic
material shown to demonstrate at least the equivalent dust contamination performance. Plastic
used to contain waste should be capable of completely containing the waste and, after being
properly sealed, should remain leak tight with no visible signs of discharge during movement or
relocation.

Polyurethane: An exceptionally hard and wear-resistant coating (created by the reaction of
polyols with a multifunctional isocyanate). Often used to seal wood floors following lead-based
paint hazard control work and cleaning.

Reevaluation: In lead hazard control work, the combination of a visual assessment and collection
of environmental samples preformed by a certified risk assessor to determine if a previously
implemented lead-based paint hazard control measure is still effective and if the dwelling remains
lead-safe.

Removal: See Paint removal.

Renovation: Work that involves construction and/or home or building improvement measures
such as window replacement, weatherization, remodeling, and repainting.

Replacement: A strategy of abatement that entails the removal of building components coated
with lead-based paint (such as windows, doors, and trim) and the installation of new components
free of lead-based paint.

Resident: A person who lives in a dwelling.

Risk assessment: An onsite investigation of a residential dwelling to discover any lead-based
paint hazards. Risk assessments include an investigation of the age, history, management, and
maintenance of the dwelling, and the number of children under age 6 and women of childbearing
age who are residents; a visual assessment; limited environmental sampling (i.e. collection of
dust wipe samples, soil samples, and deteriorated paint samples); and preparation of a report
identifying acceptable abatement and interim control strategies based on specific conditions.

Risk assessor: A certified individual who has completed training with an accredited training
program and who has been certified to (1) perform risk assessments, (2) identify acceptable
abatement and interim control strategies for reducing identified lead-based paint hazards, (3)
perform clearance testing and reevaluations, and (4) document the successful completion of lead-
based paint hazard control activities.

Site: The land or body of water where a facility is located or an activity is conducted. The site
includes adjacent land used in connection with the facility or activity.

Soil: See Bare soil.
Spectrum analyzer: A type of XRF analyzer that provides the operator with a plot of the energy

and intensity, or counts of both K and L x-ray spectra, as well as a calculated lead concentration.
See also XRF analyzer.
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Standard deviation: A measure of the precision of a reading. The spread of the deviation from
the mean. The smaller the standard deviation, the more precise the analysis. The standard
deviation is calculated by first obtaining the mean, or the arithmetic average, of all of the
readings. A formula is then used to calculate how much the individual values vary from the mean
— the standard deviation is the square root of the arithmetic average of the squares of the
deviation from the mean. Many hand calculators have an automatic standard deviation function.
See also Mean.

Subsample: A representative portion of a sample. A subsample may be either a field sample or a
laboratory sample. A subsample is often combined with other subsamples to produce a
composite sample. See also Composite sample.

Substrate: A surface on which paint, varnish, or other coating has been applied or may be
applied. Examples of substrates include wood, plaster, metal, and drywall.

Substrate effect: The radiation returned to an XRF analyzer by the paint, substrate, or
underlying material, in addition to the radiation returned by any lead present. This radiation, when
counted as lead x-rays by an XRF analyzer contributes to substrate equivalent lead (bias). The
inspector may have to compensate for this effect when using XRF analyzers. See also XRF
analyzer.

Substrate Equivalent Lead (SEL): The XRF measurement taken on an unpainted surface, used
to calculate the corrected lead concentration on a surface by using the following formula:
Apparent Lead Concentration-Substrate Equivalent Lead = Corrected Lead Concentration. See
also XRF analyzer.

Target housing: Any residential unit constructed before 1978, except dwellings that do not
contain bedrooms or dwellings that were developed specifically for the elderly or persons with
disabilities, unless a child younger than 6 resides or is expected to reside in the dwelling. In the
case of jurisdictions that banned the sale or use of lead-based paint befor 1978, the Secretary of
HUD may designate an earlier date for defining target housing.

Test location: A specific area on a testing combination where XRF instruments will test for lead-
based paint.

Trained: Successful completion of a training course in a particular discipline. For lead hazards
control work, the training course must be accredited by the EPA or by an EPA-approved State
program, pursuant to Title IV of the Toxic Substances Control Act.

Treatment: In residential lead-based paint hazard control work, any method designed to control
lead-based paint hazards. Treatment includes interim controls, abatement, and removal.

Trough: See Window trough.

Windowsill: See Interior windowsill.

Window trough: For a typical double-hung widow, the portion of the exterior windowsill between
the interior windowsill (or stool) and the frame of the storm window. If there is no storm window,
the window trough is the area that receives both the upper and lower window sashes when they
are both lowered. Sometimes inaccurately called the window “well”.

Worker: An individual who has completed training in an accredited program to perform lead-
based paint hazard control in housing.

Worksite: Any interior or exterior area where lead-based paint hazard control work takes place.
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XRF analyzer: An instrument that determines lead concentration in milligrams per square
centimeter (mg/cm3) using the principle of x-ray fluorescence (XRF). Two types of field portable
XRF analyzers are used — direct readers and spectrum analyzers. For this lead-based paint
inspection, the term XRF analyzer only refers to portable instruments manufactured to analyze
paint, that have a HUD Performance Characteristic Sheet, and are interpreted in accordance with
the Performance Characteristic Sheet. It does not refer here to laboratory-grade units or portable
instruments designed to analyze soil.
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