BID TABULATION & NOTICE OF INTENT TO AWARD

<L OF oq'f.,
ey
Bid Name: Southwest 44th/46th Avenue 4-Lane Extension
ProRFx ID: ITB03122500000037 Senior Buyer: Eileen Marquez
Solicitation: ITB# CIP/250467 Buyer Email: emarquez@ocalaflor
ProRFX Type: ITB: Services Buver Phone: 352-629-8362
Bids: 4 Notifications Sent: 20,155

5/27/2025 Notice of Intent to Award to Commercial Industrial Corp, pending City Council approval.

Bidder Name Office Location Total Bid Amount
*Commercial Industrial Corp Ocala, FL $3,433,677.44
Superior Asphalt, Inc. Brooksville, FL $3,468,001.00
CW Roberts Contracting, Inc. Wildwood, FL $3,705,999.86
Art Walker Construction, Inc. Lowell, FL $3,729,239.00

*LOCAL VENDOR PREFERENCE: Rates valued at 1% lower than the rates submitted by the lowest responsible non-local bidder.

Bidder:] Superior Asphalt, Inc. | *Commercial Industrial Corp | CW Roberts Contracting, Inc. | Art Walker C¢ ion, Inc.
Location: | ille, FL | Ocala, FL | Wildwood, FL | Lowell, FL
SUMMARY OF GENERAL ROADWAY
ITEM DESCRIPTION UNITS  ESTQTY UNIT COST EXTENDED COST NIT COST EXTENDED COST INIT COST EXTENDED COST IT COST EXTENDED COST
G01 ilizati LS 1 s 174,108.27 | $ 174,108.27 $172,367.19 $172,367.19| $ 370,000.00 | § 370,000.00 | § 390,728.83 390,728.83
G-02 and Guarantee Bond s 1 s 2,850.00 2,850.00 52,821.50 $2,821.50( $ 2,300.00 2,300.00 [ 5 53,042.50 53,042.50
G-03 Project Construction Signs A 2 s 1,710.00 3,420.00 $1,692.90 $3,385.80] 5 550.00 1,100.00 | § 2,875.00 5,750.00
G-05 of Traffic s 1 323,860.78 323,860.78 320,622.1 $320,622.17| $ 255,038.61 255,03861 | $ 172,363.61 172,363.61
G-06 Silt Fence and Sediment Control (back of sidewalk) F 2,520 120 3,024.00 $119 $2,998.80[ § 230 5,796.00 | § 348 8,769.60
FDOT 104-18 Silt Fence and Sediment Control (Inlet Protection) EA 38 13750 [ § 5,225.00 $136.13 $5,172.94] 5 13000 | § 4,940.00 [ 357.08 13,569.04
6-09-01 Clearing and Grubbing - Light _(at sod median) sY 21177 1108 23,294.70 $1.09 $23,082.93| 5 2458 51,883.65 | 5 394 83,437.38
60562 Clearing and Grubbing—Heavwy— £l 2447 |6 S e s $ ] -
G11 Excavation, General [ 8410 1540 [ § 129,514.00 $15.25 $128,252.50| 1620 | § 136,242.00 [ § 1521 % 127,916.10
G-12 Imported Backfill Material o 7.060 1595 112,607.00 51579 $111,477.40[ § 2475 174,735.00 [ § 115 8,119.00
G15 Finish Grading Y 14,275 110 15,702.50 $1.09 $15,559.75| 5 150 21,412550 [ § 345 49,248.75
G-17 Remove and Replace Unsuitable Material o 2,103 2595 54,572.85 52569 $54,026.07] § 28.00 58,884.00 [ § 2875 60,461.25
G138 Stablized Subgrade Y 143 1210 1,730.30 S11.98 $1,713.14[ 5 15.00 2,145.00 [ § 1712 2,448.16
G-19 Limerock - 10" Base (new pvmt) Y 14,275 13.10 187,002.50 $12.97 $185,136.75| 5 1950 278,362.50 | 5 1758 250,954.50
G-21 Removal of Existing Concrete Sidewalks and Driveways Y 1,155 16.90 19,519.50 $16.73 $19,323.15| 5 41.00 47,355.00 | § 49.78 57,495.90
G-22 Removal of Existing Concrete Curb and Gutter LF 242 |S 5.05 1,222.10 $5.00 $1,210.00[ § 32.30 7,816.60 [ S 4419 10,693.98
G-25 Removal of Existing Asphalt Pavement (Driveways) Y 1325 |S 610 8,082.50 $6.04 $8,003.00 5 15.00 19,875.00 [ 5 3030 40,147.50
G-27 Asphalt Milling Pavement at 2" Depth sv_| 28848 3.50 100,968.00 $3.47 $100,102.56| § 325 93,756.00 | § 339 97,794.72
G28 Compacted Roadway Subbase Y 14,275 7.45 106,348.75 $7.38 $105,349.50| § 3.60 51,390.00 [ § 102 14,560.50
6-32-12.1 5P-12.5 Asphalt Superpave (2" structural course) 14,275 SY ™ 1,570 175.00 [ § 274,750.00 5173.25 $272,002.50( § 15150 237,855.00 | § 14676 230,413.20
632122 FC-9.5 Asphalt (2" friction course) 14,275 SY + 28,848 SY ™ 4513 177.00 [ § 798,801.00 $175.23 $790,812.99| S 171.00 771,723.00 | § 167.30 755,024.90
G52 Construction Survey s 1 B 51,920.00 51,920.00 $51,400.80 $51,400.80[ § 91,331.09 91,331.09 [§ 41,239.00 41,239.00
G53 As Bulit Survey s 1 $ 27,500.00 27,500.00 $27,225.00 $27,225.00] 14,250.00 14,250.00 | 5 19,199.25 19,199.25
G56-E Concrete Curb and Gutter, Type E LF 8316 | 30.55 254,053.80 $30.24 $251,475.84] 5 2675 222,453.00 | $ 23.29 193,679.64
G-56-f Concrete Curb and Gutter, Type F LF 440 _|$ 28.60 12,584.00 52831 $12,456.40| 35.00 15,400.00 [ 5 4859 21,379.60
GLc Concrete Curb Ramp with Detectable Warning Surface (CR-C) A 20 $ 2,035.00 | $ 40,700.00 $2,014.65 $40,293.00| $ 90000 | $ 18,000.00 | $ 2,07000 | $ 41,400.00
G616 Concrete Curb Ramp with Detectable Warning Surface (CR-G) A 1 $ 2,035.00 | $ 36,630.00 $2,014.65 $36,263.70| 1,500.00 | $ 27,000.00 | $ 2,07000 | $ 37,260.00
G62 Detectable Warning SF 52 2915 [ § 1,515.80 528.86 $1,500.72[ § 34.00 1,768.00 | 54.05 2,810.60
G-58-4 Concrete (Sidewalk, 4" Thick, Fiber Reii Y 6,450 5885 S 379,582.50 $58.26 $375,777.00| 56.00 361,200.00 | § 6124 394,998.00
G-58-6 Concrete (Sidewalk and Driveways, 6” Thick) SY 319 82.50 26,317.50 $81.68 $26,055.92[ § 99.00 31,581.00 [ § 103,50 33,016.50
G-80 Sod, Bahia (Medians / 8.0.5.) Y 9334 415 38,736.10 $411 $38,362.74| 5 375 35,002.50 [ § 863 80,552.42
G-100 Concrete Traffic Separator - Type IV, 8 Wide LF 355 93.50 33,192.50 59257 $32,862.35] § 100.00 35,500.00 | 12650 44,907.50
FDOT 400-011 | Gravity Wall (retaining behind sidewalk) o 61 $ 1,072.50 65,422.50 $1,061.78 $64,768.58| 5 1,324.00 80,764.00 | 5 2,185.00 133,285.00
FDOT 520-2-4 | Concrete Curb, Type D (retaining behind sidewalk) LF 505 |$ 23.10 13,744.50 52287 $13,607.65] § 51.00 30,345.00 [ § 5175 30,791.25
GENERAL ROADWAY CONSTRUCTION SUB-TOTAL: $ 3,328,502.95 $ 3,295,480.34 $ 3,557,204.45 $ 3,507,458.18
SUMMARY OF STORM WATER
DESCRIPTION UNIT COST EXTENDED COST UNIT COST EXTENDED COST UNIT COST EXTENDED COST UNIT cOsT EXTENDED COST
G-45-02 Replace MH Cover w Type 5 Curb Inlet (STA 113+62) 1 6,347.00 6,347.00 [ $ 628353 | § 6,283.53 [ $ 7,447.00 7,447.00 [ § 7,233.65 7,233.65
G-45-02 Replace Ditch Inlet w Type 6 Curb Inlet (STA 114+83) A 1 6,347.00 6,347.00 | § 628353 | § 6,283.53 | § 8,000.00 8,000.00 | § 7,233.65 7,233.65
G-45-02 Replace Ditch Inlet w Type 5 Curb Inlet (STA 118+93) EA 1 6,347.00 6,347.00 | $ 628353 | § 6,283.53 [ 5 7,447.00 7,447.00 | § 7,23365 7,233.65
G-45-02 Replace Ditch Inlet w Type 5 Curb Inlet (STA 123+52) A 1 6,347.00 6,347.00 | § 628353 | § 6,283.53 | § 7,447.00 7,447.00 | § 7,23365 7,233.65
G-45-02 Replace Ditch Inlet w Type 5 Curb Inlet (STA 135+16) A 1 6,347.00 6,347.00 | $ 628353 | § 6,283.53 [ 5 7,447.00 7,447.00 | § 7,23365 7,233.65
G-45-02 Replace Ditch Inlet w Type 5 Curb Inlet (STA 139+20) A 1 6,347.00 6,347.00 [ § 628353 | § 628353 [ 5 7,447.00 7,447.00 [ § 7,23365 7,233.65
G-45-02 Replace Ditch Inlet w Type 5 Curb Inlet (STA 140+55) EA 1 6,347.00 6,347.00 | $ 628353 | § 6,283.53 | 5 7,447.00 7,447.00 [ § 7,3365 7,233.65
STORM WATER MITIGATION SUB-TOTAL: 24,329.00 s 23,984.71 52,682.00 50,635.55

SUMMARY OF SANITARY SEWER
ITEM

DESCRIPTION EXTENDED COST UNIT COST EXTENDED COST UNIT COST EXTENDED COST UNIT COST EXTENDED COST
Raise Exisiting Manhole Cover to Grade $ 5.00 $ B S B S
8,167.50 |
SUMMARY OF TRAFFIC CONTROL
ITEM DESCRIPTION EXTENDED COST UNIT COST EXTENDED COST EXTENDED COST EXTENDED COST
G-34-01 Obiect Marker, Type 1 (bike lane) EA 0 [$ 495.00 4,950.00 | $ 490.05 4,900.50 | $ 511.00 | $ 5110.00 | $ 57500 | $ 5,750.00
G-89-11 Single Post Sign, F&, Less than 12 ft AS 38 [$ 467.50 15,895.00 | § 462.83 15,736.22 | 5 48200 § 16,388.00 | § 57500 | $ 19,550.00
G-90-02 Single Post Sign, Remove AS 7 B 55.00 385.00 | 5 54.45 38115 | $ 56.00 | $ 392.00 | $ 57.50 | $ 402.50
Go1 Raised Retro-Reflective Pavement Marker w Adhesive EA 786 | $ 470 3,694.20 | § 465 3,654.90 | § 480§ 3,772.80 | § 489§ 3,843.54
Temporary Traffic Stripes and Markings, Standard, White, Solid,
035 380.10 035 380.10 034 369.24 .
6-93-121 6" Stripe LF o6 |° $ o © s s M od6 | 8 499.56
Temporary Traffic Stripes and Markings, Standard, White, Solid,
1.65 41250 163 407.50 170 425.00 .
6-93-123 12” Stripe LF w0 |° $ o © s s M 218 502:50
Temporary Traffic Stripes and Markings, Standard, White, Solid,
330 115.50 327 114.45 340 119.00 .
6-93-125 24" Stripe LF 35 M M o o s s M 75| 20125
G-93-131 Temporary Solid 6" Skip Stripe 10’ x 30’ White (Gross) GLF | 11,349 [$ 020§ 2,260.80 | § 020§ 2,260.80 | § 017§ 1,92933 | § 029§ 3,29121
Temporary Traffic Stripes and Markings 6" Double Skip 2" x 4',
k 24. . 24, . 23. X
6.03.141 White (Gross) 6L 7 $ 035 | $ 4.50 | $ 035 | § 4.50 | S 034§ 3.80 | $ 058 | $ 40.60
Temporary Traffic Stripes and Markings, Standard, Yellow, Solid,
. ,972.1! . ,972.1! . ,858. 4 ,220.
G.93-221 6" stripe ' 11,349 $ 035 $ 3,972.15 | $ 035 [ § 397215 | $ 0348 3,858.66 | $ 046 | $ 5,220.54
Thermoplastic Traffic Stripes and Markings, Standard, White,
1.4 18,013. 1. 17, .1 1.4( 18,013. 2 4 .
6.04.0.121 Solid, 6" Stripe " 12,867 $ 0| $ 8,013.80 | $ 398 7,885.13 | $ 0| $ 8,013.80 | $ 88| $ 37,056.96
Thermoplastic Traffic Stripes and Markings, Standard, White,
X .1 .81 1. 4. . 1,039.
6.94.1.123 Solid, 12" Stripe " 226 $ 385§ 870.10 | $ 381 $ 861.06 | $ 00| $ 904.00 | $ 460 | $ 039.60
Thermoplastic Traffic Stripes and Markings, Standard, White,
6.05 532.40 . 27.12 .2 X 12 1,063.
G-94-1-125 Solid, 24 Stripe LF 88 s M o i 2712 | s I sso00 ¢ o8 8 063.04
ThermoPlastic Traffic Stripes and Markings 6" Skip Stripe 10 x
055 6,801.30 . ,677. .57 ,048. ,634.
-94-1-131 30", White (Gross) OLF 12,366 $ $ $ 054§ 6,677.64 | $ 057 [ $ 7,04862 | $ 086 [ $ 10,634.76
Thermoplastic Traffic Stripes and Markings 6" Double Skip 2" x 4',
110 299, ¥ . § X 4 .
-941-141 White (Gross) OLF 7 $ $ 99.20 | $ 109 | $ 296.48 | S 114 $ 31008 | $ 345§ 938.40
Thermoplastic Traffic Stripes and Markings, Standard, Yellow,
1.40 13,393.80 4 ,298. ¥ ,393. ,550.
.94-1221 Solid, 6" Stripe I 9,567 $ $ $ 139 | $ 13,298.13 | $ 140 | $ 13,393.80 | $ 173 | $ 16,550.91
ThermoPlastic Traffic Stripes and Markings, White, Solid,
15.40 4,004.00 15. ,965. x ,147. 4 ,784.
6.944.125 Preformed 24" Stripe ' 260 $ $ $ 258 3,965.00 | $ 1595 | $ 4,147.00 | 5 1840 | $ 4,784.00
ThermoPlastic Traffic Stripes and Markings 6" Skip Stripe 6' x 10,
055 348.70 054 ¥ 57 k .
.94-1.231 Yellow (Gross) OLF 634 $ $ $ $ 34236 | S 057 $ 36138 | S 115 $ 729.10
6-95-16 Thermoplastic Pavement Message (Bike Lane Symbol) EA 10 57750 | § 5,775.00 | § 57173 | § 5717.30 | § 596.59 | § 5965.90 | § 603.75 6,037.50
G-95-17 Thermoplastic Pavement Arrow A 17 8250 § 1,402.50 | $ 8168 | § 1,388.56 | 8500 § 1,445.00 | $ 14375 2,443.75
G-96-16 Temporary_Pavement Message (Bike Lane Symbol) EA 10 82.50 825.00 | 8168 816.80 | 5 284.00 2,840.00 | 603.75 6,037.50
G-96-17 Temporary Pavement Arrow A 17 38.50 654.50 | 5 3812 648.04 | 5 38.00 646.00 | 5 14375 2,443.75
G-105 Remove Stripe/Pavement/Message (Grind) SF 500 3.60 1,800.00 | § 356 1,780.00 | § 370 1,850.00 | 5 575 2,875.00
SIGNING & PAVEMENT MARKING SUB-TOTAL: 86,819.05 86,044.89 89,863.41 B 131,935.97
TOTAL BID AMOUNT: $3.468.001.00 $3.433.677.44 $3.705.999.86 $3.729.239.00




Bidder| Superior Asphalt, Inc. *Commercial Industrial Corp 'CW Roberts Contracting, Inc. "Art Walker Construction, Inc.
Location| ille, FL Ocala, FL Wildwood, FL Lowell, FL
SUMMARY
GENERAL CONSTRUCTION & ROADWAY $ 3,328,502.95 | $ 3,295,480.34 | $ 3,557,204.45 | $ 3,507,458.18
STORM WATER MITIGATION $ 44,429.00 | $ 43,984.71 | $ 52,682.00 | $ 50,635.55
SANITARY SEWER $ 8,250.00 | $ 8,167.50 | $ 6,250.00 | $ 39,209.30
SIGNING & PAVEMENT MARKING $ 86,819.05 | $ 86,044.89 | $ 89,863.41 | § 131,935.97




