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AGREEMENT FOR SHIP/HOME/CDBG HOUSING REHABILITATION

THIS AGREEMENT FOR SHIP/HOME/CDBG HOUSING REHABILITATION ("Agreement”) is
entered into by and between the CITY OF OCALA, a Florida municipal corporation (“City”),
ELLAWESE HAMPTON ("Owner”), and R&R BUILDERS, LLC, a limited liability company duly
organized and authorized to do business in the state of Florida (EIN: 20-1321261)
("Contractor”).

RECITALS:
WHEREAS, on April 13, 2023, City issued a Request for Quotation (“RFQ") for
rehabilitation work of a residential home located at 1324 SE 18t Place, Ocala Florida 34471,
RFQ No.: CDS/220812 (the “Solicitation”); and

WHEREAS, two (2) firms responded to the Solicitation and, after consideration of price
and other evaluation factors set forth in the Solicitation, the bid submitted by R&R Builders,
LLC, was found to be the lowest; and

WHEREAS, R&R Builders, LLC, was chosen as the intended awardee for rehabilitation
work on a residential property located at 1324 SE 18t Place, Ocala Florida 34471 (the “Project”);
and

WHEREAS, Contractor certifies that Contractor and its subcontractors, if any, are
qualified and possess the required licensure and skill to perform the work required for the
Project; and

NOW THEREFORE, in consideration of the foregoing recitals, the following mutual

covenants and conditions, and other good and valuable consideration, City and Contractor
agree as follows:

TERMS OF AGREEMENT:

1. RECITALS. City and Contractor hereby represent, warrant, and agree that the Recitals set
forth above are true and correct and are incorporated herein by reference.

2. CONTRACT DOCUMENTS. The Contract Documents which comprise the entire
understanding between City and Contractor shall only include: (a) this Agreement; (b) those
documents listed in this section as Exhibits to this Agreement; (c) the City's Solicitation for
the Project and the bid submitted by Contractor in response to same (the “Solicitation
Documents”); and (d) those documents identified in the Project Specifications section of
this Agreement. Each of these documents are incorporated herein by reference for all
purposes.

If there is a conflict between the terms of this Agreement and the Contract Documents, then
the terms of this Agreement shall control, amend, and supersede any conflicting terms
contained in the remaining Contract Documents.

A. Exhibits to Agreement: The Exhibits to this Agreement are as follows:
Exhibit A: Scope of Work (A-1 through A-4)
Exhibit B: Price Proposal (B-1)
Exhibit C: Work Write-Up (C-1 through C-7)
Exhibit D: Asbestos Survey Report (D-1 through D-27)
Exhibit E: Lead-Based Paint Inspection Report (E-1 through E-29)

1



/
@ALA CONTRACT# CDS/220812

If there is a conflict between the individual Exhibits regarding the scope of work to be
performed, then any identified inconsistency shall be resolved by giving precedence in
the following order: (1) Exhibit A, then (2) Exhibit B, then (3) Exhibit C, then (4) Exhibit D,
then (5) Exhibit E.

3. SCOPE OF SERVICES. Contractor shall provide all materials, labor, supervision, tools,
accessories, equipment, permits, fees, testing, inspections, certifications, and all other things
necessary for Contractor to perform its obligations under this Agreement as set forth in the
attached Exhibit A - Scope of Work and the Contract Documents. The Scope of Work
under this Agreement may only be adjusted by written amendment executed by both
parties.

4. PROJECT SPECIFICATIONS. This project will require the Contractor to have the following
specifications and documents, which are incorporated by reference:

A. City of Ocala Rehabilitation Standards Manual available at:
https://www.ocalafl.org/home/showpublisheddocument/504/637545378827730000;

B. City of Ocala Metering Enclosure and Equipment Standards available at:
https://www.ocalafl.org/home/showpublisheddocument/328/637632311592430000;

C. Florida Building Code (Most Recent Edition) available at:
https://floridabuilding.org/c/default.aspx.

In the event of a conflict between the individual Project Specifications regarding the scope
of work to be performed, then the specification with the more restrictive provision shall
take precedence over the others.

5. COMPENSATION. The highest total compensation payable to Contractor for the timely
and satisfactory completion of the Project in compliance with the Contract Documents shall
not exceed EIGHTY-FOUR THOUSAND, FIFTY AND NO/100 DOLLARS ($84,050) (the
“Contract Sum”). A permit allowance has been established for this Project in the amount of
ONE HUNDRED FIFTY AND NO/100 DOLLARS ($550) and is included in the Contract
Sum. The Contract Sum under this Agreement may only be adjusted by written amendment
executed by both parties.

A. Monthly Progress Payments: The compensation amount under this section shall be
paid by City, monthly, based upon a percentage of completion of the work as invoiced
by Contractor and approved by City. The compensation sought under this Agreement
is subject to the express terms of this Agreement and any applicable Federal and/or
state laws.

B. Project Schedule and Progress Reports. A progress report and updated project
schedule must be submitted with each monthly pay request indicating the percent of
services completed to date. This report will serve as support for payment to Contractor
and the basis for payment in the event project is suspended or abandoned.

C. Invoice Submission. Contractor must invoice at least once a month. All invoices
submitted by Contractor shall include the City Contract Number, an assigned Invoice
Number, and an Invoice Date. Contractor shall be provided with a cover sheet for
invoicing. This cover sheet must be filled out correctly and submitted with each invoice.
Contractor shall submit the original invoice through the responsible City Project
Manager at: City of Ocala Community Development Services Department, Attn:

2


https://www.ocalafl.org/home/showpublisheddocument/504/637545378827730000
https://www.ocalafl.org/home/showpublisheddocument/328/637632311592430000
https://floridabuilding.org/c/default.aspx

p
| \(x AL A CONTRACT# CDS/220812

6.

Chris Lewis, 201 SE 3 Street 2" Floor, Ocala, Florida 34471, Telephone: 352-425-
7686; E-Mail: clewis@ocalafl.org or Yvette Grillo at ygrillo@ocalafl.org.

Payment of Invoices by City. The City Project Manager must review and approve all
invoices prior to payment. City Project Manager’s approval shall not be unreasonably
withheld, conditioned, or delayed. Payments by City shall be made no later than the
time periods established in section 218.735, Florida Statutes.

Withholding of Payment. City reserves the right to withhold, in whole or in part,
payment for any and all work that: (i) has not been completed by Contractor; (ii) is
inadequate or defective and has not been remedied or resolved in a manner satisfactory
to the City Project Manager; (iii) which fails to comply with any term, condition, or other
requirement under this Agreement; or for (iv) representations provided in Contractor's
billing statements that are wholly or partially inaccurate. Any payment withheld shall be
released and remitted to Contractor within THIRTY (30) calendar days of the
Contractor’s remedy or resolution of the inadequacy or defect.

Excess Funds. If due to mistake or any other reason Contractor receives payment under
this Agreement in excess of what is provided for by the Agreement, Contractor shall
promptly notify City upon discovery of the receipt of the overpayment. Any
overpayment shall be refunded to City within THIRTY (30) days of Contractor’s receipt
of the overpayment or must also include interest calculated from the date of the
overpayment at the interest rate for judgments at the highest rate as allowed by law.

Amounts Due to the City. Contractor must be current and remain current in all
obligations due to the City during the performance of services under this Agreement.
Payments to Contractor may be offset by any delinquent amounts due to the City or
fees and/or charges owed to the City.

Tax Exemption. City is exempt from all federal excise and state sales taxes (State of
Florida Consumer’s Certification of Exemption 85-8012621655C-9). The City’'s Employer
Identification Number is 59-60000392. Contractor shall not be exempted from paying
sales tax to its suppliers for materials to fulfill contractual obligations with the City, nor
will Contractor be authorized to use City's Tax Exemption Number for securing materials
listed herein.

TIME FOR PERFORMANCE. Time is of the essence with respect to the performance of all
duties, obligations, and responsibilities set forth in this Agreement and the Contract
Documents.

A.

Lead Time: The maximum acceptable lead time on materials is TWO (2) WEEKS. The
City shall issue a Notice to Proceed (NTP) upon notification of the receipt of materials
by the Contractor.

Weather Days: The Contractor shall submit a written request to the City Project
Manager (email is the preferred method) for additional days for which work is
suspended or delayed by weather. Weather days shall be reconciled with each monthly
pay application for the time in which the application is submitted and shall be final.
Contractor performance and execution of work will be considered in the determination
for granting additional days.


mailto:clewis@ocalafl.org
mailto:ygrillo@ocalafl.org

p
| \(x AL A CONTRACT# CDS/220812

C.

Contractor shall mobilize and commence work no later than TEN (10) working days
from the date of issuance of a Notice to Proceed for the project by City. At no time will
the Contractor be allowed to lag behind.

All work shall be substantially completed by Contractor in a manner satisfactory
to the City Project Manager within SIXTY (60) days of the start date indicated on
the Notice to Proceed and ready for final payment within TEN (10) days of
substantial completion.

The Time for Performance under this Agreement may only be adjusted by Change
Order, in the sole and absolute discretion of City. Any request for an extension of the
Time for Performance must be submitted in a writing delivered to the City Project
Manager, along with all supporting data, within THREE (3) calendar days of the
occurrence of the event giving rise to the need for adjustment unless the City allows an
additional period of time to ascertain more accurate data. All requests for adjustments
in the Contract Time shall be determined by City.

As to any delay, inefficiency, or interference in this performance of this Agreement
caused by any act or failure to act by City, the Contractor’s sole remedy shall be the
entitlement of an extension of time to complete the performance of the affected work
in accordance with the Contract Documents. Contractor agrees to make no claim for
extra or additional costs attributable to said delays, inefficiencies, or interference, except
as provided in this Agreement.

None of the provisions of this section shall exclude City’s right of recovery for damages
caused by delays or inefficiencies caused by any act or failure to act by Contractor, to
include costs incurred by City for the procurement of additional professional services.

7. FORCE MAJEURE. Neither party shall be liable for delay, damage, or failure in the
performance of any obligation under this Agreement if such delay, damage, or failure is due
to causes beyond its reasonable control, including without limitation: fire, flood, strikes and
labor disputes, acts of war, acts of nature, terrorism, civil unrest, acts or delays in acting of
the government of the United States or the several states, judicial orders, decrees or
restrictions, or any other like reason which is beyond the control of the respective party
("Force Majeure”). The party affected by any event of force majeure shall use reasonable
efforts to remedy, remove, or mitigate such event and the effects thereof with all reasonable
dispatch.

A.

The party affected by force majeure shall provide the other party with full particulars
thereof including, but not limited to, the nature, details, and expected duration thereof
as soon as it becomes aware.

When force majeure circumstances arise, the parties shall negotiate in good faith any
modifications of the terms of this Agreement that may be necessary or appropriate in
order to arrive at an equitable solution. Contractor performance shall be extended for
a number of days equal to the duration of the force majeure. Contractor shall be entitled
to an extension of time only and, in no event, shall Contractor be entitled to any
increased costs, additional compensation, or damages of any type resulting from such
force majeure delays.
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8.

INSPECTION AND ACCEPTANCE OF THE WORK. Contractor shall report its progress to
the City Project Manager as set forth herein. All services, work, and materials provided by
Contractor under this Agreement shall be provided to the satisfaction and approval of the
Project Manager.

A.

The Project Manager shall decide all questions regarding the quality, acceptability,
and/or fitness of materials furnished, or workmanship performed, the rate of progress
of the work, the interpretation of the plans and specifications, and the acceptable
fulfillment of the Agreement, in his or her sole discretion, based upon both the
requirements set forth by City and the information provided by Contractor in its
Proposal. The authority vested in the Project Manager pursuant to this paragraph shall
be confined to the direction or specification of what is to be performed under this
Agreement and shall not extend to the actual execution of the work.

Neither the Project Manager’s review of Contractor’s work nor recommendations made
by Project Manager pursuant to this Agreement will impose on Project Manager any
responsibility to supervise, direct, or control Contractor’'s work in progress or for the
means, methods, techniques, sequences, or procedures of construction or safety
precautions or programs incident Contractor’s furnishing and performing the work.

TERMINATION AND DEFAULT. Either party, upon determination that the other party has
failed or refused to perform or is otherwise in breach of any obligation or provision under
this Agreement or the Contract Documents, may give written notice of default to the
defaulting party in the manner specified for the giving of notices herein. Termination of this
Agreement by either party for any reason shall have no effect upon the rights or duties
accruing to the parties prior to termination.

A

Termination by City for Cause. City shall have the right to terminate this Agreement
immediately, in whole or in part, upon the failure of Contractor to carry out any
obligation, term, or condition of this Agreement. City's election to terminate the
Agreement for default shall be communicated by providing Contractor written notice
of termination in the manner specified for the giving of notices herein. Any notice of
termination given to Contractor by City shall be effective immediately, unless otherwise
provided therein, upon the occurrence of any one or more of the following events:

(1) Contractor fails to timely and properly perform any of the services set forth in the
specifications of the Agreement;

(2) Contractor provides material that does not meet the specifications of the
Agreement;

(3) Contractor fails to complete the work required within the time stipulated in the
Agreement; or

(4) Contractor fails to make progress in the performance of the Agreement and/or gives
City reason to believe that Contractor cannot or will not perform to the requirements
of the Agreement

Contractor’s Opportunity to Cure Default. City may, in its sole discretion, provide

Contractor with an opportunity to cure the violations set forth in City’s notice of default

to Contractor. Contractor shall commence to cure the violations immediately and shall

diligently and continuously prosecute such cure to completion within a reasonable time
5
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as determined by City. If the violations are not corrected within the time determined to
be reasonable by City or to the reasonable satisfaction of City, City may, without further
notice, declare Contractor to be in breach of this Agreement and pursue all remedies
available at law or equity, to include termination of this Agreement without further
notice.

C. City’s Remedies Upon Contractor Default. In the event that Contractor fails to cure
any default under this Agreement within the time period specified in this section, City
may pursue any remedies available at law or equity, including, without limitation, the
following:

(1) City shall be entitled to terminate this Agreement without further notice.

(2) City shall be entitled to hire another contractor to complete the required work in
accordance with the needs of City;

(3) City shall be entitled to recover from Contractor all damages, costs, and attorney’s
fees arising from Contractor’s default prior to termination; and

(4) City shall be entitled to recovery from Contractor any actual excess costs by: (i)
deduction from any unpaid balances owed to Contractor; or (ii) placing a claim
against the public construction bond; or (iii) any other remedy as provided by law.

D. Termination for Convenience. City reserves the right to terminate this Agreement in
whole or in part at any time for the convenience of City without penalty or recourse.
The Project Manager shall provide written notice of the termination. Upon receipt of
the notice, Contractor shall immediately discontinue all work as directed in the notice,
notify all subcontractors of the effective date of the termination, and minimize all further
costs to City including, but not limited to, the placing of any and all orders for materials,
facilities, or supplies, in connection with its performance under this Agreement.
Contractor shall be entitled to receive compensation solely for: (1) the actual cost of the
work completed in conformity with this Agreement; and/or (2) such other costs incurred
by Contractor as permitted under this Agreement and approved by City.

10. LIQUIDATED DAMAGES FOR LATE COMPLETION. The parties agree that it would be
extremely difficult and impracticable under the presently known facts and anticipated
circumstances to ascertain and fix the actual damages that City and its residents would incur
should Contractor fail to achieve Substantial Completion and/or Final Completion and
readiness for final payment by the dates specified for each under the terms of this
Agreement. Accordingly, the parties agree that should Contractor fail to achieve Substantial
Completion by the date specified, then Contractor shall pay City, as liquidated damages and
not as a penalty, the sum of ONE HUNDRED AND NO/100 DOLLARS ($100) per day for
each calendar day of unexcused delay in achieving Substantial Completion beyond the date
specified for Substantial Completion in the Contract Documents. After Substantial
Completion, if Contractor shall neglect, refuse, or fail to complete the remaining work within
the time specified in the Contract Documents for Final Completion and readiness for final
payment or any proper extension thereof granted by City, Contractor shall pay City, as
liquidated damages and not as a penalty, additional sum of FIFTY AND NO/100 DOLLARS
($50) per day for each calendar day of unexcused delay in achieving completion and
readiness for final payment.
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No Waiver of Rights or Liabilities. Permitting Contractor to continue and finish the
work, or any part thereof, beyond the dates specified for Substantial Completion and/or
Final Completion and readiness for final payment shall not operate as a waiver on the
part of the City of any of its rights under this Agreement. Any liquidated damages
assessed pursuant to this section shall not relieve Contractor from liability for any
damages or costs of other contractors caused by a failure of Contractor to complete the
work as agreed.

Right to Withhold or Deduct Damages. When liquidated damages are due and owing,
City shall have the right to: (1) deduct the liquidated damages from any money in its
hands or from any money otherwise due or to become due to Contractor; or to (2)
initiate any applicable dispute resolution procedure for the recovery of liquidated
damages within the times specified under this Agreement.

Non-Cumulative. The parties agree and understand that the amounts set forth under
this section for liquidated damages are not cumulative with one another. The amount
set forth as liquidated damages for Contractor's failure to achieve Substantial
Completion shall be assessed upon default and continue until Substantial Completion
is attained. The amount set forth as liquidated damages for Contractor's failure to
achieve Final Completion and readiness for payment shall be assessed after Substantial
Completion is attained and apply until Final Completion is attained.

Additional Costs. In addition to the liquidated damages set forth under this section,
Contractor agrees to pay all costs and expenses incurred by City due to Contractor’s
delay in performance to include inspection fees, superintendence costs, and travel
expenses.

Injunctive Relief. The parties acknowledge that monetary damages may not be a
sufficient remedy for Contractor’s failure to achieve Substantial Completion or Final
Completion in accordance with the terms of this Agreement, and that City shall be
entitled, in addition to all other rights or remedies in law and equity, to seek injunctive
relief.

WARRANTY. Contractor warrants that all labor, materials, and equipment furnished under
the agreement are new, of the type and quality required for the Project, and installed in a
good and workmanlike manner in accordance with the Contract Documents.

A.

Contractor shall guarantee that the work shall be free from any defects in workmanship
for a period of not less than ONE (1) YEAR from the date of Final Completion.

Contractor shall guarantee that the materials provided shall be free from any defects
for the longer of: (1) ONE (1) YEAR from the date of Final Completion; or (2) the period
of warranty provided by any supplier or manufacturer.

Contractor shall obtain for the benefit of City and Owner all standard warranties of
subcontractors, suppliers, and manufacturers of all material, equipment, or supplies
manufactured, furnished, or installed. All written warranties for work, materials, or
equipment supplied must be provided to the City Project Manager before final payment
will be authorized.

DELAYS AND DAMAGES. The Contractor agrees to make no claim for extra or additional
costs attributable to any delays, inefficiencies, or interference in the performance of this
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13.

14.

15.

contract occasioned by any act or omission to act by the City except as provided in the
Agreement. The Contractor also agrees that any such delay, inefficiency, or interference
shall be compensated for solely by an extension of time to complete the performance of
the work in accordance with the provision in the standard specification.

PERFORMANCE EVALUATION. At the end of the contract, City may evaluate Contractor’s
performance. Any such evaluation will become public record.

NOTICE REGARDING FAILURE TO FULFILL AGREEMENT. Any contractor who enters into
an Agreement with the City of Ocala and fails to complete the contract term, for any reason,
shall be subject to future bidding suspension for a period of ONE (1) year and bid
debarment for a period of up to THREE (3) years for serious contract failures.

CONTRACTOR REPRESENTATIONS. Contractor expressly represents that:

A. Contractor has read and is fully familiar with all the terms and conditions of this
Agreement, the Contract Documents, and other related data and acknowledges that
they are sufficient in scope and detail to indicate and convey understanding of all terms
and conditions of the work to be performed by Contractor under this Agreement.

B. Contractor has disclosed, in writing, all known conflicts, errors, inconsistencies,
discrepancies, or omissions discovered by Contractor in the Contract Documents, and
that the City's written resolution of same is acceptable to Contractor.

C. Contractor has had an opportunity to visit, has visited, or has had an opportunity to
examine and ask questions regarding the sites upon which the work is to be performed
and is satisfied with the site conditions that may affect cost, progress, and performance
of the work, as observable or determinable by Contractor’s own investigation.

D. Contractor is satisfied with the site conditions that may affect cost, progress, and
performance of the work, as observable or determinable by Contractor's own
investigation.

E. Contractor is familiar with all local, state, and Federal laws, regulations, and ordinances
which may affect cost, progress, or its performance under this Agreement whatsoever.

F. Public Entity Crimes. Neither Contractor, its parent corporations, subsidiaries,
members, shareholders, partners, officers, directors, or executives, nor any of its
affiliates, contractors, suppliers, subcontractors, or consultants under this Agreement
have been placed on the convicted vendor list following a conviction of a public entity
crime. Contractor understands that a “public entity crime” as defined in section
287.133(1)(qg), Florida Statutes, is “a violation of any state or federal law by a person with
respect to and directly related to the transaction of business with any public entity or
with an agency or political subdivision of any other state or with the United States...”
Contractor further understands that any person or affiliate who has been placed on the
convicted vendor list following a conviction for a public entity crime: (1) may not submit
a bid, proposal, or reply on a contract: (a) to provide any goods or services to a public
entity; (b) for the construction or repair of a public building or public work; or (c) for
leases of real property to a public entity; (2) may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity;
and (3) may not transact business with any public entity in excess of the threshold
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amount provided in section 287.017, Florida Statutes, for CATEGORY TWO for a period
of 36 months from the date of being placed on the convicted vendor list.

16. OWNER'’S RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Owner:

A.

Cooperation. Owner shall cooperate with City and Contractor during the performance
of the work. Owner hereby designates City as its agent to oversee and approve
Contractor’s work and to authorize payment to Contractor for approved invoices.

Access. Owner shall grant access to the property subject to this Agreement. Owner may
continue to occupy the property subject to this Agreement during Contractor’s
performance of the work unless otherwise agreed to by City, Contractor, and Owner.
City shall not be responsible for relocating Owner during the pendency of the work.

Personal Property and Storage. Owner agrees to remove any personal property within
the project construction area so as to not interfere with the progress of the work. Owner
shall ensure Contractor has easy access in and around the project construction area for
the operation of equipment required for the performance of the work. Owner will allow
for the necessary movement and replacement of rugs, furniture, and/or storage boxes
as necessary for Contractor’'s performance of the work. Owner shall be responsible for
procuring at Owner’s sole expense any needed external storage. City shall not be liable
for damage to Owner’s personal property due to Owner's failure to remove said
personal property pursuant to this section.

Pets. Owner shall secure any and all pets in a location which does not interfere with the
performance of the work or the Contractor’s ability to fulfill its requirements under this
Agreement. All pets shall be the sole responsibility of the Owner at all times hereunder.

Utilities. Owner shall furnish and allow the use of electricity and water by Contractor at
no additional cost to City or Contractor during Contractor’s performance of the work.

License to Photograph Property. Owner expressly grants to City the right to
photograph or film images of the property subject to this Agreement, including the
exterior and interior of the home or other structure, for documentation, education, and
publicity purposes provided that such use shall not be for commercial purposes.

Color Coordination. All colors for all materials shall be chosen by Owner at the time of
execution of this Agreement from the pre-selected options provided by the Community
Development Services Department. This section applies, but is not limited to, color
selection for roofing, windows, interior and exterior paint, cabinets, flooring, plumbing
fixtures, doors, trim, and appliances.

Homeowner’s Insurance. No insurance is provided by City under this contract to cover
Owner. City recommends that Owner obtain a homeowner’s insurance or other
comparable policy that is sufficient and adequate to produce Owner's interests and/or
liabilities.

Lien on Property.

(1) Owner agrees to occupy and remain in possession of the property subject to this
Agreement for a period of not less than FIVE (5) YEARS from the date of execution
of this Agreement.
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(2) Owner shall execute a Deferred Mortgage Loan equal to the total cost of
rehabilitation set forth in the mortgage documents which names the City of Ocala
as the lien holder. In the event that the amount set forth on the original Deferred
Mortgage Loan does not represent the final cost of the rehabilitation services
performed under this Agreement, Owner agrees to execute an amendment to the
Deferred Mortgage Loan to reflect the true total cost of rehabilitation upon City’s
request.

(3) Owner’s failure to comply with the provisions set forth herein shall constitute an
event of default which may result in the acceleration of the repayment of the
mortgage loan balance by Owner.

17. CONTRACTOR RESPONSIBILITIES. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Contractor:

A.

Contractor shall competently and efficiently supervise, inspect, and direct all work to be
performed under this Agreement, devoting such attention thereto and applying such
skills and expertise as may be necessary to perform the work in accordance with the
Contract Documents. Contractor shall be responsible to see that the finished work
complies accurately with the contract and the intent thereof.

Contractor shall have a competent resident job superintendent at the project worksite.
Contractor’s superintendent shall be the Contractor's primary representative at the
project worksite and shall have authority to act on behalf of Contractor. Any and all
directives given to the superintendent shall be binding on Contractor

Contractor shall be solely responsible for the means, methods, techniques, sequences,
or procedures of construction and safety precautions or programs incident thereto.

Contractor shall comply with all local, state, and Federal laws, regulations, and
ordinances which may affect cost, progress, or its performance under this Agreement,
to include obtaining all permits, licenses, and other authorizations necessary for the
prosecution of the work and be responsible for all costs associated with same.

Contractor shall operate and cause all construction equipment and materials supplied
for or intended to be utilized in the Project to be operated and stored in only those
areas prescribed by City. This includes the operations of workmen.

Contractor shall be fully responsible for receipt, inspection, acceptance, handling, and
storage of all construction equipment and materials supplied for or intended to be
utilized in the Project, whether furnished by Contractor or City. Contractor shall be
responsible for providing adequate safeguards to prevent loss, theft, damage, or
commingling with other materials or projects.

Contractor shall be fully responsible for all acts and omissions of its subcontractors,
employees, and other persons or organizations directly or indirectly employed by them.

. Contractor shall utilize competent employees during the performance of the work. At

the request of City, Contractor shall replace any incompetent, unfaithful, abusive, and/or
disorderly person under Contractor's employ. City and Contractor shall each promptly
notify the other of any complaints received. Smoking is prohibited at the Project
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worksite and Contractor shall ensure that its employees, subcontractors, and employees
of its subcontractors abide by City’s smoking regulations.

I All Contractor and subcontractor vehicles shall have their company names located on
the sides and all personnel shall be required to wear company attire. Contractor shall
coordinate services with the City’s Project Manager.

J.  Contractor understands the use and/or possession of alcohol or drugs on a work sit is
strictly prohibited. This is defined as either coming to the work site under the influence
of alcohol/drugs or the use of alcohol/drugs on the work site. Contractor shall inform
its subcontractors and employees of this policy. This policy shall be enforced at all times,
including lunch, and before and after working hours on the site. Violation of this policy
by Contractor, its employees, or its subcontractors shall be grounds for immediate
termination of this Agreement by City and/or Owner.

K. Normal working hours shall be from 8:00 a.m. to 5:00 p.m., Monday through Friday. Any
changes in the work hours must be agreed to by City, Owner, Contractor, and any
subcontractors.

L. Contractor shall not display any signs, posters, or other advertising matter in or on any
part of work or around the site thereof without the specific approval in writing by City.

M. Contractor shall promptly secure all necessary permits, inspections and approvals
required and allow al inspections of all work by authorized personnel.

N. Contractor shall continue its performance under this Agreement during the pendency
of any dispute or disagreement arising out of or relating to this Agreement, except as
Contractor and City may otherwise agree in writing.

18. RESPONSIBILITIES OF CITY. Except as otherwise specifically provided for in this
Agreement, the following provisions are the responsibility of Contractor:

A. City shall serve as agent for Owner and administer this Agreement for Owner as it is
necessary to ensure the satisfactory performance of this Agreement.

B. City shall pay Contractor on behalf of Owner for the timely and satisfactory performance
of the Work required under this Agreement.

C. City will require and enforce Contractor compliance with the terms, conditions, and
procedures set forth in this Agreement.

D. City shall issue all communications to Contractor. City has the authority to request
changes in the work in accordance with the terms of this Agreement and with the terms
in Exhibit A - Scope of Work. City has the authority to stop work or to suspend any
work for any reason.

19. NO EXCLUSIVITY. It is expressly understood and agreed by the parties that this is not an
exclusive agreement. Nothing in this Agreement shall be construed as creating any exclusive
arrangement with Contractor or as prohibit City from either acquiring similar, equal, or like
goods and/or services or from executing additional contracts with other entities or sources.

20. RIGHT OF ACCESS AND OTHER WORK PERFORMED BY THIRD PARTIES. City may
perform additional work related to the Project itself, or have additional work performed by
utility service companies, or let other direct contracts therefore which shall contain General
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Conditions similar to these. Contractor shall afford the utility service companies and the
other contractors who are parties to such direct contracts (or City if City is performing the
additional work with City's employees) reasonable opportunity for the introduction and
storage of materials and equipment and the execution of work and shall properly connect
and coordinate his work with theirs.

21.

A.

If any part of Contractor's work depends for proper execution or results upon the work
of any such other contractor or utility service company (or City), Contractor shall inspect
and promptly report to City in writing any latent or apparent defects or deficiencies in
such work that render it unsuitable for such proper execution and results. Contractor's
failure to so report shall constitute an acceptance of the other work as fit and proper
for integration with Contractor's work except for latent or non-apparent defects and
deficiencies in the other work.

Contractor shall do all cutting, fitting, and patching of work that may be required to
make the parts come together properly and integrate with such other work. Contractor
shall not endanger any work of others by cutting, excavating, or otherwise altering their
work, and will only cut or alter their work with the written consent of City.

STORAGE OF MATERIALS/EQUIPMENT. Contractor shall be fully responsible for receipt,
inspection, acceptance, handling, and storage of equipment and materials (whether
furnished by Contractor or City) to be utilized in the performance of or incorporated into
the work.

22. APPLICABLE FEDERAL PROVISIONS.

A.

Civil Rights Act of 1964. Under Title VI of the Civil Rights Act of 1964, no person shall,
on the grounds of race, color, or national origin, be excluded from participation in, be
denied the benefits of, or be subjected to discrimination under any program or activity
receiving Federal financial assistance.

Equal Employment Opportunity. Contractor shall comply with all provisions of
Executive Order No. 11246 of September 24, 1965, and of the rules, regulations, and
relevant orders of the Secretary of Labor.

Copeland Anti-Kickback Act. Contractor shall comply with the provisions with the
Copeland "Anti-Kickback” Act (18 U.S.C. 874), as supplemented by Department of Labor
regulations (29 CFR part 3, “Contractors and Subcontractors on Public Building or Public
Work Financed in Whole or in Part by Loans or Grants from the United States”).

Compliance in the Provision of Training, Employment, and Business Opportunities.
The work to be performed under this Agreement is on a project assisted under a
program providing direct Federal financial assistance from the Department of Housing
and Urban Development (the "Department”) and is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
1701. The parties to this Agreement shall comply with the provisions of Section 3 and
the regulations issued pursuant thereto by the Secretary of Housing and Urban
Development set forth in 24 CFR 134, and all applicable rules and orders of the
Department issued thereunder prior to the execution of this Agreement. The parties
certify and agree that they are under no contractual or other disability which would
prevent them from complying with these requirements.
12
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23.

24.

25.

COMMERCIAL AUTO LIABILITY INSURANCE. Contractor shall procure, maintain, and
keep in full force, effect, and good standing for the life of this Agreement a policy of
commercial auto liability insurance with a minimum combined single limit of One Million
Dollars ($1,000,000) per occurrence for bodily injury and property damage arising out of
Contractor’'s operations and covering all owned, hired, scheduled, and non-owned
automobiles utilized in said operations. If Contractor does not own vehicles, Contractor
shall maintain coverage for hired and non-owned automobile liability, which may be
satisfied by way of endorsement to Contractor's Commercial General Liability policy or
separate Commercial Automobile Liability policy.

COMMERCIAL GENERAL LIABILITY INSURANCE. Contractor shall procure, maintain, and
keep in full force, effect, and good standing for the life of this Agreement a policy of
commercial general liability insurance with limits not less than:

A. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for bodily injury, property
damage, and personal and advertising injury; and

B. One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000)
aggregate (or project aggregate, if a construction project) for products and completed
operations.

Policy must include coverage for contractual liability and independent contractors.

D. The City, a Florida municipal corporation, and its officials, employees, and volunteers
are to be covered as additional insureds with a CG 20 26 04 13 Additional Insured —
Designated Person or Organization Endorsement or similar endorsement providing
equal or broader Additional Insured Coverage with respect to liabilities arising out of
activities performed by or on behalf of Contractor. This coverage shall contain no
special limitation on the scope of protection to be afforded to the City, its officials,
employees, and volunteers.

WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY. Contractor shall procure,
maintain, and keep in full force, effect, and good standing for the life of this Agreement
adequate workers’ compensation and employer’s liability insurance covering all of its
employees in at least such amounts as required by Chapter 440, Florida Statutes, and all
other state and federal workers' compensation laws, including the U.S. Longshore Harbor
Workers' Act and the Jones Act, if applicable. Contractor shall similarly require any and all
of its subcontractors to afford such coverage for all of its employees as required by
applicable law. Contractor shall waive and shall ensure that Contractor’s insurance carrier
waives, all subrogation rights against the City of Ocala and its officers, employees, and
volunteers for all losses or damages. Contractor's policy shall be endorsed with WC 00 03
13 Waiver of our Right to Recover from Others or its equivalent. Exceptions and
exemptions to this Section may be allowed at the discretion of the City’s Risk Manager
on a case-by-case basis in accordance with Florida Statutes and shall be evidenced by
a separate waiver.

13
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26. MISCELLANEOUS INSURANCE PROVISIONS.

A. Contractor’s insurance coverage shall be primary insurance for all applicable policies.
The limits of coverage under each policy maintained by Contractor shall not be
interpreted as limiting Contractor’s liability or obligations under this Agreement. City
does not in any way represent that these types or amounts of insurance are sufficient
or adequate enough to protect Contractor's interests or liabilities or to protect
Contractor from claims that may arise out of or result from the negligent acts, errors, or
omissions of Contractor, any of its agents or subcontractors, or for anyone whose
negligent act(s) Contractor may be liable.

B. No insurance shall be provided by the City for Contractor under this Agreement and
Contractor shall be fully and solely responsible for any costs or expenses incurred as a
result of a coverage deductible, co-insurance penalty, or self-insured retention to
include any loss not covered because of the operation of such deductible, co-insurance
penalty, self-insured retention, or coverage exclusion or limitation.

C. Certificates of Insurance. No work shall be commenced by Contractor under this
Agreement until the required Certificate of Insurance and endorsements have been
provided nor shall Contractor allow any subcontractor to commence work until all
similarly required certificates and endorsements of the subcontractor have also been
provided. Work shall not continue after expiration (or cancellation) of the Certificate of
Insurance and work shall not resume until a new Certificate of Insurance has been
provided. Contractor shall provide evidence of insurance in the form of a valid
Certificate of Insurance (binders are unacceptable) prior to the start of work
contemplated under this Agreement to: City of Ocala. Attention: Procurement &
Contracting Department, Address: 110 SE Watula Avenue, Third Floor, Ocala
Florida 34471, E-Mail: vendors@ocalafl.org. Contractor's Certificate of Insurance
and required endorsements shall be issued by an agency authorized to do business in
the State of Florida with an A.M. Best Rating of A or better. The Certificate of Insurance
shall indicate whether coverage is being provided under a claims-made or occurrence
form. If any coverage is provided on a claims-made form, the Certificate of Insurance
must show a retroactive date, which shall be the effective date of the initial contract or
prior. Failure to Maintain Coverage. In the event Contractor fails to disclose each
applicable deductible/self-insured retention or obtain or maintain in full force and effect
any insurance coverage required to be obtained by Contractor under this Agreement,
Contractor shall be considered to be in default of this Agreement.

D. City as an Additional Insured. The City of Ocala shall be named as an Additional Insured
and Certificate Holder on all liability policies identified in this Section with the exception
of Workers' Compensation and Professional Liability policies.

E. Notice of Cancellation of Insurance. Contractor’s Certificate of Insurance shall provide
THIRTY (30) DAY notice of cancellation, TEN (10) DAY notice if cancellation is for non-
payment of premium. In the vent that Contractor’s insurer is unable to accommodate
the cancellation notice requirement, it shall be the responsibility of Contractor to
provide the proper notice. Such notification shall be in writing by registered mail, return
receipt requested, and addressed to the certificate holder. Additional copies may be
sent to the City of Ocala at vendors@ocalafl.org.
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27.

28.

29.

F. Failure to Maintain Coverage. The insurance policies and coverages set forth above are
required and providing proof of and maintaining insurance of the types and with such
terms and limits set forth above is a material obligation of Contractor. Contractor’s
failure to obtain or maintain in full force and effect any insurance coverage required
under this Agreement shall constitute material breach of this Agreement.

G. Severability of Interests. Contractor shall arrange for its liability insurance to include, or
be endorsed to include, a severability of interests/cross-liability provision so that the
“City of Ocala” (where named as an additional insured) will be treated as if a separate
policy were in existence, but without increasing the policy limits.

SAFETY/ENVIRONMENTAL. Contractor shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the Work. Contractor
shall make an effort to detect hazardous conditions and shall take prompt action where
necessary to avoid accident, injury or property damage. EPA, DEP, OSHA and all other
applicable safety laws and ordinances shall be followed as well as American National
Standards Institute Safety Standards. Contractor shall take all necessary precautions for the
safety of, and shall provide the necessary protection to prevent damage, injury, or loss to:

A. All employees on the work and other persons that may be affected thereby;

B. All work, materials, and equipment to be incorporated therein, whether in storage on or
off the site; and

C. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

All, injury, or loss to any property caused, directly or indirectly, in whole or in part, by
Contractor, any subcontractor, or anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable, shall be remedied by Contractor.
Contractor's duties and responsibilities for the safety and protection of the work shall
continue until such time as the work is completed and accepted by City.

TRAFFIC CONTROL AND BARRICADES. The Contractor shall mitigate impact on local
traffic conditions to all extents possible. The Contractor is responsible for establishing and
maintaining appropriate traffic control and barricades. The Contractor shall provide
sufficient signing, flagging, and barricading to ensure the safety of vehicular and pedestrian
traffic at all locations where work is being done under this Agreement.

A. Inaddition to the requirements set forth in bid, the Contractor shall maintain at all times
a good and sufficient fence, railing or barrier around all exposed portions of said work
in such a manner as to warn vehicular and pedestrian traffic of hazardous conditions.

B. Should Contractor fail to properly barricade his work or stored material sites in the
manner outlined above, the City may have the necessary barricading done, and all cost
incurred for said barricading shall be charged to the Contractor.

WORK SITE AND CLEANUP. Contractor shall confine construction equipment, stored
materials, and the operations of workers to only those areas prescribed by City. Daily, during
the progress of the work, Contractor shall keep the premises free from accumulations of

waste materials, rubbish, and all other debris resulting from the work. At the completion of
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30.

31.

32.

33.

the work, Contractor shall remove all waste materials, rubbish, and debris from and about
the premises, as well as all tools, appliances, construction equipment and machinery, and
surplus materials, and shall leave the site clean and ready for occupancy by Owner.
Contractor shall provide an inventory listing of all surplus materials in an area designated
by City. Contractor shall restore to their original condition those portions of the site not
designated or alteration by the Contract.

NON-DISCRIMINATORY EMPLOYMENT PRACTICES. During the performance of the
contract, the Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, ancestry, national origin, sex, pregnancy, age,
disability, sexual orientation, gender identity, marital or domestic partner status, familial
status, or veteran status and shall take affirmative action to ensure that an employee or
applicant is afforded equal employment opportunities without discrimination. Such action
shall be taken with reference to, but not limited to: recruitment, employment, termination,
rates of pay or other forms of compensation and selection for training or retraining,
including apprenticeship and on-the-job training.

SUBCONTRACTORS. Nothing in this Agreement shall be construed to create, impose, or
give rise to any duty owed by City or its representatives to any subcontractor of Contractor
or any other persons or organizations having a direct contract with Contractor, nor shall it
create any obligation on the part of City or its representatives to pay or seek payment of
any monies to any subcontractor of Contractor or any other persons or organizations having
a direct contract with Contractor, except as may otherwise be required by law. City shall not
be responsible for the acts or omissions of any Contractor, subcontractor, or of any of their
agents or employees, nor shall it create any obligation on the part of City or its
representatives to pay or to seek the payment of any monies to any subcontractor or other
person or organization, except as may otherwise be required by law.

EMERGENCIES. In an emergency affecting the welfare and safety of life or property,
Contractor, without special instruction or authorization from the City Project Manager, is
hereby permitted, authorized, and directed to act at its own discretion to prevent
threatened loss or injury. Except in the case of an emergency requiring immediate remedial
work, any work performed after regular working hours, on Saturdays, Sundays, or legal
holidays, shall be performed without additional expense to the City unless such work has
been specifically requested and approved by the City Project Manager. Contractor shall be
required to provide to the City Project Manager with the names, addresses and telephone
numbers of those representatives who can be contacted at any time in case of emergency.
Contractor's emergency representatives must be fully authorized and equipped to correct
unsafe or excessively inconvenient conditions on short notice by City or public inspectors.

INDEPENDENT CONTRACTOR STATUS. Contractor acknowledges and agrees that under
this Agreement, Contractor and any agent or employee of Contractor shall be deemed at
all times to be an independent contractor and shall be wholly responsible for the manner
in which it performs the services and work required under this Agreement. Neither
Contractor nor its agents or employees shall represent or hold themselves out to be
employees of City at any time. Neither Contractor nor its agents or employees shall have
employee status with City. Nothing in this Agreement shall constitute or be construed to
create any intent on the part of either party to create an agency relationship, partnership,
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34.

35.

36.

37.

employer-employee relationship, joint venture relationship, or any other relationship which
would allow City to exercise control or discretion over the manner or methods employed
by Contractor in its performance of its obligations under this Agreement.

ACCESS TO FACILITIES. City shall provide Contractor with access to all City facilities as is
reasonably necessary for Contractor to perform its obligations under this Agreement.

ASSIGNMENT. Neither party may assign its rights or obligations under this Agreement to
any third party without the prior express approval of the other party, which shall not be
unreasonably withheld.

RIGHT OF CITY TO TAKE OVER CONTRACT. Should the work to be performed by
Contractor under this Agreement be abandoned, or should Contractor become insolvent,
or if Contractor shall assign or sublet the work to be performed hereunder without the
written consent of City, the City Project Manager shall have the power and right to hire and
acquire additional men and equipment, supply additional material, and perform such work
as deemed necessary for the completion of this Agreement. Under these circumstances, all
expenses and costs actually incurred by City to accomplish such completion shall be
credited to City along with amounts attributable to any other elements of damage and
certified by the Project Manager. The City Project Manager's certification as to the amount
of such liability shall be final and conclusive.

PUBLIC RECORDS. The Contractor shall comply with all applicable provisions of the Florida
Public Records Act, Chapter 119, Florida Statutes. Specifically, the Contractor shall:

A. Keep and maintain public records required by the public agency to perform the service.

B. Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in
Chapter 119, Florida Statutes, or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of the contract if the Contractor
does not transfer the records to the public agency.

D. Upon completion of the contract, transfer, at no cost, to the public agency all public
records in possession of the Contractor or keep and maintain public records required
by the public agency to perform the service. If the Contractor transfers all public records
to the public agency upon completion of the contract, the Contractor shall destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the contract, the Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the public
agency, upon request from the public agency’s custodian of public records, in a format
that is compatible with the information technology systems of the public agency.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
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38.

39.

40.

41.

42.

43.

CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT: CITY OF OCALA, OFFICE OF THE CITY CLERK; 352-629-
8266; E-mail: clerk@ocalafl.org; City Hall, 110 SE Watula Avenue,
Ocala, FL 34471.

AUDIT. Contractor shall comply and cooperate immediately with any inspections, reviews,
investigations, or audits relating to this Agreement as deemed necessary by the Florida

Office of the Inspector General, the City’s Internal or External auditors or by any other
Florida official with proper authority.

PUBLICITY. Contractor shall not use City's name, logo, seal or other likeness in any press
release, marketing materials, or other public announcement without City’s prior written
approval.

E-VERIFY. Pursuant to section 448.095, Contractor shall register with and use the U.S.
Department of Homeland Security's (“DHS") E-Verify System, accessible at https://e-
verify.uscis.gov/emp, to verify the work authorization status of all newly hired employees.
Contractor shall obtain affidavits from any and all subcontractors in accordance with
paragraph 2(b) of section 448.095, Florida Statutes, and maintain copies of such affidavits
for the duration of this Agreement. By entering into this Agreement, Contractor certifies
and ensures that it utilizes and will continue to utilize the DHS E-Verify System for the
duration of this Agreement and any subsequent renewals of same. Contractor understands
that failure to comply with the requirements of this section shall result in the termination
of this Agreement and Contractor may lose the ability to be awarded a public contract for
a minimum of one (1) year after the date on which the Agreement was terminated.
Contractor shall provide a copy of its DHS Memorandum of Understanding upon City's
request. Please visit www.e-verify.gov for more information regarding the E-Verify System.

CONFLICT OF INTEREST. Contractor is required to have disclosed, with the submission of
their bid, the name of any officer, director, or agent who may be employed by the City.
Contractor shall further disclose the name of any City employee who owns, directly or
indirectly, any interest in Contractor's business or any affiliated business entity. Any
additional conflicts of interest that may occur during the contract term must be disclosed
to the City of Ocala Procurement Department.

WAIVER. The failure or delay of any party at any time to require performance by another
party of any provision of this Agreement, even if known, shall not affect the right of such
party to require performance of that provision or to exercise any right, power, or remedy
hereunder. Any waiver by any party of any breach of any provision of this Agreement should
not be construed as a waiver of any continuing or succeeding breach of such provision, a
waiver of the provision itself, or a waiver of any right, power, or remedy under this
Agreement. No notice to or demand on any party in any circumstance shall, of itself, entitle
such party to any other or further notice or demand in similar or other circumstances.

SEVERABILITY OF ILLEGAL PROVISIONS. Wherever possible, each provision of this
Agreement shall be interpreted in such a manner as to be effective and valid under the
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applicable law. Should any portion of this Agreement be declared invalid for any reason,
such declaration shall have no effect upon the remaining portions of this Agreement.

44. INDEMNITY. Contractor and Owner shall indemnify City and its elected officials, employees
and volunteers against, and hold City and its elected officials, employees and volunteers
harmless from, all damages, claims, losses, costs, and expenses, including reasonable
attorneys’ fees, which City or its elected officials, employees or volunteers may sustain, or
which may be asserted against City or its elected officials, employees or volunteers, arising
out of the activities contemplated by this Agreement including, without limitation, harm or
personal injury to third persons during the term of this Agreement to the extent attributable
to the actions of Contractor, Owner, their agents, and their employees.

45. NO WAIVER OF SOVEREIGN IMMUNITY. Nothing herein is intended to waive sovereign
immunity by the City to which sovereign immunity may be applicable, or of any rights or
limits of liability existing under Florida Statute § 768.28. This term shall survive the
termination of all performance or obligations under this Agreement and shall be fully
binding until any proceeding brought under this Agreement is barred by any applicable
statute of limitations.

46. NOTICES. All notices, certifications or communications required by this Agreement shall be
given in writing and shall be deemed delivered when personally served, or when received if
by facsimile transmission with a confirming copy mailed by registered or certified mail,
postage prepaid, return receipt requested. Notices can be concurrently delivered by e-mail.
All notices shall be addressed to the respective parties as follows:

If to Contractor: R & R Builders, LLC
Attention: James Ravenscraft
1 Pecan Run Harbor
Orlando, Florida 34472
Phone: 352-680-0231
E-Mail: im@rrbuilders.org

If to City of Ocala as Agent Daphne Robinson, Esq., Contracting Officer
for Owner: City of Ocala

110 SE Watula Avenue, 3rd Floor

Ocala, Florida 34471

Phone: 352-629-8343

E-mail: notices@ocalafl.org

Copy to: William E. Sexton, Esq., City Attorney
City of Ocala
110 SE Watula Avenue, 3rd Floor
Ocala, FL 34471
Phone: 352-401-3972
E-Mail: cityattorney@ocalafl.org

47. ATTORNEYS' FEES. If any civil action, arbitration or other legal proceeding is brought for
the enforcement of this Agreement, or because of an alleged dispute, breach, default or
misrepresentation in connection with any provision of this Agreement, the successful or
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48.

49.

50.

51.

52.

prevailing party shall be entitled to recover reasonable attorneys' fees, sales and use taxes,
court costs and all expenses reasonably incurred even if not taxable as court costs
(including, without limitation, all such fees, taxes, costs and expenses incident to arbitration,
appellate, bankruptcy and post-judgment proceedings), incurred in that civil action,
arbitration or legal proceeding, in addition to any other relief to which such party or parties
may be entitled. Attorneys' fees shall include, without limitation, paralegal fees, investigative
fees, administrative costs, sales and use taxes and all other charges reasonably billed by the
attorney to the prevailing party.

JURY WAIVER. IN  ANY CIVIL ACTION,  COUNTERCLAIM, OR
PROCEEDING, WHETHER AT LAW OR IN EQUITY, WHICH ARISES OUT OF,
CONCERNS, OR RELATES TO THIS AGREEMENT, ANY AND ALL
TRANSACTIONS CONTEMPLATED HEREUNDER, THE PERFORMANCE
HEREOF, OR THE RELATIONSHIP CREATED HEREBY, WHETHER SOUNDING IN
CONTRACT, TORT, STRICT LIABILITY, OR OTHERWISE, TRIAL SHALL BE TO A
COURT OF COMPETENT JURISDICTION AND NOT TO A JURY. EACH PARTY
HEREBY IRREVOCABLY WAIVES ANY RIGHT IT MAY HAVE TO A TRIAL BY
JURY. NEITHER PARTY HAS MADE OR RELIED UPON ANY ORAL
REPRESENTATIONS TO OR BY ANY OTHER PARTY REGARDING THE
ENFORCEABILITY OF THIS PROVISION. EACH PARTY HAS READ AND
UNDERSTANDS THE EFFECT OF THIS JURY WAIVER PROVISION.

GOVERNING LAW. This Agreement is and shall be deemed to be a contract entered and
made pursuant to the laws of the State of Florida and shall in all respects be governed,
construed, applied and enforced in accordance with the laws of the State of Florida.

JURISDICTION AND VENUE. The parties acknowledge that a majority of the negotiations,
anticipated performance and execution of this Agreement occurred or shall occur in Marion
County, Florida. Any civil action or legal proceeding arising out of or relating to this
Agreement shall be brought only in the courts of record of the State of Florida in Marion
County or the United States District Court, Middle District of Florida, Ocala Division. Each
party consents to the exclusive jurisdiction of such court in any such civil action or legal
proceeding and waives any objection to the laying of venue of any such civil action or legal
proceeding in such court and/or the right to bring an action or proceeding in any other
court. Service of any court paper may be effected on such party by mail, as provided in this
Agreement, or in such other manner as may be provided under applicable laws, rules of
procedures or local rules.

REFERENCE TO PARTIES. Each reference herein to the parties shall be deemed to include
their successors, assigns, heirs, administrators, and legal representatives, all of whom shall
be bound by the provisions hereof.

MUTUALITY OF NEGOTIATION. Contractor and City acknowledge that this Agreement is
a result of negotiations between Contractor and City, and the Agreement shall not be
construed in favor of, or against, either party because of that party having been more
involved in the drafting of the Agreement.
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3. SECTION HEADINGS. The section headings herein are included for convenience only and
shall not be deemed to be a part of this Agreement.

54. RIGHTS OF THIRD PARTIES. Nothing in this Agreement, whether express or implied, is
intended to confer any rights or remedies under or because of this Agreement on any
persons other than the parties hereto and their respective legal representatives, successors
and permitted assigns. Nothing in this Agreement is intended to relieve or discharge the
obligation or liability of any third persons to any party to this Agreement, nor shall any
provision give any third persons any right of subrogation or action over or against any party
to this Agreement.

55. AMENDMENT. No amendment to this Agreement shall be effective except those agreed
to in writing and signed by both parties to this Agreement.

56. COUNTERPARTS. This Agreement may be executed in counterparts, each of which shall be
an original and all of which shall constitute the same instrument.

57. ELECTRONIC SIGNATURE(S). Contractor, if and by offering an electronic signature in any
form whatsoever, will accept and agree to be bound by said electronic signature to all terms
and conditions of this Agreement. Further, a duplicate or copy of the Agreement that
contains a duplicated or non-original signature will be treated the same as an original,
signed copy of this original Agreement for all purposes.

58. ENTIRE AGREEMENT. This Agreement, including exhibits, (if any) constitutes the entire
Agreement between the parties hereto with respect to the subject matter hereof. There are
no other representations, warranties, promises, agreements, or understandings, oral, written
or implied, among the Parties, except to the extent reference is made thereto in this
Agreement. No course of prior dealings between the parties and no usage of trade shall be
relevant or admissible to supplement, explain, or vary any of the terms of this Agreement.
No representations, understandings, or agreements have been made or relied upon in the
making of this Agreement other than those specifically set forth herein.

59. LEGAL AUTHORITY. Each person signing this Agreement on behalf of either party
individually warrants that he or she has full legal power to execute this Agreement on behalf
of the party for whom he or she is signing, and to bind and obligate such party with respect
to all provisions contained in this Agreement.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK. SIGNATURE PAGE TO FOLLOW]
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IN WITNESS WHEREOF, the parties have executed this Agreement on the dates set forth
below.

ATTEST: CITY OF OCALA

Angel B. Jacobs James P. Hilty, Sr.

City Clerk City Council President
Date:

Reviewed and Approved by Community R & R BUILDERS, LLC

Development Services Department:

James Haynes, Director (Authorized Signatory)
Community Development Services
By:
Approved as to form and legality: (Printed Name of Signatory)
Title:
William E. Sexton, Esq. (Title of Authorized Signatory)
City Attorney
Date:
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Witnesses for Property/Homeowner

Signature:

(Signature of First Witness)

(Printed Name of First Witness)

(Signature of Second Witness)

(Printed Name of Second Witness)
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PROPERTY/HOMEOWNER

(Signature of Property/Homeowner)

(Printed Name of Homeowner)

Date:




Exhibit A - Scope of Work CONTRACT# CDS/220812

BACKGROUND

1. Contractor must perform rehabilitation work on a residential home located at 1324 SE 18th Pl Ocala, FL,
34471.

Contractor will provide all labor, materials, and equipment necessary to perform the services in strict
accordance with the rehabilitation specifications, guidelines, and Florida Building Code.

PERMIT AND SPECIFICATION REQUIREMENTS

1. Permits Required: Contractor will be responsible for obtaining the following City of Ocala permits at
no additional cost to the City:
Building
Roofing
Plumbing
Electrical

Mechanical

No work shall commence, nor will any permits be issued, until all associated contracts have been
approved and signed by all applicable parties involved.

Estimated Permit Cost/Allowance: $550.00

Permit Fee Schedule: For information regarding permitting fees, please visit the following link:
https://www.ocalafl.org/home/showpublisheddocument/490/637545367420930000

Specifications: All work shall be in compliance with the rehabilitation specifications and guidelines
outlined in the Florida Building Code: https://floridabuilding.org/c/default.aspx

Work Summaries and Reports:

A. Exhibit A — Scope of Work

B. Exhibit B — Price Proposal
Exhibit C - Work Write Up

C
D. Exhibit D — Asbestos Survey Report
E

Exhibit E - Lead-Based Paint Inspection Report

ANTICIPATED TASKS

1. Anticipated Tasks: The Contractor will be required to perform the services in Exhibit C - Work Write-
Up for the City of Ocala. This list is not an attempt to exclusively define those specific activities the
Contractor will perform.

PROJECT SUMMARY

1. This work includes but is not limited to the following:
Roof
HVAC
Plumbing
Electrical
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Replace exterior doors
Appliances

Interior Repairs
Windows

Work shall be coordinated with the City Rehabilitation Specialist, Chris Lewis, 629-8333 or 425-7686,
clewis@ocalafl.org.

CONTRACTOR RESPONSIBILITIES

1.

The Contractor shall complete all work performed under this contract in accordance with policies and
procedures of the City of Ocala and all applicable State of Florida and Federal laws, policies, procedures,
codes, and guidelines.

The Contractor is responsible for purchasing the permits and ensuring that the hired sub-contractors
purchase their required permits.

Each rehabilitation job shall have the required permits (i.e.: building permit, plumbing permit, electrical
permit and H.A.R.\V. permit).

A. The contractor is responsible for purchasing the permits and ensuring that his/her sub-contractors
purchase their required permits.

. All electrical, plumbing, mechanical, and structural inspections must be made by the City of Ocala
Growth Management Department.

i. The contractor is required to notify the Growth Management Department, (352) 629-8421 for
each of the required inspections.

ii. When calling for an inspection, you will need the address, owner's name, contractor (on
plumbing and electrical inspections, the plumber or electrician is the contractor), and the permit
number.

iii. The Rehabilitation Specialist shall sign each request for payment form as approved.

iv. When an inspection is called into the Growth Management Department before 9:00 AM the
inspections will be made by 12:00 noon. All inspections called before 2:00 PM will be made by
5:00 PM.

v. The City of Ocala Growth Management Department makes “same day" inspections.

The Contractor must have sufficient equipment to complete the work. The City will not pay for the rental
of additional equipment, purchases of equipment, etc.

Construction shall be in compliance with all requirements and instructions of applicable manufacturers.
Work shall be completed immediately.

If the Contractor is advised to leave a property by the property owner or their representative, the
Contractor shall leave at once without altercation. Contractor shall then contact the City Project
Manager within 24 hours and advise of the reason for not completing the assigned project.

Contractor is responsible for all wages, taxes, and worker's compensation of all employees.

Contractor is responsible for any and all damages including but not limited to buildings, curbing,
pavement, landscaping, or irrigation systems caused by their activity. Should any public or private
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property be damaged or destroyed, the Contractor, at their expense, shall repair or make restoration
as acceptable to the City of destroyed or damaged property no later than one (1) month from the date
damage occurred.

AMOUNTS DUE TO THE CITY. Contractor/Vendor must be current and remain current in all
obligations due to the City during the performance of services under the Agreement. Payments to
Contractor/Vendor may be offset by any delinquent amounts due to the City or fees and/or charges
owed to the City.

CONSTRUCTION WORK AREAS, SITE HOUSEKEEPING, AND CLEANUP

1.
2.

Provide on-site sanitary facilities as required by Governing agencies.

Waste/Debris: The Contractor shall keep the premises free at all times from the accumulation of waste
materials and rubbish caused by operations and employees. Contractor will provide approved
containers for the collection and disposal of waste materials, debris, and rubbish. Contractor shall
dispose of debris in a legal manner. At least once weekly dispose of such waste materials, debris, and
rubbish off-site.

Contractor to supply appropriately sized construction skip for demolition/construction debris.

Cleanup: Periodic cleanup to avoid hazards or interference with operations at the site, and to leave the
site in a reasonably neat condition. The work site will be completely cleaned after each day of work.

Final Cleaning: Upon completion of work, clean the entire work area/project site as applicable.

A. Leave the work and adjacent areas affected in a clean condition satisfactory to the City Project
Manager.

. The Contractor shall clean and remove from the premises, all surplus and discarded materials,
rubbish, and temporary structures, and shall restore in an acceptable manner all property, both
public and private, which has been damaged during the prosecution of the work and shall have the
work in a neat and presentable condition. Note: Any and all debris shall be removed from the
premises. New construction debris, trash, etc, shall not be left or buried on site.

Broom clean exterior paved driveways and hose clean sidewalks and concrete exposed surfaces if
impacted by work or included in the work area.

D. All furnishings and equipment shall be placed back in their original locations.

CONTRACTOR EMPLOYEES AND EQUIPMENT

1.

Contractor must utilize competent employees in performing the work. Employees performing the work
must be properly licensed or qualified as required by the scope.

Contractor must provide a valid telephone number, email, and address to the City Project Manager.
The phone must be answered during normal working hours, or voicemail must be available to take a
message.

At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive, or
disorderly person in their employment. The City and the Contractor must each be promptly notified by
the other of any complaints received.

The employees of the Contractor must wear suitable work clothes and personal protective equipment
as defined by OSHA (hard hats, bucket harnesses, etc.) and meet Manual on Uniform Traffic Control
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Devices (MUTCD) and National Electrical Safety Code (NESC) requirements as indicated for all work
conducted and be as clean and in as good appearance as the job conditions permit.

Contractor will operate as an independent contractor and not as an agent, representative, partner, or
employee of the City of Ocala, and shall control their operations at the work site, and be solely
responsible for the acts or omissions of their employees.

No smoking is allowed on City property or projects.

Contractor, employees, and sub-contractors will be courteous to the public at all times while at the
work site.

Contractor shall possess and maintain sufficient equipment to complete the work described herein.
Contractor's equipment shall be in good repair, and Contractor shall have a qualified operator to
maintain the care of the equipment. All operators must be trained in the proper use and care of
equipment. A list of equipment shall be provided to the City upon request.

All company trucks must have a visible logo on the outside.

All employees must have a shirt with the company logo and/or a badge with a picture ID, company
name and employee name to be worn at all times.

SUB-CONTRACTORS

1.

2.

Contractor shall not assign, sublet, or transfer any of the rights and/or duties under the terms of this
agreement without the written approval of the City.

Contractor must perform a minimum of 30% of the work with their own forces.

SAFETY

1.

The Contractor is solely responsible for ensuring safety during demolition and construction and for
conformance to all applicable OSHA standards; and local, state, and national codes concerning safety
provisions for their employees, sub-contractors, all building and site occupants, staff, public, and all
persons in or around the work area.

Job site visits by City staff do not constitute approval, awareness, or liability for any hazardous
condition.

Contractor shall be responsible for securing their equipment, materials, clothing, and other property.

Prior to completion, storage and adequate protection of all material and equipment will be the
Contractor’s responsibility.

The Contractor will exercise every necessary precaution for the safety of the property and the protection
of any and all persons and/or property located adjacent to or making passage through the said
property. All claims and repairs are to be made by the Contractor in a timely manner (48 hours).

In no event shall the City be responsible for any damages to any of the Contractor's equipment,
materials, property, or clothing lost, damaged, destroyed, or stolen.
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CONTRACTOR Location
TR0n 6ot R&R Builders, LLC Ocala, FL

DESCRIPTION COST
1 |Roof 1 $ 23,300.00
2 |HVAC 1 $ 18,000.00
3 [Plumbing 1 $ 3,525.00
4 |Electrical 1 $ 10,800.00
5 |Replace Exterior Doors 1 $ 2,250.00
6 |Appliances 1 $ 7,500.00
7 |Interior Repairs 1 $ 3,125.00
8 |[Windows 1 $ 15,000.00
6 |[Permit Allowance 1 $ 550.00
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Rehabilitation Specification: GRNT 22-0037

OF o
. SN
Applicant: Ellawese Hampton 9
Address: 1324 SE 18th PI.

Parcel #: 28622-005-08

% GOD BE WITH US
7’9/0 o
Phone: 352-208-0477 N coynti ¥

Item 1- Roof

Work must comply with the current Florida Building Code.

TYPES OF PERMITS REOVUIRED:
=4 Building =4 Roofing =4 Plumbing X] Electrical [X] Mechanical [ ] Gas

CONTRACTORS REOUIRED:

X] General/Builder/Residential [<] Roofing [X] Plumbing [X] Electrical [<X] HVAC [ ] Gas [_] Specialty

Project must be fully completed in 60 days.

GENERAL CONDITIONS

1. It is the responsibility of the Contractor and/or sub-contractors to obtain all required permits
necessary to perform the work described above and to properly post/display them clearly at the job
site.

. Itis also the responsibility of the Contractor and sub-contractors to ensure all required inspections
are requested and passed, up to and including the final inspections from the City of Ocala Building
Department and the Community Development Services Department.

. Due to this being an owner-occupied residence, the contractor MUST coordinate with the Owner
and City of Ocala Building Department/Inspectors when requesting the necessary inspections for
this project. (Owner may move out during construction.)

. All references to equivalent imply the substituted goods/materials must meet or exceed the
specifications of the brand requested.
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This work will require a Re-Roof Permit.
Tear off all roof surfaces to deck sheathing and repair any/all damaged or rotted areas as required.
Reinstall existing skylights if installed.

Contractor will provide and install, if necessary, up to 800 sq. ft. of deck material (sheathing) and will
provide a per foot cost of material and labor on any unforeseen sheathing damage over 800 sq. ft,,
determined as a change order.

Contractor will provide and install, if necessary, up to 300 It. of fascia or rafter/truss and will provide a per
foot cost of material and labor on any unforeseen sheathing damage over 300 It. of fascia or rafter/truss.,
determined as a change order.

Check all truss to bond beam/top plate connections, ensure that truss straps have minimum 3 nails. Use
#10D nail or SDS screw. Nail should be bent over on the opposite side. Install Simpson H2.5 Galvanized
Hurricane Tie to each truss top plate (where tie downs are missing) with manufactures suggested
fasteners. This must be inspected by the Rehab Inspector before closure.

7) Ensure all roof sheathing/decking is re-nailed per code requirements and passes required inspections.

8) Inspect all structural roof components, rafter tails, fascia boards visible during re-roof. Provide and install
materials needed to “scab” or reinforce areas of rot or minor damage on roof framing members.

9) If major (requires an Engineer) structural damage is discovered, it must immediately be brought to the
attention of the Rehab Inspector to determine how to proceed.

10) Provide and install ALL new roof components, 2” Aluminum Drip-edge, concealed “shingle over” ridge
vent (install maximum amount of ridge vent), electrical mast collar, lead boots for plumbing vent pipes
and risers for vents, colored to match roof. (Include new range hood Vent (8" or 10" w/ integrated
damper) if vent currently exists, bathroom exhaust vents (2 at 4" — 6" each, w/ dampers) are mandatory,
and new vents for gas water heater and furnace (if needed) (new boot and riser vent colors to
complement/match roof covering/house colors).

11) Provide and install completely new metal flashing around chimneys (where necessary) and fasten and
seal in place fully. Confirm all areas are sealed and do not leak.

12) Provide and install new materials for any other vent penetration not listed above. Insure all new and
existing ductwork is properly and securely connected to new roof vents.

13) Dry-in with a code approved, secondary water barrier over sloped roof.

14) Provide and install, code compliant, asphalt shingles, minimum 130 MPH wind rating and minimum 30-
year warranty. Flat roofs use RUBEROID® torch system equal or better. Owner to choose color
following contract signing, and Rehab Specialist must approve. (Lighter, Energy Star colors suggested).
If code requires, install code compliant metal roofing.

15) Provide and install code approved “Peel and Stick” self-adhering membrane as a secondary water barrier
over 100% of any shallow roof area and insure all required or needed flashing is completely/properly
installed.

16) Remove and properly dispose of all debris and nails around home, and ensure no nails are left, especially
in driving/parking/walking areas.

17) Provide homeowner and Rehab Specialist with written copy of roof warranty from contractor and
manufacturer, including the shingle color and brand name and model line of shingles and underlayment
used, immediately following roof final inspection.
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18) NOTE: It is the contractor’s responsibility to schedule and successfully pass all required inspections.
19) Save soffit and fascia where possible, replace when necessary. Match existing.

20) Install new seamless 6" gutters to (entire home) original condition. Adjust for proper water flow. Include
gutter guards, downspouts, splash blocks, splash guards, etc. Seal all joints to eliminate/reduce leaks.
Provide owner color choices.

Item 2-HVAC

Contractor shall be responsible for the following:

Remove and properly dispose of existing HVAC system, air handler, condenser unit, copper lines and
condensate pipe and pump, etc. (line set may be reused if properly cleaned, structurally sound and meet
manufactures specifications)

Provide and install completely new, properly sized to home, electric heat pump style HVAC system,
including ALL new copper lines and condensate pipes and condensate pump (if needed), pipe insulation
and any other related components.

Ensure that new condensate line empties a minimum of 12" away from the side walls of the home and is
secured per code.

Provide and install new thermostat wires (if needed) for ALL new equipment. If electrical supplies and
disconnects are sized properly to handle new system, they may be re-used, otherwise it will be the
contractor’s responsibility to provide and install new electrical wiring and disconnects required for new
HVAC Equipment.

Provide and install NEW circuit breakers for air handler, heat strips and compressor.

New HVAC unit MUST be a minimum of 16 SEER or Seer2 equivalent and MUST be Energy Star certified
in Florida. Install emergency drain pan with float switch if needed (observed rust, mold, algae, etc.).

Provide and install a secondary “wet” switch as a safety backup to the gravity condensate.

If existing plenum base is damaged, rotted or in any way deteriorated, provide, and install ALL necessary
materials to properly repair or rebuild the plenum with duct board or (if metal, then replace with metal).

. Provide and install new standard filter box (if needed) and install new filter(s), minimum of MERV-5 Rating
or better, in a readily accessible manner. Filter size should be common and readily available at any chain
retail store such as Walmart.

. Provide and install a new digital, programmable thermostat, matched/compatible to new system.
Owners’ thermostat can be used if functional. Ensure that new thermostat (if used) is designed to
utilize the maximum functionality of the new HVAC systems’ capabilities (temperature and humidity
control and programing) and energy efficiency.

. Install new properly sized registers and returns as needed, throughout home and make all necessary
repairs to home in all locations a component is removed or replaced.

. Clean all accessible ductwork as needed (including plenum). All joint connections to be sealed with mastic
(fiber reinforced, water-based, high-velocity duct sealant).
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14. If required by code or for permit, obtain and provide energy calculations and manual D & J and AHRI
reports.

15. Copies of all documents, including Signed Energy Calculations, Manual D & J and AHRI reports, warranty
information and ALL paperwork required for any energy rebates that the owner may be eligible for must
be made and provided to Owner and Rehab Inspector at rehab final inspection.

16. Provide Owner with basic instruction of how to operate new HVAC system / thermostat, filter change
schedule and instruction on suggested service intervals.

17. Contractor shall repair/paint any areas damaged due to replacement.

Item 3 - Plumbing

Replace all hose bibs including vacuum breakers.

Replace 3 toilet flush and fill valves, float arm, flapper and supply lines.

Replace 3 lavatory faucets: ball, seats, springs, cams, caps, adjusting ring and bonnet, cartridge,

aerators (match existing) etc.

Replace garbage disposal.

Reconnect existing water softener and check for proper operation. Owner will provide any

chemicals required. If equipment is nonfunctional, then it shall be abandoned.

Refinish hall tub. Replace tub stopper. Replace drain with lift-n-turn. Finishes shall match existing.
. Caulk master shower.

Item 4 - Electrical

Remove and properly dispose of existing electrical meter enclosure.

Remove and properly dispose of existing, damaged, main feeder wire from meter to interior

breaker panel(s).

Provide and install new meter enclosure, mast, and weather head with separate or integrated
200-Amp main panel. (This home has an underground service feeder. Some items will not
be needed.)

Must meet all current NEC requirements as well as be compliant with the most current version
of the Ocala Electric Utility's “Metering Enclosure and Equipment Standards”.

. Install new main disconnect, new main breaker(s) for interior sub-distribution panels (if
required) and new panel must have multiple open slots for exterior/added circuits (minimum 6)
and any other current NEC compliant circuits required for the home, unless provided for in
existing interior distribution panels.

Provide and properly install new correctly sized for loads, main feeder wire from exterior
disconnect/breaker, through attic cavity, properly secured/protected per codes, to feed existing
interior breaker panels located in the garage area.
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. If any other circuits need to be corrected to meet code or for proper function for owner, provide,
and install all necessary components to bring into compliance.

. Interior:

. In the master bedroom and master closet, provide and install new 48-inch LED fixtures that are
3100 to 5000 lumen each, 4000K color, Energy Star in place of each old fixture that was
removed. Suggested model Lithonia Lighting FMLL-14IN-80CRI -OR- equal/better.

.Inspect, check, and confirm proper function of all electrical outlets and switches throughout
home, including GFCI devices.

.Provide and replace all outlets(white), switches(white) and any electrical devices found to be
defective or non-functioning at time of inspection, including color matching device cover plates.
Save owner cover plates and screws.

.Replace (5) ceiling fans: family room, kitchen, master bedroom (2), master bathroom. If old fan
has a light, then new fan shall have a light. 4’ light in master bedroom shall be removed and
ceiling fan installed.

.Repair/replace light fixture in foyer. If replacement, new fixture shall be comparable to existing.

. Add receptacle for microwave above wall oven.

. Exterior:

.Remove and properly dispose of ALL outdoor security/floodlight fixtures.

. Provide and install new LED security floodlight-type fixtures at each location or 1 at each corner
(total 4) an old light is removed.

.Security/flood lights must have at least two aimable LED bulbs in each fixture. Suggested —
Good Earth Lighting, Model #SE1084-WH3-02LFO-G or Equal. Confirm with owner if “motion
activated” or not.

.Install doorbell at front door.

. Smoke/CO Alarms:

.Remove and properly dispose of all old smoke alarms and mounting plates throughout the
home.

.Provide and install new CO/smoke combo alarms, throughout home. Minimum, one smoke
alarm in each sleeping space and one Combo CO/smoke alarm in each common-area
immediately adjacent to sleeping space(s). ALL smoke and CO/smoke alarms MUST be
interconnected, hardwired, on existing circuit if possible, or NEW dedicated Arc Fault Breaker
and, must have 10-year non-serviceable battery backups. NOTE: If new circuit is needed, this
work will require a permit.

. Existing locations where smoke alarms were previously located should be used, if possible,

otherwise the old locations must be repaired and painted to "best match” of surrounding walls,
texture, and color.

24. Any devices requiring new wiring circuits/switches shall be included in the total price.

25. Any sub panels not needed can be removed.
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26. Contractor may be required to coordinate with other contractors during repairs.

Item 5 - Exterior Doors

. Repair/replace lock in front storm door, check for smooth operation.

. Family room door to garage: adjust door, repair/replace locks for smooth operation.

. Garage door: replace rollers (nylon wheel, Z bearing type, rated minimum 100000 cycles) clean
tracks, tighten hardware, lubricate with product designed for garage doors (not WD40), replace
weatherstripping, caulk as necessary.

. Master bathroom door: replace with same type door, reinstall security bar, paint two coats,
reinstall locks. Ensure weather tight seal to prevent insects and/or water intrusion.

Item 6 — Appliances

. Replace/Install 20cf top freezer refrigerator w/icemaker.

. Replace/Install drop in range. (Similar to existing).

. Replace wall oven.

. Provide countertop microwave(1.6¢.f./1100watt)(should fit in opening/cabinet above wall oven).
. Replace/Install pop up down draft exhaust fan. Connect to existing duct system.

. Replace/Install dishwasher.

. All appliances shall be new and match in color.

Item 7 - Interior Repairs

. Stretch carpet in living room and 3 bedroomes.

. Repair drywall ceiling crack in master bath. Match surrounding texture, paint to match.

. Repair/paint to match walls ceilings from any other repair work throughout.

. Install handrail at steps inside garage. (Vevor Model #LTFS3H4BBSTLO0O001VO0 equal/better)

. Afterinstalling wall oven, repair cabinet holding wall oven with open shelf with remaining space
(where microwave sits to be open shelf). Match existing Formica.

. Touch up paint interior/exterior as needed. Match existing.

Item 8- Windows

1) Remove and properly dispose of all existing windows/SGD.
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2) Provide new, install and seal (Sashco — Big Stretch Elastomeric Caulk or equal) new, ENERGY
Star Certified (For Florida), vinyl or fiberglass, single-hung, colonial style, insulated, Low-E,
Argon filled windows w/screens in all window locations on the home, size-to-size match,
except where the code requires something different (triple bay windows can be downsized to
two windows instead of three.

Install new sliding glass door where applicable (follow window specs).

Ensure units are properly fastened and completely sealed around frames per code.

Window color to be white.

Provide and install new trim to the interior and if necessary, to the exterior (stucco patch, rot-
proof trim, etc.), around window openings, as needed, to ensure a clean and complete, “like-

new” (matching) finished appearance.

NOTE: If an electrical outlet is in such a location as to be affected by this requirement, it is the
responsibility of the contractor to make necessary accommodations to properly relocate the

outlet per code.

8) Repair openings (interior and exterior), sills (sills should match existing) when damaged or if/
when opening must be modified. Opening should be “like new” upon completion.

9) Replace shutters sized for new windows as needed.

10) Security bars shall be reinstalled if removed.

Item P - Permits

This amount of $550.00 is the estimated permit cost/allowance for this project.

At project closeout and before final payment, Contractor shall submit to homeowner, a 3-ring
binder to include:

Prime Contractors information w/warranty
Sub-contractor information

Registered roof warranty and claim information
All owner manuals/instructions

Provide a list of the manufacturer, type, sheen/finish and color of all coatings used and the
respective locations where they were applied, to the owner

Color choices (all color/product choices and/or changes to previously agreed upon
choices shall be done in writing)
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8786 Sonoma Coast Drive, Winter Garden, FL 34787
- ¢(407)614-4572 Office
¢(814)243-1927 Cell

D K edkenvironmental@yahoo.com

CONSTRUCTION SERVICES, INC. ewww.dk-environmental.com
8(a) certified, HUBZone certified, EDWOSB

ENVII

ASBESTOS SURVEY REPORT

PREPARED FOR THE FOLLOWING PROPERTY:

1324 SE 18™ Place
Ocala, FL 34471

PERFORMED ON:

August 25, 2022

PREPARED FOR:

City of Ocala
Community Development Services
201 SE 3" Street, 2" Floor
Ocala, FL 34471

PERFORMED AND PREPARED BY:

Chris Ritko
Asbestos Building Inspector

187357
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Confidentiality Notice: This Asbestos Survey Report is intended only for the use of the
individual or entity addressed, and may contain information that is privileged,
confidential, and exempt from disclosure under applicable law. If you are not the
intended recipient or responsible for delivering this report to the intended recipient, you
are hereby notified that any dissemination, distribution, or copying of this report, in whole
or in part, is prohibited. If you have received this report in error, please notify us
immediately. Thank you.
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INTRODUCTION
Property Address: 1324 SE 18" Place
Ocala, FL 34471
Property Owner: Ellawese Hampton

Survey Performed By:  Chris Ritko, Asbestos Building Inspector

Company: DK Environmental & Construction Services
9007 Paolos Place
Kissimmee, FL 34747
(321)401-5094

Date of On-Site Survey: August 25, 2022

Date of Report: September 03, 2022

DK Environmental & Construction Services, Inc. (DKE) has completed a limited
Asbestos Survey at the property address listed above. This report contains the
results of the Survey. The purpose of this Survey was to identify the presence of
asbestos-containing materials that may be disturbed during planned renovation.
This limited Asbestos Survey report presents data that describes the location of
asbestos-containing material (ACM) identified in the subject property. This
Survey was conducted on site by an EPA trained professional asbestos building
inspector.

This report is intended for the exclusive use of our client. The findings are
relevant to the conditions observed during the physical process of performing the
Survey. These findings should not be treated as absolute, nor should they be
relied upon to represent conditions at significantly later dates.

We appreciate the opportunity to provide environmental consulting services to
your organization. If you have any gquestions or need additional assistance,
please call (321)401-5094.

Chris Ritko

Asbestos Building Inspector
187357
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Il SURVEY SUMMARY

On August 25, 2022 an Asbestos Survey was performed at 1324 SE 18" Place,
Ocala, FL 34471. The property is a single-family detached dwelling. It is
approximately 2,337 square feet and was constructed in 1974.

The purpose of this Survey was to identify the presence of asbestos-containing
materials that may be disturbed during planned renovation. Limited bulk samples
were collected and AHERA protocols were adhered to.

The Asbestos Survey consisted of three basic procedures: 1) conducting a visual
inspection of the property; 2) identifying homogeneous areas (HAs) of suspect
surfacing, thermal system insulation, and miscellaneous materials; and 3)
sampling accessible, friable, and non-friable suspect materials. Some building
components may have been inaccessible at the time of this screening, or were
not tested because they were covered by other building materials (paneling, tile,
siding, etc.). Itis possible that ACBMs may be hidden by these materials.

The property was visually inspected for the presence of building materials that
are suspected to contain asbestos. With regard to asbestos, bulk material
samples were collected and analyzed for asbestos content. These services were
performed exercising the customary skill and competence of consulting
professionals in the relevant disciplines in this region.

Bulk samples of identified suspect ACM were collected and placed into individual
containers for transport to a National Voluntary Lab Accreditation Program
(NVLAP)/American Industrial Hygiene Association (AlHA)-accredited laboratory
for analysis. The collection of bulk samples consisted of physically removing a
small piece of material and placing it in a marked, airtight container. The sample
container identification numbers were also recorded in the field notes.

[1. ASBESTOS OVERVIEW

Asbestos is a generic nhame given to a fibrous variety of naturally occurring
minerals that have been used for many years in commercial products, based on
specific properties of the minerals. Asbestos occurs in fiber bundles, which are
composed of long and thin fibers that can be easily separated from one another.
These mineral products possess high tensile strength, flexibility, resistance to
chemical and thermal degradation, and high electrical resistance. The minerals
are easily woven into various types of textiles, fabrics, cloths, sheets, panels, or
mixed into adhesives, coatings, surfacing materials and cement products.
Typically asbestos-containing building materials (ACBM) are segregated into
three categories: Thermal System Insulation (TSI) usually found on pipes,
boilers, and HVAC ducts; surfacing materials such as sprayed or troweled-on
fireproofing and insulation, and plasters; and miscellaneous materials including
vinyl composite floor tiles, floor sheeting, adhesives, roofing materials, window
glazing and cement products.
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Friable asbestos-containing material (ACM), is defined as any material containing
more than one percent (1%) asbestos as determined using the method specified
in Appendix A, Subpart F, 40 CFR Part 763, Section 1, Polarized Light
Microscopy (PLM), that, when dry, can be crumbled, pulverized or reduced to
powder by hand pressure. (Sec. 61.141)

Nonfriable ACM is any material containing more than one percent (1%) asbestos
as determined using the method specified in Appendix A, Supbart F, 40 CFR
Part 763, Section 1, Polarized Light Microscopy (PLM), that, when dry, cannot be
crumbled, pulverized, or reduced to powder by hand pressure. EPA also defines
two categories of nonfriable ACM, Category | and Category Il nonfriable ACM,
which are described later in this guidance.

"Regulated Asbestos-Containing Material" (RACM) is (a) friable asbestos
material, (b) Category | nonfriable ACM that has become friable, (c) Category |
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting or
abrading, or (d) Category Il nonfriable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (FDEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials (any material containing more than 1% asbestos).

Potential effects on workers or occupants in buildings where asbestos-containing
materials (ACM) are present may occur when exposure to asbestos fibers is
caused by deterioration, damage or renovation disturbance of ACBMs. Federal
regulations pertaining to asbestos include 40 Code of Federal Regulations (CFR)
763 (a subchapter of the Toxic Substance Control Act (TSCA)); Occupational
Safety and Health Act (OSHA) 29 CFR 1910 Subpart Z and 29 CFR 1926
Subpart Z.

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated
asbestos-containing materials on other facility components, or at least 35
cubic feet of facility components where the amount of RACM previously
removed from pipes and other facility components could not be measured
before stripping. If dimensions fall below these thresholds, Asbestos
NESHAP regulations need not be followed for demolition and/or renovation
activities.
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V. LIMITATIONS

This report has been prepared to assist in evaluating the potential presence of
asbestos-containing material in the property. The objective of this assessment
was to perform the work with care, exercising the customary skill and
competence of consulting professionals in the relevant disciplines in this region.
The conclusions presented in this report are professional opinions based upon
visual observations of the site at the time of DKE’s investigation and the results
of laboratory analysis. The opinions presented herein apply to site conditions
existing at the time of our investigation and those reasonably foreseeable. DKE
cannot act as insurers, and no express or implied representation or warrant is
included or intended in our report except that our work was performed, within the
limits prescribed by our client, with the customary thoroughness and competence
of our profession at the time and place the services were rendered. DKE cannot
and will not warrant that this Asbestos Survey that was requested by the client
will satisfy the dictates of, or provide a legal defense in connection with, any
environmental laws or regulations. It is the responsibility of the client to know and
abide by all applicable laws, regulations, and standards. The results reported and
conclusions reached by DKE are solely for the benefit of the client. The results
and opinions in this report, based solely upon the conditions found on the
property as of the date of the Survey, will be valid only as of the date of the
Survey.

Please note that the test results relate only to those homogeneous materials
tested. If conditions or materials, other than those addressed in this report are
encountered during the planned renovation/demolition activities, DKE should be
contacted to assess the potential impact of these materials or conditions relative
to the findings or recommendations included herein. The survey was performed
by observing suspect materials throughout the structure where accessible. DKE
must emphasize that it is not possible to look within every location of a building.
The visual survey documents only general locations of suspect materials but
does not determine exact boundaries. Concealed locations of asbestos may
exist at the subject property, and the levels may vary from those stated in this
report. There may be variations in the composition of materials which appear
similar. Materials may be hidden from view and not accessible. No attempt was
made to disassemble equipment or demolish structural elements and finishes as
this is beyond the scope of our authorized services. Visual observations were
made only at safe and convenient locations. Due to these limitations, wall voids,
flooring under carpet, building cavities and mechanical equipment, and other
areas may contain unreported asbestos-containing materials. Suspect materials
not previously identified in this report may be encountered during any
renovation/demolition activity. These materials should be assumed asbestos
containing material until sample collection and subsequent analysis prove
otherwise. Unsafe structures should be assumed to contain asbestos materials
unless the suspect material is noted as sampled. All fire doors should be
assumed asbestos containing material since disassembly of locks and/or other
work to access the door insulation is not possible.
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V. ANALYTICAL RESULTS

Samples were analyzed by Hayes Microbial Consulting in Midlothian, VA. Hayes
Microbial Consulting is an American Industrial Hygiene Association (AIHA)-
accredited laboratory.

All samples were analyzed utilizing Polarized Light Microscopy (PLM) according
to EPA Method 600/R-93/116. Any material that contains greater that one
percent asbestos is considered an ACM and must be handled according to the
Occupational Safety and Health Administration (OSHA), EPA and applicable
state and local regulations.

The following table contains information regarding bulk samples found to contain
asbestos by definition. The laboratory report has also been included at the end of
this report.

Bulk Collection and Sample Analysis Results

Sample - . : e Location/ NESHAP
Description Condition | Friable | Percent and
Number Amount Category
Type
. None Typical

1324-1-1 | Asphalt Shingle/Gray Intact No Detected Exterior Roof NA

1324-1-1 Tar/Black Intact No None Typical NA
Detected Exterior Roof

1324-1-2 | Asphalt Shingle/Gray Intact No None Ty_pical NA
Detected Exterior Roof

1324-1-2 Tar/Black Intact No None Typical NA
Detected Exterior Roof

1324-2-1 Drywall/White Intact Yes None Typical Interior NA
Detected Walls/Ceilings
Joint Compound/ <1% Typical Interior

1324-2-1 Cream Intact ves Chrysotile Walls/Ceilings NA

1324-2-2 Drywall/White Intact Yes None Typical Interior NA
yw Detected Walls/Ceilings
> Joint Compound/ <1% Typical Interior

1324-2-2 Cream Intact Yes Chrysotile Walls/Ceilings NA

A Ceiling Surfacing <1% Typical
1324-3-1 Texture/White, Cream Intact Yes Chrysotile Interior Ceilings NA
7
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Bulk Collection and Sample Analysis Results

Asbestos .
SR E Description Condition | Friable | Percent and OB =Sl
Number Amount Category
Type
A Ceiling Surfacing <1% Typical
1324-3-2 Texture/White, Cream Intact Yes Chrysotile Interior Ceilings NA
A Ceiling Surfacing <1% Typical
1324-3-3 Texture/White, Cream Intact Yes Chrysotile Interior Ceilings NA
8
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VI. ASBESTOS RECOMMENDATIONS

Asbestos NESHAP regulations must be followed for demolitions and/or
renovations of facilities with at least 260 linear feet of regulated asbestos-
containing materials (RACM) on pipes, 160 square feet of regulated asbestos-
containing materials on other facility components, or at least 35 cubic feet of
facility components where the amount of RACM previously removed from
pipes and other facility components could not be measured before stripping.
If dimensions fall below these thresholds, Asbestos NESHAP regulations
need not be followed for demolition and/or renovation activities.

The EPA and NESHAP recommend that a point-counting procedure be utilized for
confirmation of asbestos percentage in friable materials that are visually estimated
by PLM methodology to contain less than 10% asbestos. The 400 Point Count
Procedure referenced in EPA 600/M4-82-020 (1987) and EPA 600/R-93/116
(1993) is commonly employed. Without the material being point counted or if point
counting determined that material contains greater than one percent asbestos, it
would be deemed an asbestos containing material and would need to be removed
by a Florida licensed asbestos contractor prior to disturbance.

Disturbances to Asbestos Containing Materials:

. Should be performed by a Florida Licensed Asbestos Abatement
Contractor
. U.S. Occupational Safety and Health Administration (OSHA) regulations

apply to the disturbance of material; containing any percentage of
asbestos fibers as outlined in 29 CFR 1926.1101-OSHA's Asbestos
Standard for the Construction Industry. The contractor will need to comply
with the specific training, duties and responsibilities outlined in this CFR.

. OSHA 29 CFR 1910.1001. OSHA 29 CFR 1910.1001 requires the
communication of information concerning asbestos hazards. Employees
engaged in work activities with installed ACM may be exposed to asbestos
fibers. The owner or operator should take the necessary steps to reduce
the potential for disturbance.

EPA National Emission Standards for Hazardous Air Pollutants (NESHAP) is
applicable to amounts of asbestos that contains at least 260 linear feet on pipes or
at least 160 square feet on other facility components, or (ii) At least 35 cubic feet off
facility components where the length or area could not be measured previously.

The EPA’s National Emission Standard for Hazardous Air Pollutants (NESHAP)
regulations and the Florida Department of Environmental Protection (DEP)
Asbestos program regulate the removal and disposal of asbestos-containing
building materials. The Florida Department of Environmental Protection (DEP)
administers an asbestos removal program under Chapter 62-257, Florida
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Administrative Code. The Asbestos NESHAP has been adopted by reference in
section 62-204.800, Florida Administrative Code. The program’s intent is to
minimize the release of asbestos fibers during activities involving the processing,
handling, and disposal of asbestos-containing material.

The regulations of these agencies require the removal of friable asbestos-
containing materials prior to extensive renovation or demolition projects, and the
removal of non-friable asbestos-containing materials that may be rendered friable in
the course of renovation or demolition projects. Only a Florida licensed asbestos
contractor using properly trained, certified, and licensed asbestos workers can
perform asbestos removal projects in Florida. Air monitoring during and after
abatement activities is also recommended to document the fiber levels inside and
outside the abatement work area.

The asbestos NESHAP requires that an asbestos trained person be on site i.e. 40
CFR 61.145 (c) (8) states in part “no RACM shall be stripped, removed, or
otherwise handled or disturbed at a facility regulated by this section unless at least
one on-site representative, such as a foreman or management level person or
other authorized person, trained in the provisions of this regulation and the means
of complying with them is present.”

DEP recommends that this “trained person” be on site when non-friable ACM is
present so that developing problems can be caught early and corrected without
delay. In addition, the regulations require the owner of the building and/or the
operator to notify the applicable DEP District Office or Local Pollution Control
Agency before any demolition, or before renovations of buildings that contain a
certain threshold amount of asbestos or asbestos containing materials.

Florida requires the submission of a 10-Day Notification for all renovations and
demolitions of facilities with at least 260 linear feet of regulated asbestos-containing
materials (RACM), 160 square feet of regulated asbestos containing materials on
other facility components, or at least 35 cubic feet off facility components. Asbestos
waste requires disposal at an approved solid waste disposal facility.

Local agencies may also have specific requirements for demolition/renovation
projects involving asbestos-containing building materials.

OSHA 29 CFR 1910.1001 requires the communication of information concerning
asbestos hazards. Employees engaged in work activities with installed ACM may
be exposed to asbestos fibers. The owner or operator should take the necessary
steps to reduce the potential for disturbance.

29 CFR 1926.1101- OSHA's Asbestos Standard for the Construction Industry does
apply to the abatement, renovation and/or demolition of all buildings identified with
asbestos containing material. The contractor will need to comply with the specific
training, duties and responsibilities outlined in this CFR.
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If asbestos containing materials identified within, or on, the property will be
disturbed or otherwise caused to become friable within the scope of the renovation,
they should be removed from the structures prior to the maneuvers taking place
according to applicable regulations.

No other recommendations regarding asbestos containing materials are required at
this time. In the event concealed building materials are discovered during future
renovation or demolition activities, which are suspected to contain asbestos, the
materials should be sampled and analyzed to confirm the presence of asbestos
prior to the disturbing such materials.
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SURVEY FORMS
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VIIl.  SITE PHOTOGRAPHS

1324 SE 18" Place o 13241
Ocala, FL 34471 Asphalt Shingle/Gray, Tar/Black
Typical Exterior Roof

1324535 (1=3)

1324-2 - 1324-3

Drywall/Joint Compound/Cream Ceiling Surfacing Texture/Cream
Typical Interior Walls, Ceilings Typical Interior Ceilings
14
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LICENSING

X.
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X. ASBESTOS CONSULTANT LETTER

=BLACKLEDGE
GROUP

September 2, 2022

City of Ocala

Community Development Services
201 SE 3rd Street, 2nd Floor
Ocala, FL 34471

RE: Limited Asbestos Survey
Single-Family Detached Dwelling
1324 SE 18 Place
Ocala, Marion County, Florida 34471

Dear Client:

Pursuant to your request, a limited Asbestos Survey was performed at the referenced property. The survey
was performed to visually identify homogenous areas that need to have bulk samples collected for
laboratory analysis in order to determine the presence of Asbestos-Containing Building Materials within
the structure. The scope of work for this survey included sampling and analysis of suspect building
materials. On August 25, 2022, a limited Asbestos Survey was performed at 1324 SE 18" Place, Ocala,
Florida. The property consists of an approximate 2,337 square-foot single-family detached dwelling
constructed in 1974. The structure is scheduled for renovation.

Seven (7) samples of suspect materials were collected and submitted to Hayes Microbial Consulting
(Hayes), an American Industrial Hygiene Association (AIHA)-accredited laboratory in, Midlothian, VA,
for laboratory analysis. Due to the presence of additional layers in the collected samples, 11 samples were
identified and analyzed by the laboratory. All samples were analyzed utilizing Polarized Light Microscopy
(PLM) according to EPA Method 600/R-93/116. Materials must contain greater than 1% asbestos to be
regulated.

Based on analytical results of the samples, none of the homogeneous areas surveyed were found to contain
asbestos fiber concentrations >1% by EPA Method 600/R-93/116.

Asbestos fibers <1% were detected in two homogeneous areas, Homogeneous Area 1324-2-A and
Homogeneous Area 1324-3. Two bulk samples were collected at Homogeneous Area 1324-2, with a white
drywall and a cream joint compound identified during laboratory analysis. Both samples, 1324-2-1-A,
1324-2-2-A Joint Compound (Cream) Associated with Drywall (White), Typical Interior Walls and
Ceilings, showed asbestos fibers <1%. The “A” designation is used to denote a second layer identified by
the laboratory in a collected sample. Asbestos fibers <1% were also detected in all three samples collected
at Homogeneous Area 1324-3, Surface Texture Material (White/Cream), Typical Interior Ceilings. The
detection limit for PLM is approximately 1%. Due to the detection of asbestos fibers less than 1% by PLM,
additional analysis by Transmission Electron Microscope (TEM) or Point Counting for samples with <1%
is recommended. Materials containing less than 1% asbestos are not regulated as an ACM; however, all
renovation activities should be performed following the applicable Occupational Safety and Health
Administration (OSHA) regulations. This includes, but is not limited to, having appropriate asbestos
training for the type of material being removed/disturbed, having a properly trained supervisor onsite, using
wet removal methods, wearing adequate personal protective equipment (HEPA-filtered particulate
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City of Ocala
September 2, 2022
Page 2

respirators), performing medical surveillance of workers, performing personal-exposure air monitoring, and
area air monitoring in occupied buildings.

Due to the presence of ACM, OSHA’s Asbestos Standard for the Construction Industry (29 CFR
1926.1101) must be followed. Any renovation, remodeling, or demolition of RACMSs must be handled by
a State Licensed Contractor under Florida Administrative Code (F.A.C.) Title XXXII Chapter 469 for
Asbestos Abatement. If the materials contain asbestos that is less than or equal to 1%, the contractor must
observe the asbestos permissible exposure limits (PELs) and 29 CFR 1926.1101.

In accordance with the OSHA Asbestos Standard for the Construction Industry (29 CFR 1926.1101),
demolition of a building with ACM left in place falls under the definition of removal of installed ACM.
The removal of installed ACM is either Class I or Class II asbestos work, and all applicable requirements
of this standard apply. Whether such demolition is Class I asbestos work or Class II asbestos work is
determined by the type of ACM left in place. If any asbestos-containing thermal system insulation or
surfacing material is left installed in the building, then the work being performed is Class I asbestos work.
If the ACM left installed in the building does not include any thermal system insulation or surfacing
material, then the work being performed is Class 1I asbestos work.

Suspect ACMs encountered during renovation/demolition activities that are not identified in this survey
should be assumed to contain asbestos or be sampled by an AHER A-certified inspector and analyzed by an
accredited laboratory.

Sincerely,

.
1

/K {/ l%{’lh l‘”’ u o
K. Dawn Blackledge, P.G., LAC
Senior Project Engineer

Licensed Asbestos Consultant AX96
Asbestos Consulting License #ZA539

O
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Xl.  GLOSSARY
Active waste disposal site: any disposal site other than an inactive site.

Adequately wet: sufficiently mix or penetrate with liquid to prevent the release of
particulates. If visible emissions are observed coming from asbestos-containing
material, then that material has not been adequately wetted. However, the
absence of visible emissions is not sufficient evidence of being adequately wet.

Asbestos: the asbestiform varieties of serpentinite (chrysotile), riebeckite
(crocidolite), cummingtonite-grunerite, anthophyllite, and actinolite-tremolite.

Asbestos-containing waste materials: mill tailings or any waste that contains
commercial asbestos and is generated by a source subject to the provisions of
this subpart. This term includes filters from control devices, friable asbestos
waste material, and bags or other similar packaging contaminated with
commercial asbestos. As applied to demolition and renovation operations, this
term also includes regulated asbestos-containing material waste and materials
contaminated with asbestos including disposable equipment and clothing.

Asbestos mill: any facility engaged in converting, or in any intermediate step in
converting, asbestos ore into commercial asbestos. Outside storage of asbestos
material is not considered a part of the asbestos mill.

Asbestos tailings: any solid waste that contains asbestos and is a product of
asbestos mining or milling operations.

Asbestos waste from control devices: any waste material that contains
asbestos and is collected by a pollution control device.

Category | nonfriable asbestos-containing material (ACM): asbestos-
containing packings, gaskets, resilient floor covering, and asphalt roofing
products containing more than 1 percent asbestos as determined using the
method specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized
Light Microscopy.

Category Il nonfriable ACM: any material, excluding Category | nonfriable ACM,
containing more than 1 percent asbestos as determined using the methods
specified in appendix E, subpart E, 40 CFR part 763, section 1, Polarized Light
Microscopy that, when dry, cannot be crumbled, pulverized, or reduced to
powder by hand pressure.

Commercial asbestos: any material containing asbestos that is extracted from
ore and has value because of its asbestos content.

Cutting: to penetrate with a sharp-edged instrument and includes sawing, but
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does not include shearing, slicing, or punching.

Demolition: the wrecking or taking out of any load-supporting structural member
of a facility together with any related handling operations or the intentional
burning of any facility.

Emergency renovation operation: a renovation operation that was not planned
but results from a sudden, unexpected event that, if not immediately attended to,
presents a safety or public health hazard, is necessary to protect equipment from
damage, or is necessary to avoid imposing an unreasonable financial burden.
This term includes operations necessitated by nonroutine failures of equipment.

Fabricating: any processing (e.g., cutting, sawing, drilling) of a manufactured
product that contains commercial asbestos, with the exception of processing at
temporary sites (field fabricating) for the construction or restoration of facilities. In
the case of friction products, fabricating includes bonding, debonding, grinding,
sawing, drilling, or other similar operations performed as part of fabricating.

Facility: any institutional, commercial, public, industrial, or residential structure,
installation, or building (including any structure, installation, or building containing
condominiums or individual dwelling units operated as a residential cooperative,
but excluding residential buildings having four or fewer dwelling units); any ship;
and any active or inactive waste disposal site. For purposes of this definition, any
building, structure, or installation that contains a loft used as a dwelling is not
considered a residential structure, installation, or building. Any structure,
installation or building that was previously subject to this subpart is not excluded,
regardless of its current use or function.

Facility component: any part of a facility including equipment.

Friable asbestos material: any material containing more than 1 percent
asbestos as determined using the method specified in appendix E, subpart E, 40
CFR part 763 section 1, Polarized Light Microscopy, that, when dry, can be
crumbled, pulverized, or reduced to powder by hand pressure. If the asbestos
content is less than 10 percent as determined by a method other than point
counting by polarized light microscopy (PLM), verify the asbestos content by
point counting using PLM.

Fugitive source: any source of emissions not controlled by an air pollution
control device.

Glove bag: a sealed compartment with attached inner gloves used for the
handling of asbestos-containing materials. Properly installed and used, glove
bags provide a small work area enclosure typically used for small-scale asbestos
stripping operations. Information on glove-bag installation, equipment and
supplies, and work practices is contained in the Occupational Safety and Health
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Administration's (OSHA's) final rule on occupational exposure to asbestos
(appendix G to 29 CFR 1926.58).

Grinding: to reduce to powder or small fragments and includes mechanical
chipping or drilling.

In poor condition: the binding of the material is losing its integrity as indicated
by peeling, cracking, or crumbling of the material.

Inactive waste disposal site: any disposal site or portion of it where additional
asbestos-containing waste material has not been deposited within the past year.
Installation means any building or structure or any group of buildings or
structures at a single demolition or renovation site that are under the control of
the same owner or operator (or owner or operator under common control).

Leak-tight: solids or liquids cannot escape or spill out. It also means dust-tight.

Malfunction: any sudden and unavoidable failure of air pollution control
equipment or process equipment or of a process to operate in a normal or usual
manner so that emissions of asbestos are increased. Failures of equipment shall
not be considered malfunctions if they are caused in any way by poor
maintenance, careless operation, or any other preventable upset conditions,
equipment breakdown, or process failure.

Manufacturing: the combining of commercial asbestos-or, in the case of woven
friction products, the combining of textiles containing commercial asbestos-with
any other material(s), including commercial asbestos, and the processing of this
combination into a product. Chlorine production is considered a part of
manufacturing.

Natural barrier: a natural object that effectively precludes or deters access.
Natural barriers include physical obstacles such as cliffs, lakes or other large
bodies of water, deep and wide ravines, and mountains. Remoteness by itself is
not a natural barrier.

Nonfriable asbestos-containing material: any material containing more than 1
percent asbestos as determined using the method specified in appendix E,
subpart E, 40 CFR part 763, section 1, Polarized Light Microscopy, that, when
dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure.

Nonscheduled renovation operation: a renovation operation necessitated by
the routine failure of equipment, which is expected to occur within a given period
based on past operating experience, but for which an exact date cannot be
predicted.
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Outside air: the air outside buildings and structures, including, but not limited to,
the air under a bridge or in an open air ferry dock.

Owner or operator of a demolition or renovation activity: any person who
owns, leases, operates, controls, or supervises the facility being demolished or
renovated or any person who owns, leases, operates, controls, or supervises the
demolition or renovation operation, or both.

Particulate asbestos material: finely divided particles of asbestos or material
containing asbestos.

Planned renovation operations: a renovation operation, or a number of such
operations, in which some RACM will be removed or stripped within a given
period of time and that can be predicted. Individual nonscheduled operations are
included if a number of such operations can be predicted to occur during a given
period of time based on operating experience.

Regulated asbestos-containing material (RACM): (a) Friable asbestos
material, (b) Category | nonfriable ACM that has become friable, (c) Category |
nonfriable ACM that will be or has been subjected to sanding, grinding, cutting, or
abrading, or (d) Category Il nonfriable ACM that has a high probability of
becoming or has become crumbled, pulverized, or reduced to powder by the
forces expected to act on the material in the course of demolition or renovation
operations regulated by this subpart.

Remove: to take out RACM or facility components that contain or are covered
with RACM from any facility.

Renovation: altering a facility or one or more facility components in any way,
including the stripping or removal of RACM from a facility component. Operations
in which load-supporting structural members are wrecked or taken out are
demolitions.

Resilient floor covering: asbestos-containing floor tile, including asphalt and
vinyl floor tile, and sheet vinyl floor covering containing more than 1 percent
asbestos as determined using polarized light microscopy according to the
method specified in appendix E, subpart E, 40 CFR part 763, Section 1,
Polarized Light Microscopy.

Roadways: surfaces on which vehicles travel. This term includes public and
private highways, roads, streets, parking areas, and driveways.

Strip: to take off RACM from any part of a facility or facility components.
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Structural member: any load-supporting member of a facility, such as beams
and load supporting walls; or any nonload-supporting member, such as ceilings
and nonload-supporting walls.

Visible emissions: any emissions, which are visually detectable without the aid
of instruments, coming from RACM or asbestos-containing waste material, or
from any asbestos milling, manufacturing, or fabricating operation. This does not
include condensed, uncombined water vapor.

Waste generator: any owner or operator of a source covered by this subpart
whose act or process produces asbestos-containing waste material.

Waste shipment record: the shipping document, required to be originated and
signed by the waste generator, used to track and substantiate the disposition of
asbestos-containing waste material.

Working day: Monday through Friday and includes holidays that fall on any of
the days Monday through Friday.
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8786 Sonoma Coast Drive, Winter Garden, FL 34787

- ¢(407)614-4572 Office

0(814)243-1927 Cell

edkenvironmental@yahoo.com

CONSTRUCTION SERVICES, INC. ewww.dk-environmental.com
8(a) certified, HUBZone certified, EDWOSB

LEAD-BASED PAINT
INSPECTION REPORT

PREPARED FOR THE FOLLOWING PROPERTY:

1324 SE 18" Place
Ocala, FL 34471

PERFORMED ON:
August 25, 2022

PERFORMED AND PREPARED BY:

Cuhm}(mi;
Debra Koontz™’

Certified Risk Assessor
LBP-R-1191376-2
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Confidentiality Notice: This Report is intended only for the use of the individual
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recipient or responsible for delivering this report to the intended recipient, you are
hereby notified that any dissemination, distribution, or copying of this report, in
whole or in part, is prohibited. If you have received this report in error, please
notify us immediately. Thank you.
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9007 Paolos Place, Kissimmee, FL 34747

- ¢(321)401-5094 Office

¢(814)243-1927 Cell

EWRONMENTaL & edkenvironmental@yahoo.com

CONSTRUCTION SERVICES, INC. ewww.dk-environmental.com

8(a) certified, HUBZone certified, EDWOSB

August 25, 2022

Re: Lead-Based Paint Inspection Report
Property Located at: 1324 SE 18" Place, Ocala, FL 34471
Property Owner: Ellawese Hampton
Phone: 352-208-0477

Dear Client:

Please find enclosed the lead-based paint inspection report for the property
located at 1324 SE 18" Place, Ocala, FL 34471. The survey was performed
within the current acceptable industry guidelines, Housing and Urban
Development (HUD) Guidelines Chapter 7 (revised 1997) and EPA regulations.

DK Environmental & Construction Services, Inc. (DKE) conducted the lead-based
paint inspection services at the above-referenced site on August 25, 2022.

DKE used an RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer to
sample paint for lead. XRF instrument serial #2737 (resourced on April 21,
2021) was used on this job.

Licensed EPA Lead Risk Assessor Debra Koontz (License No. LBP-R-1191376-
2, expiration date 09/06/2024) performed the inspection services.

At the specific time and date of the inspection services, DK Environmental
& Construction Services, Inc. detected no lead-based paint in the property.

If you have any questions or concerns regarding this report, please feel free to
contact us at 814-243-1927.

Sincerely,

v I |
Qif.h@a,%ﬁl%
Debra Koontz, President

DK Environmental & Construction Services, Inc.
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Il. Executive Summary

DKE was authorized to perform a lead-based paint (LBP) inspection of the
property located at 1324 SE 18" Place, Ocala, FL 34471. DKE tested all painted
components according to the specifications described in the protocols for Lead
Based Paint testing in the Housing and Urban Development (HUD) Guidelines
Chapter 7 (revised 1997) and all applicable Federal, State, and Local regulations.

DKE’s scope of services involved XRF testing as well as a surface-by-surface
visual inspection of all painted surfaces throughout the entire property to
determine which lead-based paint surfaces/components are deteriorated (above
de minimis level). All accessible, painted building components (that potentially
contain lead-based paint) were tested utilizing X-Ray Fluorescence (XRF)
Analysis. The data collected is in Appendix V. Wall “A” in each room is the wall
where the front entrance door opening is located (or aligned with the street).
Going clockwise and facing wall “A”, wall “B” will always be to your right, Wall “C”
directly to the rear and wall “D” to the left.

DKE tested a total of one hundred and thirteen (113) surfaces via XRF
analysis and six (6) calibrations. Zero (0) were found to contain lead at
levels greater than or equal to the regulatory level of 1.0 mg/cm2. These
surfaces are identified in Section Ill: G. This report represents all field data,
observations and findings related to the lead inspection performed in the above
referenced property. The results, assessments and findings stated in this report
are representative of the conditions observed in this property at the time of the
inspection services.

This inspection measures lead in both deteriorated and intact paint surfaces. The
procedure involved taking readings from representative surfaces throughout the
testing area or room. The most common primary analytical method for detecting
lead in paint is X-Ray Fluorescence (XRF). The XRF instrument is used because
of its demonstrated abilities to accurately determine the amount of lead that is
present without disturbing the painted surfaces as well as its high speed and
relatively low cost per sample.

Some building components may have been inaccessible at the time of the
inspection services, or were not tested because they were covered by other
building materials (paneling, tile, siding, etc.). It is possible that painted surfaces
may be hidden by these materials. Such surfaces should be assumed to contain
lead-based paint, or should be tested by a licensed lead-based paint inspector or
risk assessor.
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[l Scope of Inspection

A. Building Background

The property located at 1324 SE 18" Place, Ocala, FL 34471 is a 2,337 square
feet building (1 unit), built in 1974. No history of renovations, repairs, or painting
was provided to DKE during the inspection services.

B. Preface

DKE was authorized to perform lead-based paint testing of the above referenced
property to determine the possible presence, condition, location and amount of
lead-based paint. The testing was conducted on August 25, 2022 from 9:03am
to 10:31am.

C. Training

All inspectors utilized by DKE have EPA/State licensure and are licensed Lead
Risk Assessors who have passed the “HUD Visual Assessment Course”. All
Lead Risk Assessors utilized by DKE have also been trained in the use,
calibration and maintenance of the X-Ray Fluorescence (XRF) equipment they
currently use, along with necessary principles of Radiation Safety.

D. Equipment

An RMD LPA-1 X-Ray Fluorescence (XRF) lead paint analyzer, serial #2737 was
used on this job.

E. Inspection Company

The inspection services were performed by an inspector/risk assessor employed
by DK Environmental & Construction Services, Inc. 9007 Paolos Place,
Kissimmee, FL 34747, telephone number (321)401-5094.

F. Methods

The calibration of the type of X-Ray Fluorescence (XRF) is done in accordance
with the Performance Characteristic Sheet (PCS) for this instrument. These XRF
instruments are calibrated using a calibration standard block of known lead
content. Three calibration readings are taken before and after each property is
tested to insure manufacturer’s standards are met. If the inspection is longer
than four hours, a set of three calibration readings must be taken before the four
hours expires, and then an additional three calibration readings taken at the end
of the inspection. If for any reason the instrument is not maintaining a consistent
calibration reading within the manufacturer's standards for performance on the
calibration block supplied by the manufacturer, manufacturer's recommendations
are used to bring the instrument into calibration. If the instrument cannot be
brought back into calibration, it is taken off the site and sent back to the
manufacturer for repair and/or re-calibration.
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G. Findings
Property Address: 1324 SE 18" Place, Ocala, FL 34471

DKE tested a total of one hundred and thirteen (113) surfaces via XRF
analysis and six (6) calibrations. Zero (0) were found to contain lead at
levels greater than or equal to the regulatory level of 1.0 mg/cm2 in paint in
the surfaces tested:

At the specific time and date of the inspection services, DK Environmental
& Construction Services, Inc. detected no lead-based paint in the property.

H. Conclusions

No lead-based paint was identified, as defined by Environmental Protection
Agency/Department of Housing and Urban Development (EPA/HUD) as
containing lead-in concentrations greater than or equal to 1.0 mg/cm2.

When evaluating this report, it is assumed that according to Chapter 7 HUD
guidelines, that if one testing combination (i.e. window, door) is positive for lead
in an interior or exterior room equivalent, that all other similar testing
combinations in those areas are assumed to be positive. The same is true for
negative readings. All inaccessible areas are assumed to be positive, even
though they were not able to be tested. Inaccessible areas are noted in Section
V — XRF Results.

If the lead evaluation results indicate the presence of lead-based paint, the
prospective owner may wish to obtain, at the prospective owner’s expense,
additional services of a lead-based paint inspector or risk assessor, certified for
the State in which the property is located, to help understand the positive results.
This person would review this report and might make additional
recommendations about lead hazard control actions. Interpretations and
possible actions may vary when only a few readings indicate the presence of
lead-based paint.

This inspection was done in accordance with Lead Safe Housing Rule 24 CFR
Part 35 subpart J as amended June 21, 2004. The sample results are presented
in Appendix V.

The surface conditions ranged from “Intact” to “Deteriorated” at the time of the
inspection. Upon completion of lead hazard reduction activities, A clearance
examination is required to determine that the lead hazard reduction efforts were
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performed adequately. “Paint Film Stabilization” means to repair any defect in
the substrate, or any defect in a building component, that is causing the paint
deterioration, to remove all loose paint and other loose material from the surface
to be treated using lead-safe work practices, and to apply a new protective
coating of paint.

A Clearance Examination would include a visual evaluation of all surfaces that
were determined to be defective during the initial inspection, and collection of
dust samples. It should be determined that the deteriorated paint surfaces have
been corrected and that no settled dust lead hazards exist in the dwelling or unit.
The clearance report must be signed by a certified/licensed Lead Inspector/Risk
Assessor.

Painted surfaces found to be intact during the inspection which contain levels of
lead greater than or equal to 1.0 mg/cm2 could create lead hazards if the paint is
turned into dust by abrasion, scraping, or sanding. If conditions of intact paint
surfaces become destabilized, these conditions will need to be addressed. If any
future construction or modernization work is done on the premises, this report
should be given to the contractors as well as the tenants.

V. DISCLOSURE RESPONSIBILITY AND DISCLAIMER
Disclosure Responsibility

A copy of this report must be provided to new lessees (tenants) and purchasers
of this property under Federal Law (24 CFR part 35 and 40 CFR part 745) before
they become obligated under a lease or sales contract. The complete report
must also be provided to new purchasers and it must be made available to new
tenants. Landlords (lessors) and sellers are also required to distribute an
educational pamphlet and include standard warning language in their leases or
sales contracts to ensure that parents have the information they need to protect
their children from lead-based paint hazards.

Disclaimer

This is our report of a visual survey, and X-Ray Fluorescence (XRF) analysis of
the readily accessible areas of this building and tested components. The
presence or absence of lead-based paint or lead-based paint hazards applies
only to the tested or assessed surfaces on the date of the field visit. It should be
understood that conditions noted within this report were accurate at the time of
the inspection services and in no way reflect the conditions at the property after
the date of the inspection services. No other environmental concerns were
addressed during the inspection services.
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V. XRF Results
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1324 SE 18" Place, Ocala, FL 34471

Read Paint Paint Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode

Interior Room 001 Garage

007 A Wall U Ctr I Block white -0.3 oM
009 A Ceiling Ctr D Drywall white 0.3 oM
013 B Garage Door Lft Casing I Wood white 0.2 oM
006 B Wall U Ctr I Block white -0.4 oM
010 C Attic Access Ctr D Wood white -0.1 oM
005 C Wall U Lft D Drywall white 0.0 oM
004 C Floor Ctr D Concrete gray -0.2 oM
011 C Door Ctr Door I Wood white -0.4 oM
012 C Door Ctr Jamb I Wood white 0.1 oM
008 D Wall L Ctr D Block white -0.4 oM
Interior Room 002 Family Rm

016 A cabinet Lft I Wood white -0.2 oM
014 A Door Ctr Jamb I Wood white -0.1 oM
015 A Door Ctr Door I Wood white 0.0 oM
018 B Crown Mldg Rgt D Wood white 0.3 oM
017 C Baseboard Ctr I Wood white 0.3 oM
019 D Ceiling Ctr I Drywall white -0.4 oM
Interior Room 003 Hallway

023 A Baseboard Lft I Wood white 0.0 oM
021 C Door Ctr Door I Wood white 0.0 oM
022 C Door Ctr Jamb I Wood white 0.0 oM
020 D Ceiling Ctr I Drywall white 0.2 oM
Interior Room 004 Bedroom A

027 A closet wall Rgt I Drywall gray 0.0 oM
025 A Door Rgt Door I Wood white -0.1 oM
026 A Door Rgt Jamb I Wood white 0.0 oM
029 A Door Rgt Door I Wood gray -0.1 oM
028 C Ceiling Ctr I Drywall white 0.0 oM
024 D Baseboard Ctr I Wood white 0.1 oM
Interior Room 005 Bathroom

035 A Wall U Ctr I Drywall white -0.1 oM
036 A Ceiling Ctr I Drywall white 0.3 oM
034 B Wall U Lft I Drywall white 0.2 oM
033 C Wall U Ctr I Drywall white -0.2 oM
032 D Wall U Ctr I Drywall white 0.2 oM
030 D Door Rgt Door I Wood white -0.1 oM
031 D Door Rgt Casing I Wood white -0.3 oM
Interior Room 006 Bedroom B

038 A Wall U Ctr I Drywall white 0.0 oM
037 A Ceiling Ctr I Drywall white -0.1 oM
042 B closet wall Rgt I Drywall white -0.2 oM
041 B Wall U Ctr I Drywall white 0.1 oM
043 B Door Rgt Door I Wood white -0.1 oM
044 B Door Rgt Jamb I Wood white -0.1 oM
040 C Wall U Ctr I Drywall white 0.0 oM
045 C Baseboard Ctr I Wood white -0.1 oM
039 D Wall U Ctr I Drywall white 0.1 oM
Interior Room 007 Kitchen

049 A Wall U Ctr I Drywall white -0.2 oM
046 A Baseboard Lft I Wood white 0.3 oM
048 A Door Lft Door I Wood white 0.0 oM
052 B Wall U Ctr I Drywall white -0.3 oM
051 C Wall U Ctr I Drywall white 0.0 oM
047 C Door Ctr Casing I Wood white 0.1 oM
050 D Wall U Ctr I Drywall white -0.3 oM
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Read Paint Paint Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode

Interior Room 008 Dining Rm

053 B Wall U Ctr I Drywall white -0.1 oM
056 B Door Lft Door T Wood white 0.1 oM
057 B Door Lft Jamb I Wood white -0.1 oM
054 C Wall U Ctr I Drywall white 0.0 oM
058 D Baseboard Ctr I Wood white 0.2 oM
055 D Ceiling Ctr I Drywall white 0.4 oM
Interior Room 009 Living Rm

063 A Wall U Ctr I Drywall white -0.1 oM
059 A Baseboard Ctr I Wood white 0.0 oM
064 B Wall U Ctr I Drywall white 0.0 oM
066 B Ceiling Ctr I Drywall white -0.2 oM
065 C Wall U Lft I Drywall white -0.1 oM
062 D Wall U Lft I Drywall white -0.2 oM
060 D Door Lft Door I Wood white 0.0 oM
061 D Door Lft Jamb I Wood white -0.1 oM
Interior Room 010 Foyer

068 A Wall U Ctr I Drywall white -0.2 oM
072 A Door Ctr Casing I Wood white -0.3 oM
073 A Door Ctr Door I Metal white -0.2 oM
071 B Baseboard Ctr I Wood white 0.2 oM
067 B Ceiling Ctr I Drywall white 0.2 oM
070 C Wall U Ctr I Drywall white 0.0 oM
069 D Wall U Ctr I Drywall white -0.2 oM
Interior Room 011 Bedroom C

080 A Wall U Ctr I Drywall white 0.2 oM
079 B Wall U Ctr I Drywall white -0.2 oM
077 C closet wall Lft I Drywall white -0.2 oM
078 C Wall U Ctr I Drywall white -0.1 oM
074 C Door Lft Door I Wood white 0.0 oM
075 C Door Lft Jamb I Wood white -0.2 oM
081 D Wall U Ctr I Drywall white -0.3 oM
076 D Baseboard Ctr I Wood white 0.0 oM
082 D Ceiling Ctr I Drywall white -0.1 oM
Interior Room 012 Bathroom

084 A Wall U Ctr I Drywall white -0.2 oM
083 A Ceiling Ctr I Drywall white -0.1 oM
085 B Wall U Ctr I Drywall white -0.1 oM
091 B Baseboard Ctr I Wood white 0.0 oM
086 C Wall U Ctr I Drywall white -0.2 oM
088 D closet wall Ctr I Drywall white 0.1 oM
087 D Wall U Ctr I Drywall white -0.1 oM
089 D Door Ctr Door I Wood white 0.0 oM
090 D Door Ctr Jamb I Wood white 0.3 oM
013 Exterior

095 A Fascia Ctr I Wood gray 0.1 oM
097 A Storm Door Ctr Door D Metal white -0.2 oM
096 A Wall U Ctr I Stucco gray -0.1 oM
094 A Soffit Ctr I Wood gray -0.1 oM
098 A Window Ctr Bars I Metal white 0.0 oM
099 A Window Ctr Sash I Metal black -0.2 oM
092 A Door Ctr Door I Metal white -0.3 oM
093 A Door Ctr Jamb I Wood white -0.3 oM
103 B Fascia Rgt I Wood gray 0.2 oM
104 B Garage Door Rgt Jamb I Wood white 0.2 oM
101 B Wall L Ctr I Stucco gray -0.1 oM
102 B Soffit Rgt I Wood gray 0.2 oM
100 B Window Ctr Bars I Metal white 0.2 oM
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Read Paint Paint Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm?) Mode

013 Exterior

106 C Fascia Ctr I Wood gray 0.2 oM
107 C Wall L Ctr I Stucco gray -0.3 oM
105 C Soffit Ctr I Wood gray 0.3 oM
108 C Window Ctr Bars I Metal white 0.0 oM
109 C Door Ctr Door I Metal white -0.1 oM
110 C Door Ctr Jamb I Wood white 0.1 oM
116 D Fascia Ctr I Stucco gray 0.0 oM
114 D Wall L Ctr I Stucco gray 0.5 oM
115 D Soffit Ctr I Stucco gray 0.1 oM
113 D Window Ctr Bars I Metal white 0.0 oM
111 D Door Ctr Jamb I Wood white -0.2 oM
112 D Door Ctr Door D Metal white -0.4 oM
Calibration Readings

001 1.0 TC
002 1.0 TC
003 0.9 TC
117 1.0 TC
118 0.9 TC
119 0.9 TC

---- End of Readings ----
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VI. Drawings/Floor Plans
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VII.  Property Photographs




Exhibit E - Lead-Based Paint Inspection Report CONTRACT# CDS/220812

1324 SE 18" Place, Ocala, FL 34471

Exterior(013) C-Wall

Exterior(013) D-Wall




Exhibit E - Lead-Based Paint Inspection Report CONTRACT# CDS/220812

VIIl. License/Certification
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IX. XRF Performance Characteristics Sheet




Exhibit E - Lead-Based Paint Inspection Report CONTRACT# CDS/220812
Performance Characteristic Sheet
EFFECTIVE DATE: October 24, 2000 EDITION NO.: 4

MANUFACTURER AND MODEL:

Make:
Maodsal:
Source:
Mote:

Radiation Monitoring Devices

LPA-A1

C'TC-O

This sheet supersedes all previous sheets for the XRF instrument of the

make, model, and source shown abovelor instrviments sold or
serviced after June 26, 1995, For other instruments, see prior
editions.

FIELD OPERATION GUIDANCE
COPERATING PARAMETERS
Quick mode or nominal 30-second standard mode readings.

XRF CALIBRATION CHECK LIMITS

u 07013 nlchn"F (inclusive)

SUBSTRATE CORRECTION:
For XRF results below 4.0 mg-"cni subsirate comrection is recommended for:
Metal using 30-second standard mode readings.
MNone using guick mode readings.
Substrate comection isnot needed for:
Brick, Concrete, Drywall, Plaster, and Wood using 30-second standard made readings
Brick, Concrete, Drywall, Metal, Plaster, and Wood using quick mode readings

THRESHOLDS:
30-SECOND STANDARD MODE SUBSTRATE THRESHOLD
READING DESCRIPTION (mg/cn?)
Results corrected for subsirate bias Brick 10
on metal substrate only Concrete 1.0
Cinywall 10
Metal (18]
Plaster 1.0
WWood 1.0
QUICK MODE SUBSTRATE THRESHOLD
READING DESCRIPTION imglcmf)
Readings not corrected for subsirate hias on any Brick 1.0
suhstrate Concrete 1.0
Dinywall 1.0
Metal 1.0
Flaster 1.0
Wood 1.0
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RMD LPA-1, PCS Edition 4, Page?2 of 4

BACKGROUND INFORMATION

EVALUATION DATA SOURCE AND DATE:

This sheet is supplemental information to be used in conjunction with Chapler 7 of the HUDGuwidelines
for the Evaluation and Control of | ead-Based Paint Hazards in HousingHUD Guidelines™).

Performance parametars shown on this sheet are calculated from the EPAHUD evaluation using
archived building components. Testing was conducted on approximately 150 test locations in July 1995,
The instrument that performed testing in September had a new source installed in June 1995 with

12 mCi initial strength.

OPERATING PARAMETERS:

Performance parameters shown in this sheet are applicable only when properly operating the instrument
using the manufaciurer's instructions and procedures described in Chapter 7 of the HUD Guidelines.

XRF CALIBRATION CHECK:

The calibration of the XRF instrument should be checked using the paint film nearast 1.0 mgécm in the
NIST Standard Reference Material (SRM) used (e.g., for NIST SRM 2579, use the 1.02 mg/ermfilm).

If readings are outside the acceptable calibration check range, follow the manufacturer's instructions to
bring the instruments into control before XRF testing proceeds

SUBSTRATE CORRECTION VALUE COMPUTATION

Chapter 7 of the HUD Guidglines provides guidance on camecting XRF results for substrate hias.
Supplemental guidance for using the paint film nearsst 1.0 ma/ent for substrate correction is provided:

XRF results are corrected for subsirate hias by subtracting from each XRF result a comrection value
determined separately in each house for single-family housing or in each development for multifamily
housing, for each substrate. The comrection value is an average of XRF readings taken over the NIST
SRM paint film nearest to 1.0 mg/ent at test locations that have been scraped bare of their paint
covering. Compute the comection values as follows:

Using the same XRF instrument, take three readings on sbare substrate area covered with the
MNIST SEM paint film nearest 1 mofcnt. Repeat this procedure by taking three more readings on
a sacond bare subsirate area of the same substrate covered with the NIST SREM.

Compute the comraction value for each substrate type where XRF readings indicate subsirate
correction is needed by compufing the average of all six readings as shown below.

For each subsirate fypeithe 1.02 mgu'r:rﬂ‘E MNIST SREM is shown in this example; use the actual
lead loading of the MIST SRM used for substrate correction):

Correclion value = (1st + 2nd + 3rd + 4th + 5th + 6thReading) / 6 - 1.02 mgfcm®

Repeat this procedurs for each substrate requiring substrate comection in the house or housing
development.

EVALUATING THE QUALITY OF XRF TESTING:

Randomly sslect ten testing combinations for retesting from each house ar fram two randomiy selected
units in multifamily housing. Use either 15-second readings or 60-second readings.




Exhibit E - Lead-Based Paint Inspection Report CONTRACT# CDS/220812

REMD LPA-1, PCS Edition 4, Page3 of 4

Conduct XRF re-testing at the ten testing comhinations selecied for retesting.
Determine if the XRF testing in the units or house passed or failed the test by applying the steps below.
Compute the Retest Tolerance Limit by the following steps:

Dieterming XRF results for the original and retest XREF readings. Do not correct the
original or ratest results for substrate bias. In single-family housing a result is defined as
ihe average of three readings. In multifamily housing, a result is a single reading.
Therefore, there will he ten onginal and ten retest XRF results for each house or for the
two selected units.

Calculate the average of the original XRF result and retest XRF result for each
testing combination.

Square the average for each testing combination.
Add the ten squared averages together. Call this quantity C.
Multiply the number C by 0.0072. Call this quanity D.
Add the number 0.032 to D. Call this guantity E.
Take the sguare root of E. Call this quaniity F.
Multiply F by 1845 The result is the Retest Tolerance Limit.
Compute the average of all ten original XRF results.
Compute the average of all ten ra-test XRF results.
Find the absolute difference of the two averages.

If the difference is less than the Retest Tolerance Limit, the inspection has passed the retest. If
the difference of the overall averages equals or exceeds the Retest Tolerance Limit, this
procedure should be repeated with ten new testing comhbinations. If the difference of the overall
averages is equal to or greater than the Retest Tolerance Limit a second time, then the
inspection should be considered deficient.

U=e of this procedurs is estimated fo produce a spurious result approximately 1% of the time. That is,
results of this procedure will call for further examination when no examination is warranted in
approximately 1 out of 100 dwelling units tested.

BIAS AND PRECISION:

Do not use these bias and precision data to correct for substrate bias. These bias and precizion data
were computed without subsirate correction from samples with reported laboratory results less than 4.0
mg/em© lead. The data which were used to determing the hias and precision estimates given in the talile
below have the following properties. During the July 1995 testing, there were 15 test locations with a
laboratory-reported result equal fo or greater than 4.0 rngmrﬁ lead. Of these, one 30-second standard
mode reading was less than 1.0 mg;’u:rz‘? and none of the quick mode readings were less than 1.0
magfcm®. The instrument that tested in July is representative of instruments sold or serviced after June
26, 1995, These data are for illustrative purposes only. Actual bias must he determined on the site.
Results provided above already account for bias and precision. Bias and precision ranges are provided
to show the variability found between machines of the same modsl.
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RMD LPA-1, PCS Edition 4, Page4 of 4

30-SECOND STANDARD MODE SUBSTRATE BIAS (mglcnt) | PRECISION {mgleni)
READING MEASURED AT
0.0 mg/cm? Erick 0o 0.1
Concrete 0.0 0:1
Cirywaall 0.1 0.1
Metal 02 DA
Plaster 0.1 0.1
Wieod 0.0 0.1
0.5 mg/en® Brick 0o 0.2
Concrete 00 0.2
Cirgwazll 0.0 0z
Netal 02 Dz
Flaster oo 0.2
Weood oo 0.2
1.0 mg/en® Brick 0o 02
Concrete 0o 0.3
Dirywazll oo 03
Netal 02 D2
Plaster 0o 03
Wood 0.0 03
2.0 mglcm’® Brick -0 0.4
Concrete -0 0.4
Cirywiall -0 0.4
Metal 01 04
Flaster 01 R
Wiood -01 04

Precision at 1 standard dewiation.

CLASSIFICATION RESULTS:

XRF results are classified as positive if they are greater than the upper boundary of the inconclusive
range, and negative if they are l2ss than the lower boundary of the inconclusive range, or inconclusive if
in between. The inconclusive range includes both its upper and lower bounds. Earier editions of this
XRF Performance Characieristics Sheeflid not include both bounds of the inconclusive range as
“inconclusive.” 'While this edition of the Performance Characieristics Sheet uses a different system, the
specific XRF readings that are considered positive, negative, or inconclusive for a given XRF model and
substrate remain unchanged. so previous inspection results are not affected.

DOCUMENTATION:

An EPA document titled Methodology for XRF Performance Charactenstic Shealprovides an
explanation of the statistical methodology used to construct the data in the sheets, and provides
empirical results from using the recommended inconclusive ranges or thresholds for specific XRF
instruments. For a copy of this document call the Mational Lead Information Center Clearinghouse at 1-
800-424-LEAD. A HUD document titledA Nonparameiric Method for Estimating the 3th and 93th
Fercentile Curves of Varable-Time XRF Readings Based on Monofone Regressigrovides
supplemental information on the methodology for variable-time XRF instruments. A copy of this
document can be obtained from the HUD lead web site, waww hud. govilea.

This edition of the XRF Performance Characieristic Sheet was developed by QuanTech, Inc., under a
coniract from the U35, Department of Housing and Urban Development (HUD). HUD has determined
that the information providad here is acceptable when used as quidance in conjunction with Chapter 7,
Lead-Basad Faint Inspection, of HUD'sGuideines for the Evaluation and Control of Lead-Based Painf
Hazards in Housing
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X. Glossary
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Abatement: A measure or set of measures designed to permanently eliminate lead-based paint
hazards or lead based paint. Abatement strategies include the removal of lead-based paint,
enclosure, encapsulation, replacement of building components coated with lead-based paint,
removal of lead-contaminated dust, and removal of lead-contaminated soil or overlaying of soil
with a durable covering such as asphalt (grass and sod are considered interim control measures).
All of these strategies require preparation, cleanup, waste disposal, post-abatement clearance
testing, record keeping, and, if applicable, monitoring. See also Complete Abatement and
Interim controls.

Accreditation: A formal recognition certifying that an organization, such as a laboratory, is
competent to carry out specific tasks or types of tests.

Accuracy: The degree of agreement between an observed value and an accepted reference
value (a “true” value); a data quality indicator. Accuracy includes a combination of random errors
(Precision) and systematic errors (bias) due to sampling and analysis.

Bare soil: Soil not covered with grass, sod, some other similar vegetation, or paving, including
the sand in sandboxes.

Building component: Any element of a building that may be painted or have dust on its surface,
e.g. walls, stair treads, floors, railings, doors, widowsills, etc.

Certification: The process of testing and evaluating against certain specifications the
competence of a person, organization, or other entity in performing a function or service, usually
for a specified period of time.

Certified: The designation for Contractors who have completed training and other requirements
to safely allow them to undertake risk assessments, inspections, or abatement work. Risk
assessors, inspectors, and Abatement Contractors should be certified by the appropriate local,
State, or Federal agency.

Chewable surface: See Chewed surface.

Chewed surface: Any painted surface that shows evidence of having been chewed or mouthed
by a young child. A chewed surface is usually a protruding, horizontal part of a building, such as
an interior windowsill.

Cleaning: The process of using a vacuum and wet cleaning agents to remove leaded dust. The
process includes the removal of bulk debris from the work area. OSHA prohibits the use of
compressed air to clean lead-contaminated dust from a surface.

Clearance examination: Visual examination and collection of environmental samples by an
inspector or risk assessor, or, in some circumstances, a Sampling Technician, and analysis by an
accredited laboratory upon completion of an abatement project, interim control intervention, or
maintenance job that disturbs lead-based paint (or paint suspected of being lead-based). The
clearance examination is performed to ensure that lead exposure levels do not exceed standards
established by the EPA Administrator pursuant to Title IV of the Toxic Substances Control Act,
and that any cleaning following such work adequately meets those standards.

Common area: A room or area that is accessible to all residents in a community (e.g. hallways or
lobbies). In general, any area not kept locked.

Composite sample: A single sample made up of individual subsamples. Analysis of a composite
sample produces the arithmetic mean of all subsamples.
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Containment: A process to protect workers and the environment by controlling exposures to the
lead-contaminated dust and debris created during abatement.

Deteriorated lead-based paint: Any lead-based paint coating on a damaged or deteriorated
surface or fixture, or any interior or exterior lead-based paint that is peeling, chipping, flaking,
worn, chalking, alligatoring, cracking, or otherwise becoming separated from the substrate.

Disposal (of waste): The discharge, deposit, injection, dumping, spilling, leaking, or placement of
solid or liquid waste on land or in water so that none of its constituents can pollute the
environment by being emitted into the air or discharged into a body of water, including
groundwater.

Encapsulation: Any covering or coating that acts as a barrier between lead-based paint and the
environment, the durability of which relies on adhesion and the integrity of the existing bonds
between multiple layers of paint and between the paint and the substrate. See also Enclosure.

Enclosure: The use of rigid, durable construction materials that are mechanically fastened to the
substrate to act as a barrier between the lead-based paint and the environment.

Evaluation: Risk assessment, paint inspection, reevaluation, investigation, clearance
examination, or risk assessment screen.

Examination: See Clearance Examination.

Federal Register (FR): A daily Federal publication that contains proposed and final regulations,
rules, and notices.

Impact Surface: An interior or exterior surface (such as surfaces on doors) subject to damage by
repeated impact or contact.

Inspection (of paint): A surface-by-surface investigation to determine the presence of lead-
based paint (in some cases including dust and soil sampling) and a report of the results.

Interim controls: A set of measures designed to temporarily reduce human exposure or possible
exposure to lead-based paint hazards. Such measures include specialized cleaning, repairs,
maintenance, painting, temporary containment, and management and resident education
programs. Monitoring, conducted by Owners, and reevaluations, conducted by professionals, are
integral elements of interim control. Interim controls include dust removal, paint film stabilization,
treatment of friction and impact surfaces, installation of soil coverings such as grass or sod, and
land use controls. See also Monitoring, Reevaluations, and Abatement.

Interior windowsill: The portion of the horizontal window ledge that protrudes into the interior of
the room, adjacent to the window sash when the window is closed. Often called the window stool.

Latex: A waterborne emulsion paint made with synthetic binders, such as 100% acrylic, vinyl
acrylic, terpolymer, or styrene acrylic. A stable emulsion of polymers and pigment in water.

Lead: Lead includes metallic lead and inorganic and organic compounds of lead.

Lead-based paint: Any paint, varnish, shellac, or other coating that contains lead equal to or
greater than 1.0 mg/cm2 (milligrams of lead per square centimeter of surface) as measured by
XRF or laboratory analysis, or 0.5% by weight (5,000ug/g, 5,000 ppm (parts per million), or 5,000
mg/kg) as measured by laboratory analysis (Local definitions may vary.)
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Lead-based paint hazard: A condition in which exposure to lead from lead-contaminated dust,
lead-contaminated soil, or deteriorated lead-based paint would have an adverse effect on human
health (as established by the EPA Administrator under Title IV of the Toxic Substances Control
Act). Lead-based paint hazards include, for example, deteriorated lead-based paint, leaded dust
levels above applicable standards. And bare leaded soil above applicable standards.

Lead-based paint hazards control: Activities to control and eliminate lead-based paint hazards,
including interim controls, abatement, and complete abatement.

Lead-contaminated dust: Surface dust in residences that contains an area concentration of lead
in excess of the standard established by the EPA Administrator, pursuant to Title IV of the Toxic
Substances Control Act. As of April 01, 2017, EPA standards for lead dust for risk assessments
are 210 ug/ft2 (micrograms of lead per square foot) for floors, and =100 ug/ft2 for interior
windowsills. The EPA standard for clearance are <10 ug/ft2 for floors, 100 ug/ft2 for windowsills,
and 100 ug/ft2 for window troughs. Porch floors are also wiped during final clearance, with a lead
dust clearance action level of <40 ug/ft2.

Lead-contaminated soil: Bare soil on residential property that contains lead in excess of the
standard established by the EPA Administrator, pursuant to Title IV of the Toxic Substances
Control Act. The standard is 400 ug/g in play areas and 1,200 ug/g in the rest of the property.

Leaded dust: See Lead-contaminated dust.

Licensed: Holding a valid license or certification issued by the EPA or by an EPA-approved State
program pursuant to Title IV of the Toxic Substances Control Act. The license is based on
certification for lead-based paint hazard control work. See also Certified.

Maintenance: Work intended to maintain adequate living conditions in a dwelling, which has the
potential to disturb lead-based paint or paint that is suspected of being lead-based.

Mean: The arithmetic average of a series of numerical data values. For example, the algebraic
sum of the data values divided by the number of data values.

Microgram (ug): 1/1,000,000 of a gram. Used to measure weight.

Monitoring: Surveillance to determine (1) that know or suspected lead-based paint is not
deteriorating, (2) that lead-based paint hazard controls, such as paint stabilization, enclosure, or
encapsulation have not failed, and (3) that structural problems do not threaten the integrity of
hazard controls.

Owner: A person, firm, corporation, guardian, conservator, receiver, trustee, executor,
government agency or entity, or other judicial officer who, alone or with others, owns, holds, or
controls the freehold or leasehold title or part of the title to property, with or without actually
possessing it. This definition includes a vendee who possesses the titl, but does not include a
mortgagee or an Owner of a reversionary interest under a ground rent lease.

Paint inspector: An individual who has completed training from an accredited program and been
licensed or certified by the appropriate State or local agency to (1) perform inspections to
determine and report the presence of lead-based paint on a surface-by-surface basis through
onsite testing, (2) report the findings of such an inspection, (3) collect environmental samples for
laboratory analysis, (4) perform clearance testing, and optionally (5) document successful
compliance with lead-based paint hazard control requirements or standards.
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Paint removal: An abatement strategy that entails the removal of lead-based paint from surfaces.
For lead hazard control work, this can mean using chemicals, heat guns below 1,100° F, and
certain contained abrasive methods. Open-flame burning, open-abrasive blasting, sandblasting,
extensive dry scraping, and stripping in a poorly ventilated space using a volatile stripper are
prohibited paint removal methods. Hydroblasting is not recommended.

Plastic: See Polyethylene plastic.

Polyethylene plastic: All references to polyethylene plastic refer to 6 mil plastic sheeting or
polyethylene bags (or double bags if using 4 mil polyethylene bags), or any other thick plastic
material shown to demonstrate at least the equivalent dust contamination performance. Plastic
used to contain waste should be capable of completely containing the waste and, after being
properly sealed, should remain leak tight with no visible signs of discharge during movement or
relocation.

Polyurethane: An exceptionally hard and wear-resistant coating (created by the reaction of
polyols with a multifunctional isocyanate). Often used to seal wood floors following lead-based
paint hazard control work and cleaning.

Reevaluation: In lead hazard control work, the combination of a visual assessment and collection
of environmental samples preformed by a certified risk assessor to determine if a previously
implemented lead-based paint hazard control measure is still effective and if the dwelling remains
lead-safe.

Removal: See Paint removal.

Renovation: Work that involves construction and/or home or building improvement measures
such as window replacement, weatherization, remodeling, and repainting.

Replacement: A strategy of abatement that entails the removal of building components coated
with lead-based paint (such as windows, doors, and trim) and the installation of new components
free of lead-based paint.

Resident: A person who lives in a dwelling.

Risk assessment: An onsite investigation of a residential dwelling to discover any lead-based
paint hazards. Risk assessments include an investigation of the age, history, management, and
maintenance of the dwelling, and the number of children under age 6 and women of childbearing
age who are residents; a visual assessment; limited environmental sampling (i.e. collection of
dust wipe samples, soil samples, and deteriorated paint samples); and preparation of a report
identifying acceptable abatement and interim control strategies based on specific conditions.

Risk assessor: A certified individual who has completed training with an accredited training
program and who has been certified to (1) perform risk assessments, (2) identify acceptable
abatement and interim control strategies for reducing identified lead-based paint hazards, (3)
perform clearance testing and reevaluations, and (4) document the successful completion of lead-
based paint hazard control activities.

Site: The land or body of water where a facility is located or an activity is conducted. The site
includes adjacent land used in connection with the facility or activity.

Soil: See Bare saoil.
Spectrum analyzer: A type of XRF analyzer that provides the operator with a plot of the energy

and intensity, or counts of both K and L x-ray spectra, as well as a calculated lead concentration.
See also XRF analyzer.
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Standard deviation: A measure of the precision of a reading. The spread of the deviation from
the mean. The smaller the standard deviation, the more precise the analysis. The standard
deviation is calculated by first obtaining the mean, or the arithmetic average, of all of the
readings. A formula is then used to calculate how much the individual values vary from the mean
— the standard deviation is the square root of the arithmetic average of the squares of the
deviation from the mean. Many hand calculators have an automatic standard deviation function.
See also Mean.

Subsample: A representative portion of a sample. A subsample may be either a field sample or a
laboratory sample. A subsample is often combined with other subsamples to produce a
composite sample. See also Composite sample.

Substrate: A surface on which paint, varnish, or other coating has been applied or may be
applied. Examples of substrates include wood, plaster, metal, and drywall.

Substrate effect: The radiation returned to an XRF analyzer by the paint, substrate, or
underlying material, in addition to the radiation returned by any lead present. This radiation, when
counted as lead x-rays by an XRF analyzer contributes to substrate equivalent lead (bias). The
inspector may have to compensate for this effect when using XRF analyzers. See also XRF
analyzer.

Substrate Equivalent Lead (SEL): The XRF measurement taken on an unpainted surface, used
to calculate the corrected lead concentration on a surface by using the following formula:
Apparent Lead Concentration-Substrate Equivalent Lead = Corrected Lead Concentration. See
also XRF analyzer.

Target housing: Any residential unit constructed before 1978, except dwellings that do not
contain bedrooms or dwellings that were developed specifically for the elderly or persons with
disabilities, unless a child younger than 6 resides or is expected to reside in the dwelling. In the
case of jurisdictions that banned the sale or use of lead-based paint befor 1978, the Secretary of
HUD may designate an earlier date for defining target housing.

Test location: A specific area on a testing combination where XRF instruments will test for lead-
based paint.

Trained: Successful completion of a training course in a particular discipline. For lead hazards
control work, the training course must be accredited by the EPA or by an EPA-approved State
program, pursuant to Title IV of the Toxic Substances Control Act.

Treatment: In residential lead-based paint hazard control work, any method designed to control
lead-based paint hazards. Treatment includes interim controls, abatement, and removal.

Trough: See Window trough.

Windowsill: See Interior windowsill.

Window trough: For a typical double-hung widow, the portion of the exterior windowsill between
the interior windowsill (or stool) and the frame of the storm window. If there is no storm window,
the window trough is the area that receives both the upper and lower window sashes when they

are both lowered. Sometimes inaccurately called the window “well”.

Worker: An individual who has completed training in an accredited program to perform lead-
based paint hazard control in housing.

Worksite: Any interior or exterior area where lead-based paint hazard control work takes place.
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XRF analyzer: An instrument that determines lead concentration in milligrams per square
centimeter (mg/cm3) using the principle of x-ray fluorescence (XRF). Two types of field portable
XRF analyzers are used — direct readers and spectrum analyzers. For this lead-based paint
inspection, the term XRF analyzer only refers to portable instruments manufactured to analyze
paint, that have a HUD Performance Characteristic Sheet, and are interpreted in accordance with
the Performance Characteristic Sheet. It does not refer here to laboratory-grade units or portable
instruments designed to analyze soil.
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