



**QUOTATION FORM**  
**Sourcewell Contract # 061323-MAC**

DATE:	2.3.26
VENDOR NAME:	Cubix, Inc.
ADDRESS:	6450 Kingspointe Pkwy, Suite 10
CITY, STATE, ZIP:	Orlando, FL. 32819
TELE #:	863-221-6618
FAX #:	407-248-8900

MFG CONTACT:	
MFG CTRL #:	
MFG ORDER #:	
PROMISE DATE:	
INSTALL DATE:	
PO:	

BILL TO:	City of Ocala Facilities
CONTACT:	Gary Crews
STREET:	1805 NE 30th Ave
CITY:	Ocala
STATE: ZIP:	FL, 34470
CUSTOMER/PROJECT:	Elevation 89
STREET:	1770 SW 60th Ave
CITY:	Ocala
STATE: ZIP:	FL, 34474

CONTACT:	Devon McBrayer
PHONE #:	863-221-6618
Mobile #:	407-928-1004
FAX #:	407 373 7412
EMAIL:	<a href="mailto:devon@cubix-inc.com">devon@cubix-inc.com</a>
CONTACT:	Gary Crews
PHONE #:	
FAX #:	
EMAIL:	<a href="mailto:gcrews@ocalafl.gov">gcrews@ocalafl.gov</a>

*SERVICES REQUIRED*

PRODUCT:	LVT
BACKING:	Standard

COLOR:	TBD
ADHESIVE:	Standard Non-Reactive

Fortified Foundations 5.0 Wood LVT	2950	S/F	MATERIAL	\$5.26	AMOUNT =	\$15,517.00
Non-Reactive Adhesive	3	QTY	MATERIAL	\$150.58	AMOUNT =	\$451.74
Material Handling/Staging	2000	S/F	INSTALL PRICE	\$2.16	AMOUNT =	\$4,320.00
Remove Existing LVT	2680	S/F	INSTALL PRICE	\$1.89	AMOUNT =	\$5,065.20
Scarify Floor	2680	S/F	INSTALL PRICE	\$1.19	AMOUNT =	\$3,189.20
Floor Prep	2680	S/F	INSTALL PRICE	\$1.08	AMOUNT =	\$2,894.40
Install LVT	2680	S/F	INSTALL PRICE	\$2.97	AMOUNT =	\$7,959.60
Dumpster	1	QTY	INSTALL PRICE	\$1,081.50	AMOUNT =	\$1,081.50
Project Management	1	QTY	INSTALL PRICE	<20%	AMOUNT =	\$1,500.00

**TOTAL AGREEMENT AMOUNT \$ 41,978.64**

**NOTES:**

Price includes all material and labor to complete the requested flooring replacement. We will remove and dispose of the existing LVT, scarify and prep all floors as needed for new flooring, and install new LVT throughout project area. The quote also includes freight, delivery, and full-time project management. Pricing is based on routine removal and floor prep - should moisture or any major issues be discovered, we will stop and discuss how to proceed. Client to have appliances and furniture removed prior to starting project. Work is planned for normal hours. Material is calculated at 10% overage for cuts, waste, and attic stock. Cove base is not included, as the client will handle that internally. Project expected to take 3-4 days to be fully completed and cured before furniture can go back.