



Contract # ENG/200919

CITY OF OCALA CONTINUING PROFESSIONAL SERVICES CONTRACT WORK ORDER

WORK ORDER NUMBER: 30
EFFECTIVE DATE: 3/13/2024

Contract Manager
Approval / Initials

Project Title: Geotechnical Engineering Consulting Services - Ground Penetrating Radar (GPR), Proposed Roadway, NW 44th Avenue Extension Phase 2, Ocala, Florida

To: *Geo-Tech, Inc.*
1016 SE 3rd Avenue
Ocala, Florida 34471

Vendor ID: 1211
Contract #: ENG/200919

Attn: *Gerald W. Green, Jr.*
Soil & Water Scientist

FUNDING SOURCE: Engineering/Transportation - Professional Services

EXPENDITURE ACCOUNT
NUMBER: 109-020-386-541-54-31010

In accordance with RFP# ENG/190603 and the executed City Council Agreement you are hereby authorized to commence the work on an as-needed basis according to the attached approved fee schedule. The approved work order amount shall not exceed \$2,200.

Requested By: *Shirley Lewis*
Originating Department Director

Date: 3/13/2024

Approved By: _____
Deputy or Assistant City Manager

Date: _____

February 16, 2024
Proposal No. 14267

Mr. Paul Constable
City Engineer's Office
City of Ocala
1805 NE 30th AVE, BLDG 700
Ocala FL, 34470

Reference: Surface Depressions, Proposed Roadway, NW 44th Avenue Extension, Phase 2
Ocala, Florida
Budget Proposal for Geotechnical Engineering Consultant Services

Dear Mr. Constable:

As requested Geo-Technologies, Inc. (Geo-Tech) is pleased to submit this proposal to assist you on your project.

Geo-Tech understands that a Ground Penetrating Radar (GPR) survey has been requested for the surface depressions at the above-mentioned site. The GPR evaluation will be performed throughout the accessible areas adjacent to the surface depressions in the proposed roadway at the above-mentioned site.

Geo-Tech estimates our fee to provide the above-mentioned scope to be \$2,200.00. Our scope of services may change depending on the conditions found and you will only be invoiced for the actual work performed at the unit rates shown on the attachment. However, Geo-Tech will not exceed our estimated total fee without authorization from you. Geo-Tech can commence work within about one (1) week after signed receipt of authorization, weather permitting.

If the above-mentioned scope of services and project time schedule meet your approval, please sign and return one (1) copy of this proposal to Geo-Tech. Services will not be initiated until the signed authorization is received. Payment for services is expected prior to delivery of the report.

We at Geo-Tech sincerely appreciate the opportunity to submit this proposal and look forward to working with you on this project. Geo-Tech is very experienced with the geology in the Central Florida area and understands the importance of providing professional prompt service to keep your project on schedule. Should you have any questions concerning this proposal or as we may be of service, please do not hesitate to contact the undersigned.

Sincerely,



Gerald W. Green, Jr.
Soil & Water Scientist

GWG/CAH



Craig A. Hampy, P.E.
Senior Project Engineer

Surface Depressions, Proposed Roadway, NW 44th Avenue Extension
Phase 2, Ocala, Florida

February 16, 2024
Proposal No. 14267

Please complete the following authorization form and return via email to Gerald Green at ggreen@geotechfl.com to schedule the proposed field work.

Signed authorization below gives Geo-Tech, Inc. authorization to collect interest as allowed by the State of Florida on all accounts not paid in full within thirty (30) days. In addition, the signee will be responsible for all attorney fees charged for collection of this invoice.

Authorization Signature: **Noel Cooper** Digitally signed by Noel Cooper
Date: 2024.02.20 08:58:44 -05'00'

Authorization Name (Please Print): Noel Cooper

Representing (Company Name): City of Ocala

Billing/Mailing Address: 1805 NE 30th Avenue, Bldg. 300, Ocala, FL 34473

Phone No.: 352-351-6708 Date: 2/20/2024

Attachment A

Proposed Scope of Services and Estimated Prices

Attachment A
Proposed Scope of Services and Estimated Prices

Field and Professional Services:

| | |
|---|-------------------|
| • Ground Penetrating Radar (GPR) Survey 1 day @ 2,200.00/day | \$2,200.00 |
| Total | \$2,200.00 |